Purchase College

STATE UNIVERSITY OF NEW YORK

735 Anderson Hill Road
Purchase, NY 10577-1402
www.purchase.edu

Procurement Department
IFB — ADA Library Ramp
Project SU-050622
Addendum #1

To: Prospective Bidders No. of Pages: 2

SUNY Purchase hereby issues this Addendum, dated 8/3/2022, for the above referenced IFB, in order to
provide the following clarifications:

Item 1:

SUNY Purchase received questions at the pre-bid meeting and via email. Answers with additional clarification
are provided on the following page.

Please be sure to sign THIS ADDENDUM (as acknowledgment that your firm received it) and submit it with
your bid package.

Respectfully,

Sheli Taylor
Associate Director of Contract & Procurement Services

Acknowledgement of ADDENDUM #1

Signature Date

Typed printed name and title

Company name

Think Wide Open



l Purchase College

STATE UNIVERSITY OF NEW YORK

Capital Facilities Planning

To: Prospective Bidders

From: Sayim Malik
Project Manager, Capital Facilities Planning

Re: Addendum #1 Answers to bidders’ questions
SU-050622 — ADA Library Ramp

Date: August 3, 2022

Q1: Is the contractor allowed to use a subcontractor for concrete and masonry work?

A1: Concrete and masonry work is to be self-performed. The contractor may hire SS railing
subcontractor if required.

Q2: Is this a lump sum job or is there a list of bid items where | can create my proposal?
A2: Please refer to the Project Manual. This is a lump sum bid.

Q3: Does this project have a start date

A3: The project start date is approximately 10 days after the contract is fully executed. The
intent of the Campus is this to get this work done before the winter.
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