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Division 9 — Sanitary Facilities
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Use of Service-Disabled Veteran-Owned Business Enterprises in Contract Performance

Signature of Parties and Governmental APProValS........cocvcveiieiiiisie s 38
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Attachments — Terms, Conditions

1.

2.
3.

Schedule I, 11, 11 (Schedule I Unit Prices, Schedule I Allowances, Schedule 111 Field Order
Allowances)

Exhibit A Standard Contract Clauses

Exhibit A-1 Affirmative Action Clauses

Attachments —Contractor Documentation

4.
5.
6.

Form 7554-07 — Contractor Proposal

Form 7554-10 - Bid Bond and Acknowledgement (required with bid)

Affirmative Action and Minority & Women Owned Business Enterprises from SUNY Procedure Item

#7557 “Participation by Minority Group Members and Women (MWBES) with Respect to State

University of New York Contract™ (applies >$100,000)

a. Form 7557-121b — MWBE Prospective Bidders Notice

b. Form 7557-107 - M/WBE Utilization Plan (required within seven days of the bid)

c. The Contractor’s EEO Policy Statement or Form 7557-104 (required within seven days of the bid)

d. 7557-108 - M/WBE-EEO Work Plan or EEO Staffing Plan (required within seven days of the
bid)

Note: In accordance Procedure Item #7557 MWBE Utilization Plans, EEO policy statements and EEO
Work Plans are due within seven days of submittal of the bid.

Service Disabled Owned Business Enterprise from SUNY Procedure Item #7564 ““Participation by
Service-Disabled Veteran-Owned Business (SDVOBs) with Respect to State University of New York
Contracts™ (applies >$100,000)

a. [Form 7564-121b — SDVOB Prospective Bidders Notice

b. Form 7564-107 - SDVOB Utilization Plan (required within seven days of the bid)

Attachments —Additional Contractor Documentation (required after bid opening from the low bidder)

8. State Finance Law §8139-j and 139-k from SUNY Procedure Item #7552 “Procurement Lobbying
Procedure for State University of New York™ (applies >$15,000)
a. Form A - Summary: Policy and Procedure of the State University of New York Relating to State

Finance Law §§139-j and 139-k
. Form B - Affirmation with respect to State Finance Law §8139-j and 139-k

c. Form C - Disclosure and Certification with respect to State Finance Law 8§139-j and 139-k
Bidder’s Certifications (State Finance Law §139-1, Non-collusive bidding, Executive Order 177)

9. from SUNY Procedure Item #7554 “Construction Contracting Procedures
a. Form 7554-20 Bidder’s Certifications

10. Procurement Forms from SUNY Procedure Item #7553 ““Purchasing and Contracting (Procurement)
a. Form | Omnibus Procurement Act of 1992 (applies >$1,000,000)
b. Form Il Omnibus Procurement Act of 1992, Out of state firms (applies >$1,000,000)
c. Form XIII Public Officers Law Compliance
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11. Bonds and Certificate of Insurance from SUNY Procedure Item #7554 ““Construction Contracting
Procedures
a. Form 7554-11 Labor & Materials and Performance Bonds (applies >$50,000)
b. Form 7554-12 Certificate of Insurance (applies to all contracts)
c. NYS Workers Compensation and Disability Insurance (applies all contracts)
12. Vendor Responsibility
a. 0OSC’s VendRep - Online System or Link to paper forms (form applies> $100,000)
13. NYS Labor Law, Section 220-a
a. Form 7554-13
i. Form AC 2947, Prime Contractor's Certification
ii. Form AC 2948, Subcontractor's Certification
iii. Form AC 2958, Sub-subcontractor's Certification
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Notice to Bidders and Newspaper Advertisement

The State University of New York at Purchase College will receive sealed bids for project number
SU-050622 titled ADA Library Ramp until 3 p.m. local time on August 11, 2022 at the Procurement and
Accounts Payable Office, Campus Center South, Purchase College, 735 Anderson Hill Road, Purchase
New York 10577-1402 where such proposals will be publicly opened and read aloud. Proposals may be
hand delivered or mailed to the above location and must be received by such time.

All work on this Contract is to be completed within sixty (60) calendar days after the date of the Notice to
Proceed.

A non-mandatory pre-bid conference and site walk-through for prospective Bidders will be held at 11:00
a.m. on Monday, July 25, 2022 at Capital Facilities Office Conference Room, Purchase College, 735
Anderson Hill Road, Purchase New York 10577-1402. This will be the only guided walk-through of the
subject project facilities.

For directions to Purchase College, see
https://www.purchase.edu/admissions/travel-and-transportation/#Directions

For a campus map, see
https://www.purchase.edu/live/files/220-campus-map

Purchase College is dedicated to environmentally sustainable practices and development. In an effort to
conserve resources and reduce waste, the Bidding and Contract Documents will only be available
electronically in PDF format for viewing and downloading at the following website:
https://www.purchase.edu/PurchaseMeansBusiness

There will be a Question Period from July 22 through July 28, 2022 C.O.B. During this time any
guestions must be submitted in writing (no telephone calls) to the following email address
sayim.malik@purchase.edu. The email should reference the project in the subject line and include
prospective bidder contact information. A response to all questions submitted within the Question Period
and any required Addenda will be posted no later than the close of business on August 3, 2022.

Bids must be submitted in duplicate in accordance with the instructions contained in the Information for
Bidders. Security will be required for each bid in an amount not less than five (5) percent of the Total Bid.

It is the policy of the State of New York and the State University of New York to encourage minority
business enterprise participation in this project by contractors, subcontractors and suppliers, and all
bidders are expected to cooperate in implementing this policy.

The Prevailing Rate Case (PRC) Number assigned to this project is PRC# 2022006825 — ADA Library
Ramp. The rates of wages and supplements determined by the Industrial Commissioner of the State of
New York as prevailing in the locality of the site at which the work will be performed can be found at:
https://apps.labor.ny.gov/wpp/publicViewProject.do?method=showlt&id=1533884

Pursuant to State Finance Law §8139-j and 139-k, this solicitation includes and imposes certain restrictions
on communications between Purchase College and an Offer or/Bidder during the procurement process. An
Offer or/Bidder is restricted from making contacts from the earliest notice of intent to solicit proposals
through final award and approval of the Procurement Contract by Purchase College/State University of New
York and, if applicable, the Office of the State Comptroller (“restricted period”) to other than designated staff
unless it is a contact that is included among certain statutory exceptions set forth in State Finance Law
8139-j(3)(a). Pursuant to the statute, Purchase College employees are also required to obtain certain
information when contacted during the restricted period and maintain a record of the communication and
make a determination of a knowing and willful contact. Contact made to other than designated staff
regarding this procurement may disqualify the vendor from the current award and affect future
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procurements with government entities in the State of New York.

The State University of New York reserves the right to reject any or all bids.

Designated Contacts:

Sayim Malik

Project Manager, Capital Facilities Planning
Purchase College

State University of New York

735 Anderson Hill Road

Purchase, NY 10577-1402

Tel: (914) 251-4479

Email: sayim.malik@purchase.edu

Sheli Taylor

Associate Director of Procurement & Accounts Payable
Purchase College

State University of New York

735 Anderson Hill Road

Purchase, NY 10577-1402

Tel: (914) 251-6089

Email: sheli.taylor@purchase.edu

Elizabeth Pleva

Director of Procurement & Accounts Payable
Purchase College

State University of New York

735 Anderson Hill Road

Purchase, NY 10577-1402

Tel: (914) 251-6070

Email: elizabeth.pleva@purchase.edu

Lula Curanovic

Procurement SpecialistyMWBE Coordinator
Purchase College

State University of New York

Campus Center South 3rd Floor

735 Anderson Hill Road

Purchase, NY 10577-1402

Tel: (914) 251-6071

Email: lula.curanovic@purchase.edu
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INFORMATION FOR BIDDERS
Section 1 Definitions

All definitions set forth in the Agreement are applicable to the Notice to Bidders, Information for Bidders and
the Proposal, all of which documents are hereinafter referred to as the Bidding Documents.

Section 2 Issuance of Bidding and Contract Documents

Drawings and Specifications will be issued by the Consultant upon request after payment of the deposit
specified in the Notice to Bidders.

Section 3 Proposals

(1) Proposals must be submitted in duplicate on the forms provided by the University. They shall be
addressed to the University in a sealed envelope, marked with the name and address of the bidder,
the title of the Project and the Project number. The University accepts no responsibility for
Proposals that may be delivered by any courier or other messenger service that does not contain
all of the above-noted information on the outside of a sealed envelope. Facsimile or email copies
of the Proposal will not be accepted.

Sealed Proposals are to be delivered to:

Sheli Taylor, Associate Director of Contracts & Procurement Services
SUNY, Purchase College

735 Anderson Hill Road

Purchase, NY 10577-1402

Tel: (914) 251-6089

Email: sheli.taylor@purchase.edu

(2) All blank spaces in the Proposal must be filled in and, except as otherwise expressly provided in
the Bidding Documents; no change is to be made in the phraseology of the Proposal or in the items
mentioned therein.

3) Proposals that are illegible or that contains omissions, alterations, additions or items not called for
in the Bidding Documents may be rejected as informal. In the event any bidder modifies, limits or
restricts all or any part of its Proposal in a manner other than that expressly provided for in the
Bidding Documents, its Proposal may be rejected as informal.

4) Any Proposal may be considered informal which does not contain prices in words and figures in all
of the spaces provided or which is not accompanied by a bid security in proper form. In case any
price shown in words and its equivalent shown in figures do not agree, the written words shall be
binding upon the bidder. In case of a discrepancy in the prices contained in the Proposal forms
submitted in duplicate by the bidder, the Proposal form which contains the lower bid shall be
deemed the bid of the bidder; provided, however, the University at its election may consider the
Proposal of such bidder informal.

(5) If the Proposal is made by a corporation, the names and places of residence of the president,
secretary and treasurer shall be given. If by a partnership, the names and places of residence of
the partners shall be given. If by a joint venture, the names and addresses of the members of the
joint venture shall be given. If by an individual, the name and place of residence shall be given.
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(6)

(7)

(8)

No Proposal will be considered which has not been deposited with the University at the location
designated in and prior to the time of opening of bids designated in the Bidding and Contract
Documents or prior to the time of opening as extended by Addendum.

Bids may be modified, withdrawn or canceled only in writing or by email notice received by the
University prior to the time of opening of bids designated in the Bidding and Contract Documents.
A written or email notice of modification, withdrawal or cancellation shall be marked by the bidder
with the name and address of the bidder, the title of the Project and the Project number. Upon
receipt by the University a duly authorized employee of the University, who shall note thereon the
date and time of receipt and shall thereupon attach said written or email notice of modification,
withdrawal or cancellation to the envelope submitted by the bidder pursuant to subdivision (1) of
this

Permission will not be given to modify, explain, withdraw or cancel any Proposal or part thereof
after the time designated in the Bidding and Contract Documents for the opening of bids, unless
such modification, explanation, withdrawal or cancellation is permitted by law and the University is
of the opinion that it is in the public interest to permit the same.

Section 4 Examination of Bidding and Contract Documents

(1)

(@)

Prospective bidders shall examine the Bidding and Contract Documents carefully and, before
bidding, shall make written request to the Consultant (with a copy thereof to the University) for an
interpretation or correction of any ambiguity, inconsistency or error therein which should be
discovered by a reasonably prudent bidder. Such interpretation or correction as well as any
additional Contract provision the University shall decide to include will be issued in writing by the
Consultant as an Addendum, which will be sent to each person recorded as having received a copy
of the Bidding and Contract Documents from the Consultant, and which also will be available at the
places where the Bidding and Contract Documents are available for inspection by prospective
bidders. Upon such emailing or delivery and making available for inspection, such Addendum will
become a part of the Bidding and Contract Documents and will be binding on all bidders whether
or not the bidder receives or acknowledges the actual notice of it. Prospective bidders are
responsible for ensuring that all addenda have been incorporated into the bid. The requirements
contained in all Bidding and Contract Documents shall apply to all Addenda.

Only the written interpretation or correction so given by Addendum shall be binding. Prospective
bidders are warned that no trustee, officer, agent or employee of the University or the Consultant
is authorized to explain or interpret the Bidding and Contract Documents by any other method, and
any such explanation or interpretation, if given, must not be relied upon.

Section 5 Computation of Bid

(1)

()

In computing their bids, bidders are not to include the sales and compensating use taxes of the
State of New York or of any city and county in the State of New York for any supplies or materials
which are incorporated into the completed Project as the University is exempt from such taxes.

Unit prices may be inserted in the Proposal by the University or the bidder at the discretion of the
University. Any unit prices listed in the Proposal by the University are based upon the Consultant's
appraisal of a fair cost for the work involved. Such listed prices will be binding upon both the bidder
and the University unless the bidder wishes to change any of such unit prices by crossing out the
listed unit price and inserting a revised unit price. Such revised unit price shall not be binding upon
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3)

(4)

the University unless it accepts the same, in writing, before it issues a Notice of Award. In the event
the Proposal contains blank spaces for unit prices or the bidder revises any stated unit price, the
amount of such unit prices for additions shall not vary by more than 15 percent from the prices
inserted by the bidder for deductions, and, if the variance of such prices exceeds 15 percent, the
University may adjust the deduction price inserted by the bidder so that it is only 15 percent lower
than the addition price inserted by the bidder. In addition, the University may adjust any unit price
filled in by a bidder to an amount agreeable to both the bidder and the University or it may reject
any unit prices.

Alternates, if any, listed in the Proposal shall be accepted in the order indicated and will be used in
combination with the Base Bid to determine the low bidder. Unit prices will not be used to determine
the low bidder.

If a tie bid should occur the University reserves the right to use one of the following methods to
determine the successful bidder. For tie bids between two contractors the University representative
shall flip a coin, both affected contractors must be present for the coin toss. For tie bids between
three or more contractors the University representative shall pull names from a bowl, hat or other
container. The affected contractors must be present for the drawing.

Section 6 Payment of Bid Security

(1)

(2)

®3)

Each Proposal must be accompanied by the required amount of the bid security, which is 5% of
the Total Bid, in the form of a bank draft or certified check, payable at sight to the University and
drawn on a bank authorized to do business in the United States, or by a Bid Bond, on a form
approved by the University, duly executed by the bidder as principal and having as surety thereon
a surety company or companies, approved by the University, authorized to do business in the State
of New York as a surety. Attorneys-in-fact who execute a Bid Bond on behalf of a surety must affix
thereto a certified and effectively dated copy of their power of attorney.

The University will return, without interest, bid securities in accordance with the following procedure:

a. To all bidders except the apparent three (3) lowest bidders within two (2) working days
after the opening of bids.

b. To any bidder submitting a Bid Bond as a replacement for a previously provided bank draft
or certified check, within two (2) working days after the University's approval of such Bid
Bond.

C. To the apparent three (3) lowest bidders, unless their bid security was previously returned,
within two (2) working days after delivery to the University by the successful bidder of the
executed Agreement and required Bonds, or within two (2) working days of the University's
rejection of all bids or within two (2) working days after the expiration of forty-five (45)
calendar days after the bid opening, whichever event shall occur first.

Bid Bonds, due to their nature, will not be returned.

The University reserves the right to deposit bid security drafts or checks pending final disposal of
them.
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Section 7 Qualifications of Bidders

(1)

(2)

®)

4).

®)

A bidder must demonstrate, to the satisfaction of the University, that it has successfully completed
three (3) contracts similar in size, scope and complexity to this contract within the last five (5) years.

a. For scope and complexity, similar work is defined as cast in place concrete, rebuilding
masonry walls, and installation of stainless steel railing, and as further described in the
General Requirements, Description of Work. For size, the bidder should provide evidence
that they have self-performed similar work at dollar amounts approximately equal to (or
greater than) the amount of bidder’s bid.

b. The determination of relevant contract experience in terms of size, scope and complexity
will be at the sole discretion of the University.

C. The above three projects shall be submitted on Attachment A of the Proposal (Form 7554-
07), “List of Completed Similar Construction Projects” (the List). If the List is not provided
or is missing information, and/or is found to have erroneous information or information
that is no longer current, a Proposal may be rejected as not responsive. If requested by
the University, the bidder may be permitted to add missing information, modify and/or
explain erroneous information or information that is no longer current on the List.
Modifications and/or explanations of the List must be received within 48 hours of receipt
of the University’s request.

All prospective bidders must demonstrate to the satisfaction of the University that they have the
skill and experience, as well as the necessary facilities, ample financial resources, ability to manage
staff and subcontractors effectively, ability to anticipate and plan construction work for optimal
progress, ability to create, strive for and maintain working environments and relationships that are
constructive, communicative and cooperative, organization and general reliability to do the work to
be performed under the provisions of the Contract in a satisfactory manner and within the time
specified.

Each bidder must demonstrate to the satisfaction of the University that it has working capital
available for the Project upon which it is bidding in an amount equal to 15 percent of the first
$100,000 of the amount of its Base Bid plus 10 percent of the next $900,000 plus 5 percent of the
remainder of its Base Bid. Working capital is defined as the excess of current assets over current
liabilities. The University defines current assets as assets which can be reasonably expected to be
converted into cash within a year, and current liabilities as debts which will have to be paid within
ayear.

The University may make such investigation as the University deems necessary to determine the
ability of any bidder to perform the Work. Bidders shall furnish to the University all information and
data required by the University, including complete financial data, within the time and in the form
and manner required by the University. The University reserves the right to reject any bid if the
evidence submitted by or an investigation of such bidder fails to satisfy the University that such
bidder is properly qualified to carry out its obligations of the contract and to complete the work
contemplated therein. Conditional bids will not be accepted.

At the time of the bid opening, all bidders and subcontractors, domestic and foreign, must be in
compliance with New York State business registration requirements. Contact the NYS Department
of State regarding compliance.
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Section 8 Submission of Post-Bid Information

(1)

Within forty-eight (48) hours after the opening of bids, each of the apparent three lowest bidders,
unless otherwise directed by the University or otherwise provided in the Bidding and Contract
Documents, shall submit to both the University and the Consultant:

a.

Evidence of a completed New York State Uniform Contracting Questionnaire (Vendor
Responsibility Questionnaire For-Profit Construction (CCA-2)). Either email confirmation
that the bidder's CCA-2 is current and certified in the New York State VendRep System
(VendRep) within the last six months from the bid date, or deliver a certified paper format
CCA-2, including all attachments, to the University.

The University recommends that vendors file the required CCA-2 online via the VendRep.
To enroll in and use the VendRep, see the VendRep Instructions at
https://www.osc.state.ny.us/vendrep/info_vrsystem.htm or go directly to the VendRep
online at https://portal.osc.state.ny.us. To request assistance, contact the Office of the
State Comptroller’s (*OSC”) Help Desk at 866-370-4672 or 518- 408-4672 or by email at
ciohelpdesk@osc.state.ny.us.

The paper format CCA-2 and accompanying definitions are available on the OSC website
at the following location:

http://www.osc.state.ny.us/vendrep/forms_vendor.htm

A working plan and schedule showing clearly, in sequence and time-scale, all significant
activities of the work. The working plan and schedule shall be in the form of suitable charts,
diagrams or bar graphs and shall be based on the Contractor's logic and time estimates
for the anticipated time of commencement and completion of the work and its significant
phases and activities and the interrelationship between such significant activities and other
items pertinent to the work. This requirement is in addition to and not a substitute for the
schedule requirements of section 3.02 (Time Progress Schedule) of the Agreement.
Although the working plan and schedule submitted shall not be used in determining the
lowest responsible bidder, failure to submit the working plan and schedule may result in
the rejection of the Proposal as not responsive.

The names and addresses of the bidder's proposed subcontractor for the Asbestos
Abatement work of any value, and proposed subcontractors for Electrical Work, the
Heating, Ventilating and Air-Conditioning Work and the Plumbing Work for each of said
work categories valued at $100,000 or more.

i. For each proposed subcontractor named, provide a completed “List of Completed
Similar Construction Projects (the List).” If the List is not provided or is missing
information, and/or is found to have erroneous information or information that is no
longer current, a proposed subcontractor may be rejected. If requested by the
University, the bidder may be permitted to add missing information, modify and/or
explain erroneous information or information that is no longer current on the List;
modifications and/or explanations of the List must be received promptly after receipt of
the University’s request.

ii. Only one proposed subcontractor should be named for each of such trades. Proposed
subcontractors of the bidder may not be changed except with the specific written
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approval of the University.

iii. The naming of the bidder itself for any of such work is not acceptable and may result
in rejection of the bidder unless the bidder can demonstrate to the University that it has
successfully completed or substantially completed three (3) contracts similar in size,
scope and complexity for the designated work within the last five (5) years. The
determination of relevant contract experience in terms of size, scope and complexity
will be at the sole discretion of the University.

iv. The bidder will be required to establish, to the satisfaction of the Consultant and the
University, the reliability and responsibility of each of their said proposed
subcontractors to furnish and perform the work described in the sections of the
Specifications pertaining to each of such proposed subcontractors' respective trades.
By submission of the “List of Completed Similar Construction Projects,” a proposed
subcontractor must be able to demonstrate that they have successfully completed or
substantially completed three (3) contracts similar in size, scope and complexity for the
designated work within the last five (5) years. The determination of relevant contract
experience in terms of size, scope and complexity will be at the sole discretion of the
University.

v. For each of the proposed subcontractors, the bidders must submit to the University,
within seven (7) calendar days after the bid opening, evidence of a completed New
York State Uniform Contracting Questionnaire (Vendor Responsibility Questionnaire
For-Profit Construction (CCA-2)). Either email confirmation that the subcontractor’s
CCA-2 is current and certified in the New York State VendRep System (VendRep)
within the last six months from the bid date, or deliver a certified paper format CCA-2,
including all attachments, to the University.

vi. In the event that the University and the Consultant reject any of said proposed
subcontractors, the bidder, within two (2) working days after receipt of notification of
such rejection, shall again submit to the University and the Consultant the name of
another proposed subcontractor in place of the one rejected and it will be required to
establish to the satisfaction of the University and the Consultant the reliability and
responsibility of said proposed subcontractor; When naming another proposed
subcontractor, the bidder must promptly submit the proposed subcontractor's
completed “List of Completed Similar Construction Projects” and their completed CCA-
2.

vii. The bidder will not be permitted to submit another proposed subcontractor if it
designated itself for any of the aforesaid categories of work.

viii. Proposed subcontractors of the bidder, approved by the University and the Consultant,
must be used on the work for which they were proposed and approved and they may
not be changed except with the specific written approval of the University.

d. A breakdown of the amount of the bidder's Proposal. Such breakdown shall be prepared
in accordance with industry standards. No bidder shall be barred from revising, in the
Contract breakdown required under the provisions of Section 4.08 of the Agreement, the
various amounts listed in the bid breakdown required under the provisions of this Section.
The amount set forth in said bid breakdown will not be considered as fixing the basis for
additions to or deductions from the Contract consideration.
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(2)

3)

(4)

Except for Contracts of $100,000 or less, within seven (7) calendar days after the opening of bids,
unless otherwise directed by the University, the three low bidders shall submit to the University for
its approval, a Minority and Women-owned Business Enterprise Utilization Plan (Form 7557-107).

Except for contracts of $100,000 or less, within seven (7) calendar days after the opening of bids,
the three low bidders shall submit to the University for its approval, an Equal Employment
Opportunity Statement and EEO Staffing Plan (Form 7557-108) to ensure equal employment
opportunities without discrimination because of race, creed, color, sex or national origin. Such
Statement and plan should demonstrate the bidder’s intent to comply with the provisions of Article
VI of the Agreement. The EEO plan should include the methods that the bidder will use to address
nondiscrimination and affirmative action so that minorities and women will be included in the work
force. The Equal Employment Opportunity (“EEQO”) Policy Statement that shall contain, but not
necessarily be limited to, a provision that the bidder, as a precondition to entering into a valid and
binding Contract with the University, shall during the performance of the Contract, agree to the
following:

a. It will not discriminate against any employee or applicant for employment because of race,
creed, color, national origin, sex, age, disability or marital status, will undertake or continue
existing programs of affirmative action to ensure that minority group membership and
women are afforded equal employment opportunities without discrimination, and shall
make and document its conscientious and active efforts to employ and utilize minority
group members and women in its work force on the Contract.

b. It shall state in all solicitations or advertisements for employees that, in the performance of
the Contract, all qualified applicants will be afforded equal employment opportunities
without discrimination because of race, creed, color, national origin, sex, age, disability or
marital status.

C. At the request of the University, it shall request each employment agency, labor union or
authorized representative of workers, with which it has collective bargaining or other
agreement or understanding, to furnish a written statement that such employment agency,
labor union or representative will not discriminate on the basis of race, creed, color, national
origin, sex, age, disability or marital status and that such union or representative will
affirmatively cooperate in the implementation of the bidder’s obligations herein.

d. After the award of the contract, it shall submit to the University a work force utilization
report, in a form and manner required by the University, of the work force actually utilized
on the Contract, broken down by specified ethnic background, gender and Federal
occupational categories or other appropriate categories specified by the University.

The above information and such other information as the University or the Consultant may request
or obtain will be used by the University in determining the reliability and responsibility of the bidder
and any proposed subcontractors. Each bidder must comply promptly with all requests by the
University and the Consultant for information and must actively cooperate with the University and
the Consultant in their efforts to determine the qualifications of the bidder and any proposed
subcontractors. Failure to comply with the latter may result in the rejection of the Proposal as not
responsive. All information required to be furnished to the University under this Section shall be
sent to the State University at {insert address or email address}.
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Section 9 Award of Contract

(1)

(2)

®3)

4)

The award of the Contract shall be made to the bidder submitting the lowest bid that is responsive
to the solicitation and who, in the sole opinion of the University, is qualified to perform the work.
The University shall determine the lowest bid by adding to or deducting from the Base Bid of the
bidders the additive or deductive alternates, if any, the University elects to accept after the opening
of the Proposals. Alternates will be accepted in the order they are set forth in the Proposal. The
unit prices set forth in the Proposal for additions to or deductions from the work shall not be
considered in determining the lowest bid.

The lowest base bid shall not exceed the amount of funds then estimated by the University as
available to finance the contract. If the lowest bidder exceeds such amount, the University may
reject all bids, or may award the contract on the base bid combined with deductive alternates
applied in the order they are set forth in the Proposal as produces the net amount which is within
the available funds.

The right is reserved, if, in the University's judgment, the public interest will be promoted thereby,
to reject any or all Proposals, to waive any informality in any Proposal received or to afford any
bidder an opportunity to remedy any deficiency resulting from a minor informality or irregularity.
Without limiting the generality of the foregoing:

a. A Proposal may be rejected as not responsive if the bidder fails to furnish the required bid
security or to submit the data required with or after its Proposal and this Information for
Bidders.

b. A Proposal may be rejected as not responsive if the bidder cannot show to the satisfaction

of the University: (i) that it has the necessary qualifications and capital; or (ii) that it owns,
controls or can procure the necessary plant and equipment to commence the work at the
time prescribed in the Contract and thereafter to prosecute and complete the work at the
rate, or within the time specified; or (iii) that it is not already obligated by the performance
of so much other work as is likely to delay the commencement, prosecution or completion
of the work contemplated by the Contract.

C. A Proposal will be rejected as not responsive if it does not provide for the completion of the
work by the date of completion specified in the Proposal.

The University also expressly reserves the right to reject any Proposal as not responsive if, in its
opinion, considering the work to be performed, the facts, as to the bidder's business or technical
organization, plant, financial and other sources of business experience compared with the work bid
upon, justify rejection.

The award of the Contract shall not be construed as a guarantee by the University that the plant,
equipment and the general scheme of operations and other data submitted by the bidder with or
after its Proposal is either adequate or suitable for the satisfactory performance of the work.

Section 10 Required Bonds and Insurance

1) Unless otherwise agreed to by the University, within ten (10) working days after the receipt of Letter
of Intent, the Contractor shall procure, execute and deliver to the University and maintain, at its
own cost and expense:

Page IB-8 of IB-17 SUNY Procedure 7554

SU-050622 ADA LIBRARY RAMP August 2021



Form 7554-06

(2)

®)

(4)

®)

a. A Performance Bond and a Labor and Material Bond, both of which bonds shall be on the form
prescribed by the University and in an amount not less than 100 percent of the total amount of
the Contract awarded to the Contractor by the University said bonds must be issued by a surety
company approved by the University and authorized to do business in the State of New York
as a surety.

b. Attorneys-in-fact who execute said Bonds on behalf of a surety must affix thereto a certified
and effectively dated copy of their power of appointment.

Prior to the commencement of work the Successful Bidder will provide, at its sole cost and expense,
Certificates of Insurance in accordance with Section 5.06 and 5.07 of the Construction Agreement,
which shall remain in force throughout the term of the agreement, or any extension thereof. Such
Certificates of Insurances shall be from an insurance company licensed by the New York State
Department of Insurance with a rating of at least "A-" as published with Standard & Poor's, and a
liability insurance policy with limits no less than $2,000,000 per claim. If during the term of the
policy, the carrier's rating falls below "A-", the liability insurance must be replaced no later than the
renewal date of the policy with an insurer acceptable to the State of New York. Such policies shall
name the STATE UNIVERSITY OF NEW YORK as an additional insured. The policy shall
designate the State University of New York as the loss payee and shall contain a provision that the
State University of New York shall receive at least thirty (30) days’ notice prior to material change,
cancellation or expiration of any such policy.

Workers Compensation Insurance & Disability Benefits Coverage

All employees of the Successful Bidder shall be adequately and properly covered by Workers'
Compensation Insurance and Disability Benefits coverage for all work related to the resultant
contract. Such policies shall name the STATE UNIVERSITY OF NEW YORK as an additional
insured and are to be written by recognized and well-rated insurance companies authorized to
transact business in the State of New York. The Successful Bidder shall deliver certificates of such
coverage, or proof that such coverage is not required, in the required format, as required by the
Workers' Compensation Board, to the following when the agreement is signed by the parties and
thereafter not less than thirty (30) days prior to material change or cancellation of such coverage.

Proof of insurances with the specific coverage and limits required in Article V of the Agreement.
Acceptable documents are:

a. Proof of NYS Worker’'s Compensation is only accepted on the C-105.2 or U-26.3 form.
b. Proof of Disability insurance is only accepted on the DB-120.1 form. Use the link below
for a description of the required forms for Workers Compensation and Disability:
http://www.osc.state.ny.us/agencies/quide/MyWebHelp/Content/X1/18/G.htm
c. All other proof of insurance must be on the Acord 25 Certificate of Liability Insurance
form.

A 120-day schedule

a. After receipt of the Letter of Intent but before receipt of the Contract is Awarded, the
Contractor, unless otherwise directed by the University, shall update the working plan
and schedule previously submitted in accordance with the Information for Bidders to
define the contractor’s planned operations during the first 120 days and submit it to the
University and the Consultant for their acceptance. The updated working plan and
schedule shall be in the form of suitable charts, diagrams or bar graphs and shall be
based on the Contractor's logic and time estimates. When updated, such plan and
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schedule shall be sufficiently detailed to show clearly, in sequence, all salient features of
the work of each trade including: the anticipated time of commencement and completion
of such work and the interrelationship between such work, submission of Shop Drawings
and Samples for approval, approval of Shop Drawings and Samples, placing of orders of
materials, fabrication and delivery of materials, installation and testing of materials,
contiguous or related work under other contracts, and other items pertinent to the work.
The Notice to Proceed may be withheld until this schedule is received and is deemed
responsive to the project requirements.

b. After Contract Award, but before processing second progress payment application, the
Contractor, unless otherwise directed by the University, shall submit to the University and
the Consultant for their acceptance its proposed working plan and project time schedule
for all the work covered by the Contract, and shall include activities for preparation and
submission of all Shop Drawings and Samples. Said proposed working plan and
schedule shall be prepared in accordance with the form and requirements set forth in the
preceding paragraph.

Section 11 Minority and Women-Owned Business Enterprises

@)

)

3)

(4)

(5)

(6)

()

Pursuant to New York State Executive Law Article 15-A, the University recognizes its obligation
under the law to promote opportunities for maximum feasible participation of certified Minority and
Women-Owned Business Enterprises and the employment of minority group members and women
in the performance of University contracts.

For purposes of this solicitation, the University hereby establishes an overall goal of 0% for MWBE
participation, 0% for Minority-Owned Business Enterprises (“MBE”) participation and 0%for
Women-Owned Business Enterprises (“WBE”") participation (based on the current availability of
gualified MBEs and WBES). For additional information please refer to the MWBE requirements
outlined in the Prospective Bidders Notice (Form 7557-121b) and Exhibit A-1.

For guidance on how the University will determine a Contractor’'s “good faith efforts,” refer to 5
NYCRR §142.8.

Please note the forms identified in the Prospective Bidders Notice (Form 7557-121b) must be
submitted within seven days of the bid opening. Required forms include the MWBE-EEO Policy
Statement (Form 7557-104 or equivalent), the MWBE Utilization Plan (Form 7557-107) and the
EEO Staffing Plan (Form 7557-108).

Upon contract award and prior to contract execution the selected awardee will enter its Statewide
Utilization Management Plan (SUMP) and document its good faith efforts to achieve the applicable
MWBE participation goals by submitting evidence through the New York State Contract System,
which can be viewed at: http://ny.newnycontracts.com, provided however, that the selected
awardee may arrange to provide such evidence via a non-electronic method by contacting the
SUNY Office of Diversity, Equity, and Inclusion.

Any modifications or changes to the MWBE Utilization Plan after the Contract award and during
the term of the Contract must be reported on a revised MWBE Utilization Plan and submitted to the
University. The University will review the submitted MWBE Ultilization Plan and advise the Bidder
of the University’s acceptance or issue a notice of deficiency within 30 days of receipt.

If a notice of deficiency is issued, Awardee agrees that it shall respond to the notice of deficiency
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within seven (7) business days of receipt by submitting to SUNY [address phone and fax
information], a written remedy in response to the notice of deficiency. If the written remedy that is
submitted is not timely or is found by SUNY to be inadequate, SUNY shall notify the Awardee and
direct the Awardee to submit, within five (5) business days, a request for a partial or total waiver of
MWBE participation goals on Form 7557-114. Failure to file the waiver form in a timely manner
may be grounds for disqualification of the bid or proposal.

SUNY may disqualify a Bidder as being non-responsive under the following circumstances:

i. If a Bidder fails to submit a MWBE Utilization Plan;

ii. If a Bidder fails to submit a written remedy to a notice of deficiency;

ii. If a Bidder fails to submit a request for waiver; or

iv. If SUNY determines that the Bidder has failed to document good faith efforts.

Section 12 Equal Employment Opportunity Requirements

(1)

)

3)

(4)

Pursuant to Article 15 of the Executive Law (the "Human Rights Law"), and all other State and
Federal statutory and constitutional non-discrimination provisions, the Bidder will not discriminate
against any employee or applicant for employment because of race, creed, color, sex, religion,
national origin, military status, sexual orientation, gender identity or expression, age, disability,
predisposing genetic characteristics, domestic violence victim status, familial status or marital
status. The Bidder shall also follow the requirements of the Human Rights Law with regard to non-
discrimination on the basis of prior criminal conviction and prior arrest. The Bidder will state in all
solicitations or advertisements for employees that, in the performance of this Contract, all qualified
applicants will be afforded equal employment opportunities without discrimination.

The Bidder will undertake, or continue existing programs of affirmative action to ensure that minority
group members and women are afforded equal employment opportunities without discrimination,
and, if awarded a Contract pursuant to this solicitation, will make and document its conscientious
and active efforts to employ and utilize minority group members and women in its work force during
its legal engagement with SUNY.

By submission of a bid or proposal in response to this solicitation, the Bidder agrees with all of the
terms and conditions of SUNY Exhibit A including Clause 12 - Equal Employment Opportunities for
Minorities and Women and acknowledges that, if the Bidder is awarded a Contract, The Contractor
is required to ensure that it and any subcontractors awarded a subcontract over $25,000 for the
construction, demolition, replacement, major repair, renovation, planning or design of real property
and improvements thereon (the "Work") except where the Work is for the beneficial use of the
Contractor, shall undertake or continue programs to ensure that minority group members and
women are afforded equal employment opportunities without discrimination because of race, creed,
color, national origin, sex, age, disability or marital status. For these purposes, equal opportunity
shall apply in the areas of recruitment, employment, job assignment, promotion, upgrading,
demotion, transfer, layoff, termination, and rates of pay or other forms of compensation. This
requirement does not apply to: (i) work, goods, or services unrelated to the Contract; or (ii)
employment outside New York State.

The Bidder further agrees, where applicable, to submit with the bid a staffing plan (Form 7557-108)
identifying the anticipated work force to be utilized on the Contract and, if awarded a Contract, will,
upon request, submit to SUNY a workforce utilization report identifying the workforce actually
utilized on the Contract if known. Forms are available in SUNY Procurement Policies and
Procedures Document 7557 online at: http://www.suny.edu/sunypp/documents.cfm?doc_id=611.
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Please Note: Failure to comply with the foregoing requirements may result in a finding of non-
responsiveness, non-responsibility and/or a breach of the Contract, leading to the withholding of
funds, suspension or termination of the Contract or such other actions or enforcement proceedings
as allowed by the Contract.

Section 13 Executive Order 162 (E0162)

(1)

(2)

Governor Cuomo’s Executive Order 162 requires state contractors to disclose data on the gender,
race, ethnicity, job title, and salary of employees performing work on state contracts.

Bidder agrees to submit Workforce Utilization Report (Form 7557-110) and to require the same
information to be submitted by any of their subcontractors on the state contract, in such format as
shall be required by SUNY on a monthly basis for all construction contracts and quarterly basis for
all other contracts during the term of the contract. Empire State Development has provided specific
details on this requirement at https://esd.ny.gov/doing-business-ny/mwbe/mwbe-executive-order-
162.

Section 14 Executive Order 177 (EO177)

(1)

(2)

®3)

(4)

The New York State Human Rights Law, Article 15 of the Executive Law, prohibits discrimination
and harassment based on age, race, creed, color, national origin, sex, sexual orientation, gender
identity, disability, marital status, military status, or other protected status.

The Human Rights Law may also require reasonable accommodation for persons with disabilities
and pregnancy-related conditions. A reasonable accommodation is an adjustment to a job or work
environment that enables a person with a disability to perform the essential functions of a job in a
reasonable manner. The Human Rights Law may also require reasonable accommodation in
employment on the basis of Sabbath observance or religious practices.

Generally, the Human Rights Law applies to: (i) all employers of four or more people, employment
agencies, labor organizations and apprenticeship training programs in all instances of
discrimination or harassment; (ii) employers with fewer than four employees in all cases involving
sexual harassment; and (iii) any employer of domestic workers in cases involving sexual
harassment or harassment based on gender, race, religion or national origin.

In accordance with Executive Order No. 177, prior to contract award, selected Awardee must
submit a certification that it does not have institutional policies or practices that fail to address
harassment and discrimination as described above. SUNY is electing to obtain the certification
with the bid documents to avoid unnecessary delay in the contract award process. All Bidders must
sign and submit the certification attached to this IFB, SUNY Form 7554-20.

Section 15 Service Disabled Veteran Owned Business Enterprises

1)

(2)

Consistent with the State University of New York’s commitment to, and in accordance with, Article
17-B of the New York State Executive Law, contractors are required to ensure that good faith efforts
are made to include meaningful participation by Service Disabled Veteran-Owned Business in
SUNY’s MWBE Program. The requirements apply to contracts in excess of $100,000.

To ensure that SDVOB Enterprises are afforded the opportunity for meaningful participation in the
performance of the University’s contracts, and to assist in achieving the SDVOB Act's statewide
goal for participation on state contracts the University hereby establishes an overall goal of 6% for
SDVOB participation for this solicitation.
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3) For additional information please refer to the SDVOB requirements outlined in the Prospective
Bidders Notice (Form 7564-121b). Please note the SDVOB Utilization Plan (Form 7564-107) must
be submitted within seven days of the bid opening.

Section 16 Encouraging Use of New York State Business Businesses in Contract Performance

(1) New York State businesses have a substantial presence in State contracts and strongly
contribute to the economies of the state and the nation. In recognition of their economic activity
and leadership in doing business in New York State, bidders/proposers for this contract for
commodities, services or technology are strongly encouraged and expected to consider New
York State businesses in the fulfilment of the requirements of the contract. Such partnering
may be as subcontractors, suppliers, protégés or other supporting roles.

(2) Bidders/proposers need to be aware that all authorized users of this contract will be strongly
encouraged, to the maximum extent practical and consistent with legal requirements, to use
responsible and responsive New York State businesses in purchasing commaodities that are of
equal quality and functionality and in utilizing services and technology. Furthermore,
bidders/proposers are reminded that they must continue to utilize small, minority and women-
owned businesses, consistent with current State law.

3) Utilizing New York State businesses in State contracts will help create more private sector jobs,
rebuild New York’s infrastructure, and maximize economic activity to the mutual benefit of the
contractor and its New York State business partners. New York State businesses will promote
the contractor’'s optimal performance under the contract, thereby fully benefiting the public
sector programs that are supported by associated procurements.

(4) Public procurements can drive and improve the State’s economic engine through promotion of
the use of New York businesses by its contractors. The State therefore expects
bidders/proposers to provide maximum assistance to New York businesses in their use of the
contract. The potential participation by all kinds of New York businesses will deliver great value
to the State and its taxpayers.

(5) Information on the availability of New York State subcontractors and suppliers is available from:
New York State Department of Economic Development, Procurement Assistance Unit, One
Commerce Plaza, Albany, New York 12245, Phone: (518) 474-7756, Fax: (518) 486-7577.

Section 17 Single Contract Responsibility

This is a single bid general construction project. The Contractor submitting the bid is responsible for all
work associated with this Project.

Section 18 Examination of Site and Conditions of Work

(1) A non-mandatory pre-bid conference and project walk-through will be held on July 25, 2022 at
11:00 a.m. with all contractors assembled at Capital Facilities planning Building conference room
at Purchase College, 735 Anderson Hill Road, Purchase, NY 10577-1402. No individual or
additional walk-throughs will be provided. Failure to attend a walk-through shall not be the cause
for extra payment.

(2) Each bidder must inform itself fully of the conditions relating to the construction of the project and
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the employment of labor on the project. Failure to do so will not relieve a successful bidder of their
obligation to furnish all material and labor necessary to carry out the provisions of their contract. To
the extent possible, the contractor, in carrying out the work, must employ such methods or means
as will not cause any interruption of or interference with the work of any other contractor.

Section 19 General Terms and Conditions

D The following items will be incorporated into, and made part of, the formal agreement: (1) the
University’s Invitation for Bid; (2) the Successful Bidder's proposal; (3) Exhibit A, Standard
Contract Clauses; (4) Exhibit A-1, Affirmative Action Clauses; and, (5) Forms A and B
Procurement Lobbying Forms.

(2) In the event of any inconsistency in or conflict among the document elements of the agreement
described above, such inconsistency or conflict shall be resolved by giving precedence to the
document elements in the following order: (1) Exhibits A and A-1; (2) Forms A and B
Procurement Lobbying Forms, (3) the Agreement; (4) this IFB; and (5) the Successful Bidder's
proposal.

Section 19.1 Vendor Debriefing and Contract Award Protest Procedure

Q) Upon being notified of their unsuccessful bids, unsuccessful bidders may request in writing a
debriefing within 15 calendar days of such notice. The 15 day period starts once unsuccessful
bidders are notified. Once a request is made by the bidder, the University must schedule a
debriefing within a reasonable time of such request. Unless the campus and bidder mutually
agree to use another method such as by telephone, video conference or another type of
electronic communication the debriefing must be conducted in person with the bidder.

(2) This procurement is subject to SUNY Procedure Item 7561, Contract Award Protest Procedure.
Section 19.2 Proposal Confidentiality

D) All proposals and qualifications submitted for the University’s consideration will be held in
confidence. However, the resulting contract is subject to the New York State Freedom of
Information Law (FOIL). Therefore, if a Bidder believes that any information in its proposal
constitutes a trade secret or should otherwise be treated as confidential and wishes such
information not to be disclosed the Bidder shall submit with its proposal a separate letter to the
designated contact. The letter shall specifically identify the page number(s), line(s) or other
appropriate designation(s) containing such information, explaining in detail why such information
is a trade secret and formally requesting that such information be kept confidential. Failure by an
Bidder to submit such a letter will constitute a waiver by the Bidder of any rights it may have
under Section 89(5) of the Public Officers' Law relating to protection of trade secrets.

(2) The proprietary nature of the information designated confidential by the Bidder may be subject to
disclosure if ordered by a court of competent jurisdiction. A request that an entire proposal be
kept confidential is not advisable since a proposal cannot reasonably consist of all data subject to
FOIL proprietary status.

Section 19.3 Information Security Breach and Notification Act

1) The Bidder shall comply with the provisions of the New York State Information Security Breach
and Notification Act (General Business Law Section 899-aa and State Technology Law, Section
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208). The Bidder shall be liable for the costs associated with such breach if caused by its
negligent or willful acts or omissions, or the negligent or willful acts or omissions of its agents,
officers, employees or subcontractors.

Section 19.4 State Finance Law 88 139-j and 139-k

(1)

(2)

State Finance Law 8§8139-j and 139-k imposes certain restrictions on communications between
the University and a Bidder during the procurement process. During the restricted period the
Bidder is restricted from making contacts to other than designated contact unless it is a contact
that is included among certain statutory exceptions set forth in State Finance Law §139-j(3)(a).
The restricted period is from the earliest notice of intent to solicit offers through final award and
approval of the Contract.

University employees and their designated representatives are also required to obtain certain
information when contacted during the restricted period and make a determination of the
responsibility of the Bidder pursuant to these two statutes. Certain findings of non-responsibility
can result in rejection for contract award and in the event of two findings within a 4 year period
the Bidder is debarred from obtaining government procurement contracts.

Section 19.5 State Finance Law 88§ 139-I

(1)

)

3)

(4)

(5)

Pursuant to N.Y. State Finance Law §139-I, every bid made on or after January 1, 2019 to the
State of any public department or agency thereof, where competitive bidding is required by
statute, rule or regulation, for work or services performed or to be performed or goods sold or to
be sold, and where otherwise required by such public department or agency, shall contain a
certification that the bidder has and has implemented a written policy addressing sexual
harassment prevention in the workplace and provides annual sexual harassment prevention
training to all of its employees. Such policy shall, at a minimum, meet the requirements of N.Y.
State Labor Law §201-g.

N.Y. State Labor Law 8201-g provides requirements for such policy and training and directs the
Department of Labor, in consultation with the Division of Human Rights, to create and publish a
model sexual harassment prevention guidance document, sexual harassment prevent policy and
sexual harassment training program that employers may utilize to meet the requirements of N.Y.
State Labor Law 8201-g. The model sexual harassment prevention policy, model sexual
harassment training materials, and further guidance for employers, can be found online at the
following URL: https://www.ny.gov/combating-sexual-harassment-workplace/employers.

Pursuant to N.Y. State Finance Law §139-I, any bid by a corporate bidder containing the
certification required above shall be deemed to have been authorized by the board of directors of
such bidder, and such authorization shall be deemed to include the signing and submission of
such bid and the inclusion therein of such statement as the act and deed of the bidder.

If the bidder cannot make the required certification, such bidder shall so state and shall furnish
with the bid a signed statement that sets forth in detail the reasons that the bidder cannot make
the certification. After review and consideration of such statement, SUNY may reject the bid or
may decide that there are sufficient reasons to accept the bid without such certification.

All Bidders must sign and submit the certification attached to this IFB, SUNY Form 7554-20.
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Section 20 Additional Terms and Conditions

(1) The terms and conditions of the State University of New York Construction Agreement (Form
7554-09) shall apply and is provided as an attachment to this IFB.

(2) The resulting agreement shall be binding upon its execution by both parties and, if required by
New York State law, upon the approval of the Attorney General and the Office of the State
Comptroller.

3) The agreement may be revised at any time upon mutual consent of the parties in writing. Such

written consent will not be effective until signed by both parties and, if required by New York State
law, approved by the Attorney General and the Office of the State Comptroller.

4) The relationship of the Successful Bidder to the University shall be that of independent contractor.
(5) Compliance with the post-employment restrictions of the Ethics in Government Act is required.
(6) The submission of a proposal constitutes a binding offer to perform and provide said services.
@) In the event the Successful Bidder uses partners, subcontracts or subcontractors, the Successful

Bidder will remain responsible for compliance with all specifications and performance of all
obligations under the contract resulting from this IFB. For the resulting agreement, the
Successful Bidder will be the prime contractor.

(8) The University will not be liable for any costs associated with the preparation, transmittal, or
presentation of any proposals or materials submitted in response to this IFB.

(9) Public announcements or news releases regarding this IFB or any subsequent award of a
contract must not be made by any Bidder without the prior written approval of SUNY.

(20) The Successful Bidder is responsible for compliance with all applicable rules and regulations
pertaining to cities, towns, counties and State where the services are provided, and all other laws
applicable to the performance of the resulting contract. The Successful Offeror shall provide all
necessary safeguards for safety and protection as set forth by the United States Department of
Labor, Occupational Safety and Health Administration.

(11)  The Successful Bidder will be responsible for the work, direction and compensation of its
employees, consultants, agents and contractors. Nothing in the resulting agreement or the
performance thereof by the Successful Bidder will impose any liability or duty whatsoever on the
University including, but not limited to, any liability for taxes, compensation, commissions,
Workers' Compensation, disability benefits, Social Security, or other employee benefits for any
person or entity.

(12) In the event the Successful Bidder is required to be reimbursed for travel, Bidder shall be
reimbursed at rates not to exceed the current NYS Schedule of Allowable Reimbursable Travel
Expenses. Refer to the U.S. Government Administration Rates for Travel at: http://www.gsa.gov

(13) In addition, the University reserves the right to:

a. Not accept any and all proposals received in response to this IFB, waive requirements or
amend this IFB upon notification to all bidders, waive minor irregularities or adjust or
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correct cost or cost figures with the concurrence of the bidder if mathematical or
typographical errors exist.

b. To terminate any resulting contract for: (1) unavailability of funds; (2) cause; (3)
convenience; (4) in the event it is found that the certification filed by the Bidder in
accordance with State Finance Law §8139-j and 139-k are found to be intentionally false
or intentionally incomplete; and if applicable, the Department of Taxation and Finance
Contractor Certification Form ST-220CA was false or incomplete. Upon such finding the
University may exercise its termination right by providing written notification to the Bidder
in accordance with the written notification terms of the contract.

C. Request certified audited financial statements for the past three (3) completed fiscal
years and/or other appropriate supplementation including, but not limited to, interim
financial statements and credit reports.

d. Contact any or all references.
e. Request clarifications from Bidders for purposes of assuring a full understanding of
responsiveness, and further to permit revisions from all Bidders determined to be

susceptible to being selected for contract award, prior to award.

e. Advise Bidder of any objectionable employee(s) and/or subcontractor(s) and request their
removal from the project. Such removal shall not be reasonably withheld by the Bidder.

Section 21 Requirements for Construction Activities To Address Public Health or Safety

@)

@)

The Bidder agrees it is responsible for complying with any and all requirements issued by federal,
state or local entities, including but not limited to New York State Governor Office Executive
Orders, New York State Department of Health rules, regulations and guidance, and other New
York State or State University of New York laws, rules, regulations or requirements that may be
issued and/or amended during the bidding and/or performance of work on this Project.

With respect to the COVID-19 pandemic, Bidder specifically acknowledges and agrees that the
NYS Interim COVID-19 Guidance for Construction Projects is made a part of the contract work for
this Project, as set forth in General Requirements. Bidder affirms that all costs and time
associated with compliance with the current guidance are included in its bid. The current NYS
Interim COVID-19 Guidance for Construction Projects for is available at the following website:
https://forward.ny.gov/industries-reopening-phase#phase-one-construction. Notwithstanding the
foregoing, Bidder agrees to comply with the Guidance as it may be amended or superseded in
the future.
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NAME OF BIDDER

ADDRESS OF BIDDER
PROPOSAL FOR

Project Number: SU-050622 Dated: May 6, 2022
Project Name: ADA Library Ramp

TO THE STATE UNIVERSITY OF NEW YORK:

1. The Work Proposed Herein Will Be Completed Within the timeframe stated on page one of the Agreement.
In the event the bidder fails to complete such work by said date or dates, or within the time to which such completion may
have been extended in accordance with the Contract Documents, the bidder agrees to pay the University liquidated damages
in an amount equal to the values indicate in the Liquidated Damages Schedule below for each calendar day of delay in
completing the work.

LIQUIDATED DAMAGES SCHEDULE

Contract Amount Liguidated Damages

UNAEE $L00,000. ... eteteeeteteseetetete e seste st betese e sbetese st seeteseseesebebeseaeesesese e abebeE e e eE b e b et £ ebeb a8 2 b ebeb e s e eE e b e b eR e st e b ek eb e e ee et e b e st e b et et ene et ebbn $100/day
$100,000-B499,999 ......eeuiiietiteit ettt bbb b h bR E R e E bR E R R R bR £ e bR bbbt bbbkt $200/day
$500,000-5999,999 ......ecviiietitei bbb e E bR £ b E R e E e h bR R R bR £ e bR bbbttt bbb et $300/day
BLMIM-B1,999,000 ...ttt b et £k b b s bk e b £ £ b e R e R £ £ b e b oA SR £ e R oA e £ b b e R e S b e b e R e £ b b e R e Rtk b e b et e b e bRt et bebe R et et nan $400/day
B2IMIM-B3,499,009 ...ttt bbb R b kR e b h bR E R h R £ e b h R bbbttt bbbt $500/day
BBEIMIMEBEIMM L.ttt bbb bbb bR e b bR E R R b bR £ bR bbbttt bbbt $700/day
Over $5MM (to be determined by the University in each instance) $ /day

2. The bidder hereby declares that it has carefully examined all Bidding and Contract Documents and that it has

personally inspected the actual location of the work, together with the local sources of supply, has satisfied itself as
to all the quantities and conditions, and understands that in signing this Proposal, it waives all right to plead any
misunderstanding regarding the same.

3. The bidder further understands and agrees that it is to do, perform and complete all work in accordance with the
Contract Documents and to accept in full compensation therefore the amount of the Total Bid, modified by such
additive or deductive alternates, if any, as are accepted by the University.

4. The bidder further agrees to accept the unit prices, if any, set forth in paragraph (5) of this proposal, except as the
same may be modified pursuant to the provisions of Section (5) of the Information to Bidders, as full payment for
the amount of the credit to the University for any deletions, additions, modifications or changes to the portion or
portions of work covered by said unit prices.
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BID CALCULATION
a. BASE BID (does not include al

$

lowances)

(in numbers)

(in words)

b. ALLOWANCES: In accordance with the Schedule Il and Section 4.05 of Agreement, the bidder further agrees
to the following additions to the Base Bid:

Work or Materials
Description

Amount in Words

Amount in Figures

Field Allowance

One thousand nine hundred
seventy-five dollars

$1,975.00

c. TOTAL BID (base bid + allo

$

wances = total bid)

(in numbers)

$

(in words)

d. ALTERNATES: In accordance with Section B of the General Requirements the bidder proposes the following
additions to or deductions from the Total Bid for the alternates listed below:

Alternate
Number Add/Deduct

Amount in Words

Amount in
Figures
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6.

e. UNIT PRICES: In accordance with Section (5) paragraph (2) of the Information to Bidders and Section 4.04
of the Agreement the bidder or the University may insert unit prices for the work or materials listed below for
clarification.

Work or Materials Amount in Words Amount in Figures
Description

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a
joint bid, each party thereto certifies as to its own organization, under penalty of perjury, that to the best of its
knowledge and belief: (a) the prices in this bid have been arrived at independently without collusion, consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter relating to such prices with
any other bidder or with any competitor; (b) unless otherwise required by law, the prices have been quoted in this
bid have not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor; and (c) no attempt has been made or will be
made by the bidder to induce any person, partnership or corporation to submit or not to submit a bid for the purpose
of restricting competition.

A bid shall not be considered for award nor shall any award be made where (a), (b) and (c) above have not been
complied with; provided, however, that if in any case the bidder cannot make the foregoing certification the bidder
shall so state and shall furnish with the bid a signed statement which sets forth in detail the reasons therefor. Where
(@), (b), and (c) above shall have not been complied with, the bid shall not be considered for award nor shall any
award be made unless the Campus President, or designee, or Vice Chancellor for Capital Facilities, or designee,
determines that such disclosure was not made for purposes of restricting competition.

The fact that a bidder (a) has published price lists, rates, or tariffs covering items being procured, (b) has informed
prospective customers of proposed or pending publication of new or revised price lists for such items, or (c) has sold
the same items to other customers at the same prices being bid, does not constitute, without more, a disclosure within
the meaning of this Section.

The bidder agrees that if awarded the Contract, it will commence work within (10) calendar days after date of receipt
of a fully executed Agreement and that it will fully complete the work by the date stated herein.
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8. The bidder acknowledges the receipt of the following addenda, but agrees that it is bound by all addenda whether or
not listed herein.

Addendum Number Date Addendum Number Date

9. The bidder submits herewith bid security in an amount not less than five (5) percent of the Total Bid. In the event
that (a) the bidder's Total Bid is the lowest one submitted and the bidder does not timely provide the Post-Bid
Information required by the Information for Bidders or (b) this Proposal is accepted by the University and the bidder
shall refuse or neglect, within ten (10) calendar days after date of receipt of Agreement, to execute and deliver said
Agreement in the form provided herein, or to execute and deliver a Performance Bond and a Labor and Material
Bond in the amounts required and in the form prescribed, the bidder shall be liable to the University, as liquidated
damages, for the amount of the bid security or the difference between the Total Bid of the bidder and the Total Bid
of the bidder submitting the next lowest bid, whichever sum shall be higher, otherwise the total amount of the bid
security will be returned to the bidder in accordance with the provisions set forth in the Information for Bidders. The
University may apply the bid security in full or partial payments, as the case may be, of said liquidated damages and
in the event the bid security is less than the amount of liquidated damages to which the University is entitled, the
bidder shall pay the difference, upon demand, to the University.

10.  The bidder certifies that all wood products that are to be used in the performance of this Contract shall be in
accordance with the Specifications and provisions of Section 167 b. of the State Finance Law which Section prohibits
the purchase and use of tropical hardwoods.

11.  The bidder affirms that it understands and agrees to comply with the procedures of the Fund relative to permissible
contacts as required by Sections 139-j(3) and 139-j-(6)(b) of the State Finance Law.

12.  The bidder certifies that all information provided or to be provided to the University in connection with this
procurement is, as required by Section 139-k of the State Finance Law, complete, true and accurate.

Dated / /

Firm's Federal ID Number or
Social Security Number as applicable

Legal name of person, partnership, joint venture or corporation:

By

(signature)

Title
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ACKNOWLEDGMENT FOR THE PROPOSAL

THE LEGAL ADDRESS OF THE BIDDER

Telephone No.

Name

Facsimile No.

If a Corporation

Name of Partners

Address
PRESIDENT
SECRETARY
TREASURER
If a Partnership
Address

Name of Members

If a Joint Venture

Address

Name of Individual

If an Individual

Address
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Bidder Name: Project No.:

Bidders must provide three (3) example projects completed in the past five (5) years in which the Bidder served as the prime contractor. Example projects must be of similar size,
scope and complexity to the project currently being bid, as further described in the Description of Work. Each project must include the Owner/Agency, Award Date, Contract Amount,
Date Completed, Contact Person, Telephone number of the contact, Architect and/or Engineer's Name, Contract Number, Contact Email, and the Project Title and a brief scope
description. Reference contacts may be used to verify project size, scope, dollar value, percentages and quality of performance.

1. | Agency/Owner Award Date Contract Amount Date Completed
Agency/Owner Contact Person Telephone No. Designer Architect and /or Design Engineer
Contract No. Contact Email Project Title & Scope

2. | Agency/Owner Award Date Contract Amount Date Completed
Agency/Owner Contact Person Telephone No. Designer Architect and /or Design Engineer
Contract No. Contact Email Project Title & Scope

3. | Agency/Owner Award Date Contract Amount Date Completed
Agency/Owner Contact Person Telephone No. Designer Architect and /or Design Engineer
Contract No. Contact Email Project Title & Scope

Completed By: Phone Number:

Email:
Date:
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Division 1 - General Requirements
SECTION A - Description of Work

1. Work to be Done

The work to be done under the Contract, in accordance with the Contract Documents, consists of
performing, installing, furnishing and supplying all materials, equipment, labor and incidentals necessary or
convenient for the construction of Project SU-050622, titled ADA Library Ramp and carry out all of the
duties and obligations imposed upon the Contractor by the Contract Documents.

The main features of the work shall include, but not be limited to the following:

The furnishing and installation of new colored concrete, masonry brick installation, and stainless steel
railing. The ADA Ramp is located on a plaza deck that has a load restriction of 150 pounds per square
foot (psf). Additionally, there is weight limitation for vehicles on the plaza deck.

2. Work Not Included:

The Contract work does not include items marked "N.I.C"; movable furnishings, except those specified as
include on the Drawings; and items marked "by others" as indicated on the Drawings.

SECTION B - Alternates
1. General

a. Referto Proposal Form. State thereon the amount to be added to or deducted from the Total Bid
for the Alternates described herein.

b. Extent and details of the Alternates are indicated on the Drawings and described in the
Specifications.

c. Where reference is made in the description of the Alternate to products, materials, or
workmanship, the specification requirements applicable to similar products, materials or
workmanship in the Total Bid shall govern the products, materials, and workmanship of the
Alternate as if these specification requirements were included in full in the description of the
Alternates.

2. Alternates - NONE

SECTION C - Special Conditions
1. Time Progress Schedule

a. The Contractor shall schedule the Work for expeditious completion in accordance with Section
3.01(2) of the Agreement. The proposed schedule must be established in cooperation with the
Campus and account for Campus calendar restrictions listed in this section that affect the
Contractor’s access to the work areas and construction activities. At each periodic meeting, the
Time Progress Schedule required by Section 3.02 of the Agreement shall be reviewed for
compliance with phasing requirements. Revise and update the Time Progress Schedule to
properly depict the work required to maintain continuity of campus operations.

b. First phases of work shall include appropriate time in the schedule for: (1) understanding Campus
operations, training crews, acclimating trades and Campus to sequence and apportionment of
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activities; (2) additional meetings (up to twice a week during the first twelve weeks after the Notice
to Proceed) with the Owner, consultant and the Contractor’s principals, project manager and those
of its significant subcontractors; (3) re-sequencing activities to recover from start-up delays in the
progressive operation of interrelated work and (4) other activities commonly associated with the
start-up of field work.

c. Academic Calendar: The Contractor is advised that the Campus intends to maintain a full
institutional program throughout the Project duration. The Campus will make continuous use of
adjacent spaces, buildings and site, except where work is scheduled or specified to occur. All
Contract work must be scheduled and performed without causing unscheduled interruption of the
normal institutional activities and processes. The Contractor shall coordinate his work with the
following Campus Calendar, and No Utility shutdowns will be permitted during Registration, Study
Periods, Exam Periods, or Commencement.

https://www.purchase.edu/offices/reqgistrar/academic-calendar/

d. The work site will be available to begin construction immediately upon Notice to Proceed. Unless
otherwise indicated, normal working hours on the campus are between 7:30 a.m. and 4:00 p.m..
Sequence the work in phases to meet the following interim milestones dates:

e. On the Date of Substantial Completion in the Proposal, access to the work area for any
uncompleted work and for punch list items shall be restricted to after 7:30 a.m. and prior to 4:00
p.m. and comply with the following:

1. Methods of performing work shall not hinder or disrupt the Campus’ occupancy, reduce
Campus provided levels of cleanliness and ambient environmental conditions and affect
building systems, services, and utilities serving the building unless, upon completion of
each shift’'s work that is performed outside of normal Campus work hours, the Contractor
provides cleaning to return the work areas to a similar level of cleanliness as normally
provided by the Campus, returns spaces to their normal ambient environmental conditions
and restores building systems, services, and utilities serving the occupancy.

2. No material or equipment shall remain inside the building unless in the active use and
control of Contractor personnel.

3. The Contractor shall provide all utility relocations and re-routings necessary to maintain the
existing utilities at their current level of service, including limiting their shutdowns for tie-ins
and cutovers to those periods specified. All new work shall be in place, tested and
accepted prior to performing a shutdown for the required tie in.

f. Time Delay Allowance: In addition to the requirements of Article 11l of the Agreement, the base
bid contract duration to perform the work specified in the proposal shall include not less than five
(5) consecutive and/or non-consecutive eight hour working days in the Time Progress Schedule
for delays that are of no fault of the Contractor or any of its subcontractors or suppliers, or caused
by events or conditions that could not be reasonably anticipated. Provide notice of delay per
Section 3.04 and request use of this time allowance. When approved by Consultant, the time
allowance is expended for each workday that the contractor is unable to work and all delay time
used is tracked in the Time Progress Schedule. After this base bid time allowance for delay is
expended, comply with the requirements of Article Il for any additional delays.

2. Cutting and Patching

a. The Contractor shall do all cutting, fitting, and patching of its work that may be required to make
its several parts come together properly and fitted as shown upon or reasonably implied from
the Drawings and Specifications for the completed project.
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b. Any cost caused by defective or ill-timed work shall be borne by the Contractor. Except as
otherwise expressly provided in the Contract Documents, the Contractor shall not cut or alter the
work of any other Contractor or existing work without the consent of the University.

c. Existing construction, finishes, equipment, wiring, etc., that is to remain and which is damaged
or defaced by reason of work done under this contract shall be restored by the Contractor to a
condition satisfactory to the University, or replaced with new, at no additional cost.

d. Existing surfaces, materials, and work shall be prepared as necessary to receive the new

installations. Such preparatory work shall be as required by the conditions and in each case shall
be subject to approval by the University.

e. Newly exposed work or surfaces which are presently concealed shall be made to match existing
corresponding or adjoining new surfaces as directed, and the materials and methods to be
employed shall be subject to approval by the University.

f. All new, altered, or restored work in the building shall match existing corresponding work in the
material, construction finish, etc., unless otherwise specified or required by the drawings.

3. Clean-Up

a. Periodic Cleaning: The Contractor shall at all times during the progress of the work keep the Site
free from accumulation of waste matter or rubbish and shall confine its apparatus, materials and
operations of its workmen to limits prescribed by law or by the Contract Limit Lines, except as
the latter may be extended with the approval of the University. Cleaning of the structure(s), once
enclosed, must be performed daily and removal of waste matter or rubbish must be performed
at least once a week.

b. Final Clean Up: Upon completion of the work covered by the Contract, the Contractor shall
leave the completed project ready for use without the need of further cleaning of any kind and
with all work in new condition and perfect order. In addition, upon completion of all work, the
Contractor shall remove from the vicinity of the work and from the property owned or occupied
by the State of New York, the State University of New York or the University, all plant, buildings,
rubbish, unused materials, concrete forms and other materials belonging to it or used under its
direction during construction or impairing the use or appearance of the property and shall restore
such areas affected by the work to their original condition, and, in the event of its failure to do
so, the same shall be removed by the University at the expense of the Contractor, and it and its
surety shall be liable therefor.

4. Temporary Access and Parking

See supplemental Special Conditions for Construction.

5. Field Meetings

Periodic job meetings will be scheduled by the Consultant and the University during the course of
construction. The Contractor, and, upon request of the Consultant and the University, its principal
subcontractors and manufacturer's representatives, shall attend such meetings and be prepared to furnish
answers to questions on progress, workmanship, or any other subject on which the Consultant and the
University might reasonably require information.

6. Operating Instructions and Manuals

The Contractor shall furnish three (3) complete sets of operating instructions and manuals which shall
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include definite and specific instructions on all mechanical and electrical systems involved in the Project.
Said instructions and manuals should set forth: (1) the manner of operation; (2) the necessary precautions
and care to be followed: (3) periodic prevention maintenance requirements; and (4) a complete set of spare
parts lists, catalogs, service manuals and manufacturing data on said systems. Said instructions and
manuals are to be made available by the Contractor for review and comment by the University a minimum
of six (6) weeks prior to the scheduled completion of the Project.

7. Utility Shutdowns and Cut Overs

a. Except as otherwise expressly provided in the Contract Documents, the Contractor shall be
responsible for submitting to the University, for its approval, a proposed schedule of all utility
shutdowns and Cut overs of all types which will be required to complete the Project; said
schedule should contain a minimum of two (2) week’s advance notice prior to the time of the
proposed shutdown and cut over. Most campuses of the State University of New York are in full
operation 12 months of the year, and shutdowns and Cut overs, depending upon their type,
generally must be scheduled on weekends, at night, or during holiday periods. The contract
consideration is deemed to include all necessary overtime and all premium time, if any, that is
required by the Contractor to complete the shutdowns or Cut overs.

b. Temporary Connections: In the event the Contractor shall disrupt any existing services, the
Contractor shall immediately make temporary connection to place such service back into
operation and maintain the temporary connection until the Contractor makes the permanent
connection. All work must be acceptable to the University.

8. Temporary Power for Construction Activities

Electrical energy will be available at no cost to the Contractor from existing outlets or panels from locations
approved by the College. This power may be used for small power tools (not exceeding 1/2 HP), etc., and
the Contractor shall not exceed the capacity of the existing circuits being used. The Contractor shall be
responsible for providing all necessary connections, cables, etc. and removal of the same at completion of
construction with approval from the University. The Contractor shall in no way modify the existing circuits
at the panel boards to increase capacities of the circuits. If the required power load exceeds the capacities
of the available power sources, the Contractor shall be responsible and pay for furnishing and installing all
necessary temporary power poles, cables, fused disconnect switches, transformers and electric meters
necessary to provide a temporary power system for the project, and remove the same at completion. Install
all temporary wiring and equipment and make all connections in conformity with the National Electrical
Code. Make all replacements required by temporary use of the permanent wiring system. Provide ground
fault protection.

9. Sanitary Facilities

The Contractor will be permitted to use existing toilet and janitor closet facilities as designated by the
College provided the existing facilities are not misused, defaced, or left in an unsanitary condition. If the
University deems that the existing facilities have been subject to misuse or left unsanitary, the Contractor
shall be informed and caused to install and maintain (at its own cost) temporary, sanitary facilities at
approved locations. The Contractor shall also be held responsible for the cost of cleaning and repair of any
damage to said existing facilities and adherence to health and sanitary codes of the State of New York.

10. Temporary Heat

a. Inthose locations where it is required by the conditions of the work, the Contractor shall provide
and pay for all temporary heating, coverings and enclosures necessary to properly protect all
work and materials against damage by dampness and cold, dry out the work, and facilitate the
completion thereof. Fuel, equipment, materials, operating personnel and the methods used
therefor shall be at all times satisfactory to the University and adequate for the purpose intended.

0100-4
Rev. November 2020
SU-050622 ADA Library Ramp



Form 7554-08
The Contractor shall maintain the critical installation temperatures, provided in the technical
provisions of the specifications hereof, for all work in those areas where the same is being
performed.

b. Maintenance of proper heating, ventilation and adequate drying out of the work is the
responsibility of the Contractor. Any work damaged by dampness, insufficient or abnormal
heating shall be replaced to the satisfaction of the University by and at the sole cost and expense
of the Contractor.

c. The Contractor shall provide all necessary, temporary heating for the efficient and effective work
by itself and all trades engaged in the work. Unless otherwise specified, the minimum
temperature shall be 50 degrees F at all places where work is actually being performed within
the project (where enclosed). Before and during the placing of wood finish and the application of
other interior finishing, varnishing, painting, etc., and until final acceptance by the University of
all work covered by the Contract, the Contractor shall, unless otherwise specified in the Contract
Documents, provide sufficient heat to produce a temperature of not less than 68 degrees F nor
more than 78 degrees F.

11. Temporary Light

The contractor shall install, maintain and remove Underwriter's Label temporary lighting sockets, light bulbs,
and intermittent power sockets as approved by the University. The minimum temporary lighting to be
provided is at the rate of 1/4 watt per square foot and be maintained for 24 hours, 7 days per week at stairs
and exit corridors; in all other spaces, temporary lighting is to be maintained during working hours.
Installation shall be in accordance with the National Electric Code.

12. Temporary Water for Construction Purposes

Water for construction is available through the campus system without charge to the Contractor from
location designated by the College. The Contractor shall obtain the necessary permission, make all
connections, as required, furnish and install all pipes and fittings, and remove the same at completion of
work. The Contractor must provide for waste water discharge and shall take due care to prevent damage
to existing structures or site and the waste of water. All pipes and fittings must be maintained in perfect
condition at all times.

13. Conducting Work

a. Allworkis to be conducted in such a manner as to cause a minimum degree of interference with
the College's operation and academic schedule.

b. Safe and direct entrance to and exiting from the existing buildings shall be maintained at all times
during regular hours while construction is in progress.

c.  No construction work will start in any area until the Contractor has all the required materials on-
site.

d. The Contractor and its employees shall comply with College regulations governing conduct,
access to the premises, and operation of equipment.

e. The building shall not be left "open" overnight or during any period of inclement weather.
Temporary weather tight closures shall be provided for/by the Contractor to protect the structure
and its contents.

14. Safety and Protective Facilities
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a. The Contractor shall provide the necessary safeguards to prevent accidents, to avoid all
necessary hazards and protect the public, the Staff, students, the work and property at all times,
including Saturdays, Sundays, holidays and other times when no work is being done.

b.  The Contractor shall erect, maintain and remove appropriate barriers or other devices, including
mechanical ventilation systems, as required by the conditions of the work for the protection of
users of the project area, the protection of the work being done, or the containment of dust and
debris. All such barriers or devices shall be provided in conformance with all applicable codes,
laws and regulations, including OSHA and National Fire Prevention Association 241, for
safeguarding of structures during construction.

15. Protection of Existing Structures, Vegetation and Utilities

The Contractor, during the course of its work, shall not damage any buildings, structures and utilities, public
or private, including poles, signs, services to buildings, utilities in the street, gas pipes, water pipes,
hydrants, sewers, drains and electric power and lighting and telephone cables, lawns, curbs, plants and
other improvements. Any damage resulting from the Contractor's operations shall be repaired or replaced
at its expense.

16. Abbreviations and References

The following abbreviations may be used in these Specifications:

N.A. Not Applicable

N.I.C Not in Contract.

Fed. Spec. or F.S.  Federal Specifications

SUCF State University Construction Fund

University or SUNY State University of New York

College A Campus of the State University of New York

17. Use of Elevators

The Contractor shall be permitted to make temporary use of elevators designated by the University and
provided such use does not interfere with the normal activities of the College. Large and heavy items shall
not be placed in elevators, and suitable padding shall be provided whenever a cab is used for construction
purposes. Elevator pits shall be kept free of debris and dust by frequent cleaning out. The elevators shall
be restored to original condition satisfactory to the University at the end of construction activities. Use of
the top of the elevator may be permitted after obtaining approval of the University.

18. Salvage of Materials

Remove and legally dispose of all debris and other materials resulting from the alterations to State
University property. The following items shall remain the property of the University and shall be stored at
the site as directed by the University:

Not applicable.

19. Storage of Materials

a. The Contractor shall store materials and equipment within the contract limits in areas on the site
as designated by the University.

b.  All materials shall be stored in a neat and orderly manner, and shall be protected against the
weather by raised floored weatherproof temporary storage facility or trailer.
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Security for stored materials shall be the responsibility of the Contractor.

Storage of materials is not permitted on the roof of any building.

Shop Drawings and Samples - (Refer to Section 2.19 of the Agreement)

a.

The Contractor shall submit to the University for its approval five (5) sets of prints of all shop
drawings required by the specifications. Those marked:

"REJECTED" are not in accordance with the Contract Documents and shall be resubmitted.

"REVISE AND RESUBMIT" Contractor shall correct and resubmit.

"MAKE CORRECTIONS NOTED": The contractor shall comply with corrections and may
proceed.
Resubmittal is not required.

"APPROVED - NO EXCEPTIONS TAKEN": The contractor may proceed.

All shop drawings and/or submittals used on the construction site must bear the impression of
the consultant’s review stamp as well as the General Contractor's review stamp, indicating the
status of review and the date of review.

All shop drawings shall reflect actual site conditions and accurate field dimensions. Dimensioned
shop drawings shall be submitted for all fabricated items. Incomplete submittals will be rejected
without review.

All shop drawings, submittals and samples shall include:
1). Date and revision dates.
2). Project title and number.
3). Names of:
a). Contractor
b). Subcontractor
c). Supplier
d). Manufacturer
4). Identification of products or materials: Include Department of State (DOS) file
number, manufacturers’ name and market name of all covered products and
applicable materials in accordance with Part 1120 of the Code. This information may
be obtained by contacting the DOS, Office of Fire Prevention and Control: 518
474-6746 [voice] and 518 474-3240 [FAX])

21. U.S. Steel

All structural steel, reinforcing steel, or other major steel items to be incorporated in the work shall, if this
Contract is in excess of $100,000, be produced or made in whole or substantial part in the United States,
its territories or possessions.

22. Non-Asbestos Products

a.

b.

All materials specified herein shall contain no asbestos.

Provide "Contains No Asbestos" permanent labels applied to the exterior jacket of all pipe
insulation at 20 foot intervals with a minimum of one (1) label for each service in each work area.
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23. Material Safety Data Sheet

The contractor shall submit MSDS (Material Safety Data Sheet) for all chemicals, solvents, and materials
specified or proposed to be used on this project.

24. Architect's/Engineer's Seal

In accordance with Rules and Regulations of the New York State Education Law, Title 8, Part 69.5(b), to
all plans, specifications and reports to which the seal of an architect has been applied, there shall also be
applied a stamp with appropriate wording

warning that it is a violation of the law for any person, unless acting under the direction of a licensed
architect, to alter an item in any way. If an item bearing the seal of an architect is altered, the altering
architect shall affix to his item the seal and the notation "altered by" followed by his signature and the date
of such alteration, and a specific description of the alteration.

25. Construction Permit

The Code Compliance Manager for the State University Campus will, as required by law, issue a
Construction Permit for this Project. The project is not subject to any local building code or permit
requirements, except for work that the Contractor is to perform on property located outside of the
boundaries of the campuses of the State University of New York.

26. Other Contracts

There may be other contracts let for work to be done in adjacent areas and, as such, this Contractor and
such other contractors shall coordinate their work to conform with progressive operation of all the work
covered by such contracts, and afford each other reasonable opportunities for the introduction and storage
of their supplies, materials, equipment, and the execution of their work.

27. Asbestos
If the work to be done under this contract contains the abatement of asbestos the following shall apply:

a. Applicable Regulations - All work to be done under this Contract shall be in compliance with
Part 56 of Title 12 of the Official Compilation of Codes, Rules and
Regulations of the State of New York (cited as 12 NYCRR Part 56) as
amended effective November 9, 1994.

b. Applicable Variance - The abatement contractor is responsible for obtaining any variance not
issued to date that he feels may be applicable to the policies/procedures
as set forth in 12 NYCRR Part 56.

c. Owner Project Fact Sheet -The Contractor shall complete and submit as much information as
possible on the Asbestos Material Fact Sheet to the University in triplicate
prior to the project startup completion of the Fact Sheet shall be submitted
prior to acceptance.

d. Patent Infringement - The State University of New York and the State University Construction
Fund have been given notice by a law firm representing GPAC, Inc. that
the use of its process/procedure for asbestos containment and removal
constitutes a patent infringement. All potential contractors are hereby
notified that they may have to obtain a license to use certain patented
Negative Air Containment systems, and that any liability of the University
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in connection therewith is covered by Section 2.21 of the Agreement.
Therefore, all potential contractors are hereby notified that after opening of
the bids they must advise the University as to the system they intend to
use for Negative Air Containment and provide the University with either a
copy of their license to use the same or written documentation, signed by
an authorized officer of their surety, that their performance bond
guarantees the Contractor's indemnification covering patent claims.

All work to be done under this Contract shall be in compliance with Part 56
of Title 12 of the Official Compilation of Codes, Rules and Regulations of
the State of New York (cited as 12 NYCRR Part 56), as currently amended,
and applicable federal and state regulations.

The Owner shall be responsible for hiring and paying an independent third
party firm to perform the requirements of air monitoring as called for in 12
NYCRR Part 56 and as permitted in Section 2.17 of the Agreement.

The University and Campus reserve the right to employ an independent
testing laboratory to perform testing on the work and air sampling. The
Contractor shall be required to cooperate with the testing laboratory.

Itis the responsibility of the asbestos contractor to determine current waste
handling, transportation and disposal regulations for the work site and for
each waste disposal landfill. The asbestos contractor must comply fully
with these regulations, all appropriate U.S. Department of Transportation,
EPA and Federal, State and local entities' regulations, and all other then
current legal requirements. Submit originals or copies of all pertinent
manifests in triplicate to the University.

Prior to commencement of the work on this project, the Contractor must
submit the following to the University:

1). Copy of original insurance policy.

2). Copy of Department of Labor notification.
3). Owner Fact Sheet.

4). Copy of EPA notification.

1) Size, location, and quantities of all pipes, joints, ducts, valves, tees,
etc. must be field verified by all prospective bidders. Information
given on the drawings and specifications is for general orientation
and information only.

2) The Contractor shall have at least one English-speaking supervisor
on the site at all times while the project is in progress.

3) Prior to the commencement of work involving asbestos demolition,
removal, renovation, the Contractor must submit to the University the
name of its on-site asbestos supervisor responsible for such
operations, together with documentation that such supervisor has
completed an Environmental Protection Agency-approved training
course for asbestos supervisors.
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28. COVID-19 Contractor Requirements and Guidance for Construction Jobsites

The Contractor will comply with NYS DOH Interim COVID-19 Guidance for Construction Projects,
“Guidance”, as may be amended or superseded, which is made a part of the contract work for this
Project. All costs and time associated with compliance with the current Guidance are included in the
Contract consideration in Article IV of the Agreement. The current Guidance for Construction Projects is
available at the following website:
https://forward.ny.gov/industries-reopening-phase#phase-one-construction

29. Wage Rates and Supplements

The following are the rates of wages and supplements determined by the Industrial Commissioner of the
State of New York as prevailing in the locality of the site at which the work will be performed:

Wage Schedules can be accessed online using PRC # 2022006825 at on
https://apps.labor.ny.gov/wpp/publicViewProject.do?method=showlt&id=1533884.

If the Contractor is unable to access the prevailing wage schedule for the PRC# listed above, please
contact the University for a copy of the wage rate schedule.
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SUNY PURCHASE LIBRARY RAMP REPAIRS

SECTION 02070
SELECTI1VE REMOVALS & DEMOLITION

PART 1 - GENERAL

1.01

1.03

DESCRIPTION OF WORK

A. Extent of Work
Removal and demolition of selected i1tems from selected
areas of the ramp as i1ndicated on the Drawings; items
to be removed include, but are not limited to, the
following:

1. Partial removal and salvage of existing concrete
pavers as indicated on drawings.

2 Partial removal and salvage of existing coping
stone (curb) as indicated on drawings.

3. Removal of existing trench drain.

4. Removal of existing face brick masonry.

5 Removal of existing compound wall.

B. Recycling and disposal of non-hazardous waste shall be
performed in accordance with Section S01524 -
Construction Waste Management.

SUBMITTALS

A. Shop Drawings
For that part of the Work that iIs not considered minor
alterations or ordinary repairs, submit shop drawings
and associated calculations. Demolition drawings and
sequencing shall be signed and sealed by a
Professional Engineer licensed in the State of New
York and Design Drawings of such shall be filed with
the Building Department.

B. Schedule
Submit a schedule iIndicating proposed methods and
sequence of operations for selective removals and
demolition Work, prior to commencement of operations.
The sequence of operations shall be planned, in
detail, to ensure uninterrupted progress of school
sessions.

C. Submit details and procedures for dust and noise
control.

D. Signed receipt for salvaged 1items delivered to the
Department of Education.

E. Quality Control Submittals

SUNY PURCHASE SELECTIVE REMOVALS & DEMOLITION 02070 - 1
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1. Contractor Qualifications

a. Provide proof of Contractor and Professional
Engineer qualifications specified under
“Quality Assurance”.

b. Provide proof of Refrigerant Recovery
Technician qualifications

1.04 RESPONSIBILITY, PROTECTION, DAMAGES, RESTRICTIONS

A.

Condition of Space

The Authority assumes no responsibility for actual
condition of the space 1n which removals and
demolition Work is performed.

Protections

Provide temporary barricades and other forms of
protection required to protect Authority and
Department of Education property, personnel, students
and general public from 1iInjury due to selective
removals and demolition work.

1. Provide protective measures as required to
provide free and safe passage of students,
Authority personnel, Department of Education

personnel, and the general public.

2. Protect from damage existing finish work that is
to remain in place and which becomes exposed
during operations.

3. Protect floors with building paper or other
suitable covering.

Damages

Promptly repair any and all damages to all property
and finishes caused by the removals and demolition
work; to the Authority"s satisfaction and at no extra
cost to the Authority.

Explosives

The use of explosives i1s prohibited.

No Power-driven Tools for removals and demolition.
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1.05 QUALITY ASSURANCE

A.

Qualifications

1. Company specializing in performing the Work of
this Section shall have a minimum of 3 years
experience and shall have worked on 3 projects of
similar size.

2. Preparation of details of demolition of items not
constituting minor alterations or ordinary repailrs
shall be under the direct supervision of and bear
the seal of a Licensed Professional Engineer of the
State of New York experienced in the design of such
work, who  shall also be responsible  for
construction supervision of such.

3. Refrigerant Recovery Technician Qualifications:
Certified by EPA-approved certification program.

Regulatory Requirements

1. Work of this Section shall conform to all
requirements of the NYC Building Code and all
applicable regulations and guidelines of all
governmental authorities having jurisdiction,
including, but not limited to, safety, health, and
anti-pollution regulations. Where more stringent
requirements than those contained in the Building
Code or other applicable regulations are given in
this Section, the requirements of this Section
shall govern.

2. Conform to the requirements of "Safety and Health
Standards, Subpart P - Excavations, Trenching and
Shoring™ - OSHA.

PART 2 - PRODUCTS - NOT APPLICABLE

PART 3 - EXECUTION

3.01 INSPECTION

A.

Prior to commencement of the selective removals and
demolition Work, inspect the areas in which the Work
will be performed. Determine and list the existing
conditions of area, surfaces and equipment. After the
Work in each respective area is completed, determine
iIT adjacent surfaces or equipment have been damaged as
a result of the Work; if so, the damage shall be
corrected immediately at the Contractor®s expense.
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3.02

3.03

3.04

3.05

SUNY

B.

SUNY PURCHASE LIBRARY RAMP REPAIRS

Create a safety zone around the demolition area as per
Section BC 3306.2.1 of the 2014 NYC Building Code.
Fences/barriers shall be erected to prevent persons
other than workers from entering.

REMOVALS AND DEMOLITION WORK

A.

Perform selective demolition Work 1i1n a systematic
manner and use such methods as are required to
complete the Work indicated, and i1n accordance with
the Specifications and governing City, State, and
Federal regulations.

Carefully remove items, equipment and materials to be
retained by the Department of Education and deliver
them to locations indicated in the Article titled
"Ownership of Materials™.

DISPOSAL OF DEMOLISHED MATERIALS

A.

Remove debris, rubbish and other materials resulting
from the removals and demolitions from the building
immediately; transport and legally dispose of
materials off-site. Disposal method shall be 1in
accordance with City, State, and Federal regulations.
Items to be retained by the Department of Education
shall be delivered to Ilocations indicated in the
Article titled "Ownership of Materials™.

Burning of removed materials iIs not permitted on the
job site.

CLEAN-UP AND REPAIR

A.

Upon completion of removals and demolition Work,
remove tools, equipment and all remaining demolished
materials from the site.

Repair all damaged areas caused by the removals and
demolition Work. Repair adjacent construction or
surfaces soiled or damaged by selective demolition
work .

All areas 1iIn which Work was performed under this
Section shall be left "broom-clean."

OWNERSHIP OF MATERIALS

A.

All equipment, materials, and 1items removed shall
remain the property of SUNY College Purchase, 1if
desired; equipment, material and i1tems not desired to
be re-used or retained shall be removed from the site
by the Contractor. The Engineer®s Representative will
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designate which equipment, materials and items will be
retained.

END OF SECTION
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LIST OF SUBMITTALS

SUBMITTAL DATE SUBMITTED DATE APPROVED

Shop Drawings:

for work not

Considered minor alterations or
Ordinary Repairs

Schedule:

1. Schedule of proposed
Methods

2. Sequence of
operations:

Receipt for salvaged items:

Qualifications:

1. Contractor
2. Professional Engineer
3. Refrigerant Recovery Technician.
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PART 1 - G

SUNY PURCHASE LIBRARY RAMP REPAIRS

SECTION 02723
STORM DRATNAGE SYSTEM

ENERAL

1. GENERAL PROVISIONS FOR PLUMBING AND DRAINAGE WORK

1.01
A.

SCOPE AND INTERPRETATION

These Specifications and accompanying Drawings provide
for the furnishing, setting, connection and
installation of storm water drainage and element the
previous drain system existed.

The specifications and Drawings require the Contractor
to provide all [labor, materials, equipment and
appliances to perform of all Work pertaining or
incidental thereto, which is needed to complete the
Work shown on the Drawings and called for 1in the
Specifications.

The complete systems and the Work shall be so
installed as to give proper and continuous service
under all conditions, and shall be In accordance with
the requirements of all public authorities and to the
complete satisftaction of the Authority. Any  Work
shown on the Drawings and not particularly described
in the specifications, or vice versa or any Work which
may be deemed necessary to complete the Contract shall
be provided by the Contractor as part of i1ts Contract.

For purposes of clearness and legibility, plumbing
Drawings are essentially diagrammatic and size and
location of equipment are drawn to scale wherever
possible. The Drawings 1indicate size, connection
points and routes of pipe. It is not intended,
however, that all offsets, rises and drops are shown.
Provide piping as required to Tfit structure, avoid
obstruction, and retain clearances, headroom openings
and passageways. Piping installed over any means of
egress and access passageways must be 7’-6” clear
inclusive of insulation. Also, the installation should
comply with the following requirement:

1. Location of items passing through waterproofing
membranes shall be iIn strict accordance with
recommendations of the NRCA (National Roof
Contractors Association) Manual to allow for
proper Tflashing of items, including, but not
limited to, the following:

a. No penetrations shall be made within 127 of
any walls, parapets, roof curbs, expansion
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joints or any other projections (clear
distance between penetration or equipment
curb face shall be 12” minimum). Clearances
for certain i1tems (such has drains) may be
specified elsewhere 1In the specifications
and are to be followed, as the 12”7 indicated
above is a minimum for items not
specifically indicated.

b. Provide manufactured curb chases where
multiple small pipes enter at one location.

C. Piping/Z/equipment supports that penetrate
membranes shall be round or
square/rectangular to allow proper flashing.

Use of “kindorf” type supports 1is not
permitted to penetrate membranes.

2. Piping at equipment must be done iIn a manner such
that access around equipment is not impeded, such
as at equipment platforms.

E. Fixtures shown and described on the Drawings shall be
connected with waste, vent and water supply piping 1iIn
accordance with the requirements of New-York City
Building Code, despite the omission of indication of
such piping on the plans. Any question involving the
installation of such piping shall be referred to the
Authority or the designer for resolution.

F. Fixtures, piping and other plumbing i1tems which are
shown and described on the Drawings shall be provided
by the Contractor. Related Work necessary for the
proper installation shall be performed by the
Contractor.

G. Scope of Work: The plumbing and drainage work of this
contract shall include but shall not be limited to the
following systems, equipment and services:

1. Storm Water Trench Drainage.

2. Piping, Equipment Supports, and seismic
restraints: To comprise all restraints, hangers,
pipe guides, rods, beam clamps, brackets, pipe
anchors, other attachments, floor flanges,
masonry anchors, bolts, nuts, washers, and other
items as required to fully support all piping,
gas venting, and equipment installed under this
contract 1inclusive of spring hangers, seismic
restraints, and vibration mounts where
recommended by equipment manufacturers, where
required to meet noise abatement regulations and
as necessary to prevent piping and equipment
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1.02
A.
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vibrations being transmitted to structure.
Supports for pipes/etc. supported by the roof
deck shall utilize manufactured supports or pipes
that will permit effective roofing. Use of
irregular shaped units such as strut channels 1is
not permitted.

3. Insulation: As specified 1In thelr respective
sections of this Contract.

4. Tests: The Contractor shall perform pressure,
performance and operating tests and other tests
as hereinafter specified, as directed by the
Authority and as required by agencies.

5. Sealing of Openings: Openings left 1n walls,
floors, shall be sealed. Finish shall match
existing adjoining finish in all respects.

6. The NYC Building Code classifies as Structural
Occupancy/Risk Category 111 in BC Table 1604.5 of
the 2014 NYC Building Code. Seismic requirements
of the New York City Building code should be
applied. Contractor’s engineer shall do field
inspect all installations of vibration isolators
and seismic bracing and shall submit affidavit
that all i1solators/bracing have been installed in
accordance with the signed/sealed coordinated
shop drawings.

7. All penetrations made into other trades work are
to be sealed to air tight/watertight condition.

CODES AND STANDARDS

It shall be unlawful for any person to perform the
work referred to under this Plumbing and Drainage
Specifications and/or shown on the Plumbing and
Drainage Contract Drawings unless such person 1is a
licensed master plumber, partnership, corporation or
other business association as permitted by the NYC
Building Code and unless such work is performed under
the direct and continuing supervision of a licensed
master plumber with a minimum experience of 3 years in
at least three similar projects.

Where requirements for products, materials, systems,
equipment, methods and other portion of the work
specified herein exceed minimum requirements of
regulatory agencies having jurisdiction over the
construction work, contractor shall comply with such
requirements specified herein, unless specifically
approved otherwise by the Authority.
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1.03 PROTECTION OF MATERIALS AND WORK

1. Open ends of piping shall be temporarily closed
by a proper fitting, until piping is approved and
ready for service. The use of plumbing fixtures
during the progress of the Work 1is strictly
prohibited.

2. Motors and appurtenances shall be covered and
protected during the progress of the Work.

3. Plumbing Tfixtures and other 1items shall Dbe
protected during the progress of the Work. When
the building 1is practically complete and ready
for use the fTixtures and other 1i1tems shall be
cleaned and all metal work polished and the
entire installation put in perfect working order.

1.04 GUARANTEES AND WARRANTIES

A. Contractor"s Guarantees: The Contractor guarantees
that all Work of this Contract 1i1s free from all
defects, and 1i1s as specified, and that should any
defects, which cannot be proven to have been caused by
improper use, develop within the space of 3 year from
the date of substantial completion of the Work, such
defects shall be made good by the Contractor, free of
cost to the School Construction Authority.

1.05 SUBMITTALS

Formal submission for approval of manufacturer is not
required if the Contractor provides equipment as per
manufacturer/model number or series listed in the
specification. In this case, Contractor must submit
affidavit (for record purposes only) stating that
listed equipment and/or 1items as defined 1in the
specification will be provided. Submittals are
mandatory for certain critical i1tems and will be so
noted in the respective specifications. Submittals are
always required to verify capacity. Schedules,
installation instructions, startup manuals, operation
and maintenance manuals, and shop drawings are always
required to be submitted.

1.06 CLEANING AND REPAIR

A. At the completion of the Work and before the final
inspection 1is made the Contractor shall thoroughly
clean all fixtures, apparatus, appurtenances, piping,
, concrete and stone work, and leave these i1tems free
from all marks, scratches, stains, and other damage.
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B. Contractor shall not leave sharp exposed metal edges
(bottom of threaded rods, P&D equipment supports,
etc.) that could otherwise present safety hazards to
the building’s occupants/work staff.
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LIST OF SUBMITTALS

SUBMITTAL DATE SUBMITTED DATE
APPROVED

Coordination Drawings:

Contractor’s affidavits
For submission of specified
Materials/or appurtenances
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PART

SECTION 03005
CONCRETE WORK

1 - GENERAL

1.01

1.02

1.03

1.04

1.05

SUNY

DESCRIPTION OF WORKZ E

A Furnish material, equipment, labor, services required to
provide for concrete curbs and pavements, pads, slabs,
etc. Work i1ncludes the installation of formwork,

reinforcement and other 1i1tems listed herein. Provide
special formwork or formliners for concrete with smooth
finishes as required. Allow ample time and facility for
the Work of other Divisions to be installed.

PRODUCTS INSTALLED BUT NOT FURNISHED UNDER THIS SECTION

Products to be installed include, but are not limited to, the
following:

A. Anchor bolts and other anchors
cast INto conCrete. - ..o e e e e e Section 05121

SUSTAINABILITY REQUIREMENTS

Not Used
REFERENCES

References and industry standards listed in this Section
are applicable to the Work. Unless more restrictive
criteria or differing requirements are explicitly stated in
the Specifications, or mandated by governing codes or
regulations, the recommendations, suggestions, and
requirements described in the referenced standards shall be
deemed mandatory and applicable to the Work.

A American Society of Testing and Materials (ASTM)
standards, latest editions.

B. American Concrete Institute (ACl) standards, latest
editions.

C. "Placing Reinforcing Bars - CRSI-WCRSI Recommended
Practices', latest edition. Concrete Reinforcing Steel
Institute.

DEFINITIONS

A. Exposed to view: Situated so that it can be seen from
eye level from a public location as stated in ACI 301.

B. Lightweight concrete: Concrete intentionally made to
have low density by use of lightweight aggregate
conforming to ASTM C330 and required to have an air-dry
unit weight less than 115 lb/fts3.
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C. Normal weight concrete: Concrete for which density is
not a controlling attribute, made with aggregates of the

types

covered by ASTM C33 and wusually having unit

weights i1n the range of 135 to 160 Ib/ft3.

1.06 DESIGN REQUIREMENTS

A. Performance Characteristics:

1.

2.

1.07 SUBMITTALS
A Produ
Submi

1.

2.

3.

4.

5.
B. Sampl

1.

2.

SUNY PURCHASE

The minimum compressive strength of concrete shall
be 3500 psi.

For normal weight concrete, the maximum water to
cementitious ratio shall be 0.45.

Exterior concrete (concrete exposed to the
elements) and lightweight concrete shall be air-
entrained.

Concrete topping fTor radiant floor slab system:
Normal weight concrete with a minimum compressive
strength of 3500 psi, non-air entrained, and a
maximum water to cementitious ratio of 0.45.

Coarse aggregate shall be No. 8. Mix shall utilize
macro-synthetic fibers.

ct Data

t manufacturers®™ information for the following:
Admixtures

Curing compounds

Bonding Agent

Vapor barrier

Vapor retarder

es

Vapor Barrier

Vapor retarder
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C. Shop Drawings

1.

3.

Immediately after award of Contract, prepare shop
drawings showing all fabrication dimensions and
locations for placing of the reinforcing steel and
accessories. Follow detailing recommendations of
ACI 315. Shop Drawings are to be prepared by a
rebar detailer.

Shop drawings will be checked for size of
material and spacing by the Engineer of Record,
which shall not render the Engineer responsible for
any errors in construction dimensions, quantities,
bends, etc. that have been made i1n preparation of
the shop drawings. The Contractor shall assume
full responsibility for the correctness of
quantities, dimensions and fit.

Do not order or deliver reinforcement to job site
prior to approval of drawings.

D. Quality Control Submittals

1.

Design Data: Submit design mixes for concrete,
including list of admixtures to be used to the
Engineer of Record. Design mix for lightweight
concrete shall include both the dry and saturated
(SSD) weights of the aggregate. After approval and
prior to placement, send the approved mix to the
Authority’s laboratory.

Certificates

Concrete producer®"s Computer Batch Ticket in
accordance with Section BC 1905.8.2.3.1 of the 2014
NYC Building Code must be presented at site to the
Authority’s testing laboratory before concrete is
placed for every load of concrete delivered.

Manufactures® Instructions

Waterstop manufacturer™s instructions fTor proper
installation of waterstop, 1including manner in
which splices are to be made.

Contractor Qualifications

Provide proof of Installer, Producer, and Rebar

Detailer qualifications specified under “Quality
Assurance”.

E. Sustainability Submittals

Not Used

SUNY PURCHASE
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1.08 QUALITY ASSURANCE

A Qualifications

1. Concrete Installer: Company specializing 1In
performing the Work of this Section shall have
three years minimum experience on successful
projects of similar size.

2. Company specializing i1n the production of
concrete shall be certified by the National Ready
Mixed Concrete Association (NRMCA) and shall have
certification by either a New York City Agency or
the NYS Department of Transportation and complies
with ASTM C94 requirements for production
facilities and equipment. The plant shall use
NYSDOT approved trucks and drivers shall Dbe
certified by the NRMCA.

3. Rebar Detailer: Company shall be specialized in
the detailing of reinforcing bar shop drawings
with a minimum of three years experience.

B. Regulatory Requirements

1. Building Code: Work of this Section shall conform
to all requirements of the NYC Building Code and
all applicable regulations of other governmental
authorities. Where more severe requirements than
those contained in the Building Code are given in
this Section, the requirements of this Section
shall govern.

2. Industry Standards: The ACl Standards contained in
the ACI Manual of Concrete Practice apply to Work
of this Section. Where more severe requirements
then those contained in the Standards are given in
this Section or the Building Code, requirements of
this Section or the Building Code shall govern.
The Contractor shall keep a copy of AClI SP-15 -
"Field Reference Manual™ at the site.

C. Certifications
Cement and aggregate shall be acquired from the same
source for all work. IT a change iIn suppliers 1is
required, a new mix submittal must be produced with the
new material and submitted for approval.

D. Coordination
Coordinate this work with the work of other Divisions so

that i1tems to be installed are done so correctly and in
proper sequence.
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1.09 DELIVERY, STORAGE, AND HANDLING

A. Protect material from the elements and from other damage
on the site before, during, and after installation.
Store reinforcement in location to prevent rusting, etc.

B. Insure proper identification of reinforcement after
bundles are broken.

C. Replace and pay for material and work damaged to the
satisfaction of the Authority.

1.10 ENVIRONMENTAL REQUIREMENTS

A Adequately protect concrete placed during rain, sleet,
or snow, or when the mean daily temperature falls below
40°F or rises above 90°F as provided in "Mixing and
Placing Concrete™.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Rough Formwork: Commercial Douglas Fir, DFPA: 5/8"
thick minimum.

B. Overlaid Plyform Formwork: Plywood with thermosetting
phenolic resin or urethane coating bonded to 11t to
provide a flat matte finish. Shall be B-Matte Formguard
by Simpson Timber Company or equal by Dayton Richmond
Concrete Accessories.

C. Smooth Form Finish Formliner: Shall be #340 Smooth Face
by Greenstreak or equal by Architectural Polymers.

D. Release Agent: VOC compliant material such as those of
the Cresset Chemical Company for coating forms.

E. Form Ties: Wire ties not permitted. Form ties for
exposed concrete shall be adjustable, leave no metal
closer than 11/>" to the surface, and free of devices
that leave holes or depressions larger than 7/8" back of
exposed surface.

F. Reinforcing Bars: All reinforcing bars shall be of
deformed type of new billet steel conforming to current
requirements of ASTM A615 Grade 60. No rail or re-
rolled steel will be permitted. For concrete exposed to
the elements, reinforcing bars are to be epoxy coated iIn
accordance with ASTM A775.

G. Welded Steel Wire Fabric: Wire Fabric shall conform to
the requirements of ASTM A185. For concrete exposed to
the elements, wire mesh shall be epoxy coated 1in
accordance with ASTM A884.
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H. Supports for Reinforcement: Metal bolsters and chairs
of adequate strength, size, and number. Provide CRSI
Class C supports (plastic tipped) for formed concrete
surfaces and Class A (bright basic) for other
conditions. Plastic supports may be used i1f submitted
for approval. Wire bar supports shall be coated with
dielectric material for a minimum distance of 2" from
the point of contact with the epoxy-coated reinforcing
bars.

l. Cementitious Materials:

1. Portland cement: Shall conform to ASTM C150 Type 1
or Il unless otherwise permitted by the Engineer of
Record and shall be of the non air-entrained type.

Provide Type 11 for exterior pavements.

2. Ground Granulated Blast-Furnace Slag (Slag cement):
Shall conform to ASTM C989, Grade 100 or 120.

3. No other alternate cementitious materials may be
utilized.

J. Admixtures

1. The use of admixtures shall comply with the
requirements of Section BC 1903.6. The final
soluble chloride content iIn concrete, percent by
weight of cement, due to the addition of admixtures
and other ingredients shall not exceed .05 at 28
days.

2. Air-entraining admixtures shall conform to ASTM
C260.

3. Chemical admixtures shall conform to ASTM C494.

K. Water: Clean potable water free of iInjurious foreign
matter conforming to the requirements of Section
BC 1903.4.
L. Aggregate: Maximum size of coarse aggregate shall
conform to paragraph 3.3.2 of ACI 318-11.
1. Aggregates for normal weight concrete shall conform
to ASTM C33 and be of Size No.57, No.67 and/or
No.8.
2. Aggregates for lightweight concrete shall conform

to ASTM C330 and be of sizes 3/4"™ to No.4, 1/2" to
No.4, and/or 3/8" to No.8.
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M. Curing Compounds
1. Non-strippable

a. Clear Curing and Sealing Compound (A.I_M.
Regulations - VOC Compliant, 350 g/1):
Liquid type membrane-forming curing
compound, clear styrene acrylate type,
complying with ASTM C1315, Type 1, Class A,
25% solids content minimum. Moisture loss
shall be not more than 0.40 Kg/m2 when
applied at 300 sq. ft./gal. Manufacturer-®s
certification is required.

b. Curing Compounds shall be "Super Diamond
Clear VOX" by The Euclid Chemical Company or
"Masterkure 100W" by Master Builders.

2. Strippable

a. Clear Curing Compound: Liquid type
membrane-forming curing compound, complying
with ASTM C309.

b. Curing Compounds shall be "Kurez DR Vox,

N. Waterstops

1.

2.

SUNY PURCHASE

Kurez W Vox by The Euclid Chemical Company
or 'Masterkure N-Seal VOC" Dby Master
Builders.

Concrete Joints

a.

Water-swelling acrylate ester resin,
hydrophilic rubber, or polyurethane type
capable of expanding and contracting over
multiple number of wet-dry cycles without
reduction iIn 1ts expansion ratio. It
concrete surface 1s very uneven, provide
paste type indicated in 2 below.

Shall be Duroseal Gasket Waterstop by BBZ
USA-Greenstreak, Swellseal 8 by DeNeef
(Grace), Adcor ES by W_.R. Grace, or
SikaSwell Profile by Sika Corp. Provide
approximately 1" x 3/4" chemical resistant
type. Attach to concrete and membranes with
manufacturer’s recommended adhesive or paste
type waterproofing.

Steel, pipe and metal penetrations

a.

Water-swelling acrylate ester or
polyurethane paste type capable of expanding
and contracting over multiple number of wet-
dry cycles without reduction iIn It expansion
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ratio. Paste 1i1s a thixotropic grade
material capable of being placed on uneven
surfaces.

b. Shall be Duroseal Paste by BBZ USA,

Swellseal Mastic by DeNeef (Grace), or
SikaSwell S by Sika Corp. Provide chemical
resistant type. Provide a minimum of 3/8”
by 1/2” bead of material.

Waterstops Manufacturers

1. BBZ USA-Greenstreak, St. Louis, MO 63122

2. Sika Corp, Lyndhurst NJ 07071

3. DeNeef (Grace) Construction Chemicals, Waller, TX
77484

Bonding Agent

1. Epoxy/acrylic resin that will not form a vapor
barrier with the concrete with the TfTollowing
properties:

a. Bond strength of 1800 psi in 2 hours when
tested in accordance with ASTM C882.

b. Flexural strength of 2000 psi In 28 days
when tested in accordance with ASTM C78.

C. Tensile strength of 600 psi in 28 days when
tested i1n accordance with ASTM C496.

2. Bonding agent shall be 'CR246 Sto Bonding and
Anti-corrosion Agent™ by Sto Concrete Restoration
Division, Armatec 110 by Sika Corp, or Corr-bond
by Euclid Chemical Company.

Vapor Barrier

1. Vapor Barrier shall meet the following properties:
a. Minimum 15-mil polyolefin geomembrane.

b. Water Vapor Barrier - ASTM E1745, Class A

C. Permeance Rating - ASTM E96: 0.02 gr/ft2/hr
or lower

d. Puncture Resistance by ASTM E1745: Class A,
minimum 2300 grams

e. Tensile Strength by ASTM E1745: Class A,
minimum 45 Ibf/in
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2. Accessories
a. Polyethylene tape with pressure sensitive
adhesive

b. Pipe boot for piping and conduits,
prefabricated or constructed from vapor
barrier and tape

3. Shall be:

a. Stego Wrap 15 mil Vapor Barrier by Stego
Industries

b. Griffolyn 15 mil Green by Reef Industries
C. Perminator 15 mil by W.R. Meadows
d. Vaporblock VB15 15 mil by Raven Industries
Q- Vapor Retarder

1. Vapor retarder shall be polyolefin 10-mil thick
minimum, with a perm rating of less than 0.1 when
tested iIn accordance with ASTM E96, and shall be
resistant to decay when tested iIn accordance with
ASTM E154.

2. Shall be:
a. Griffolyn 10 mil Green by Reef Industries

b. Stego Wrap 10 mil Vapor Barrier by Stego
Industries

C. Perminator 10 mil by W.R. Meadows
d. Vaporblock VB10 10 mil by Raven Industries

R. Macro Synthetic Fibers: Structural TfTibers shall be a
coarse monofilament, self-fibrillating, polypropylene/
polyethylene blend 1i1n accordance with ASTM C1116,
Paragraph 4.1.3, Type 1I1. The dosage shall be 4
Ibs/cy or higher as required to achieve an equivalent
residual strength of 200 psi when tested iIn accordance
with ASTM C1609, “Test Method for Flexural Performance
of Fiber Reinforced concrete (Using Beam with Third
Point Loading)™.

1. Tuf-Strand SF by The Euclid Chemical Company
2. Strux 90.40, by W.R. Grace Construction
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2.02 MIXES

A General: Concrete for all parts of the Work shall be of
the specified quality capable of being placed without
excessive segregation and, when hardened, of developing
all characteristics required by the Specifications and
Drawings.

B. Strength: Strength requirements given iIn Part 1 of
this Specification are based on 28-day compressive
strength, unless high early strength is specified, iIn
which case required strengths are based on 7-day
compressive strength. Mixes with slag will have a
slower initial set time, which must be taken iInto
account when finishing.

C. Method of Proportioning

1. Proportion concrete mix of strength listed in B
above 1n accordance with the requirements of
Section BC 1905.4. The Engineer of Record will
review the design mix.

2. Mix designs are specific to material used,
concrete producer, and method of placement. Each
mix design must be reviewed and accepted by the
Engineer of Record.

3. The recycled content iIn the concrete mix shall be
40% of the cementitious content or a minimum of
6% of the dry weight.

D. Normal Weight Concrete
1. Unless otherwise specified, proportion and produce
normal weight concrete to have a maximum slump of
4”7 or less. A tolerance of up to 1" above the

indicated maximum shall be allowed for individual
batches provided the average for all batches or the
most recent 10 batches tested, whichever is fewer,
does not exceed the maximum limit. The slump shall
be determined by ASTM C143. Concrete containing
High Range Water Reducer shall have a slump not
exceeding 9”7, unless other wise approved by the
Engineer of Record. The concrete shall arrive at
the job site with a water slump of 2" to 3", be
verified by the Authority’s representative, and the
HRWR admixture added to increase the slump to the
approved level.

2. The concrete producer shall provide a redosage
chart onsite to maintain proper slump or slump-
flow. The chart must indicate dosage per remaining
concrete and expected slump or slump flow iIncrease.
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Where normal weight concrete 1i1s indicated to be
air-entrained, provide the following air content
for the grading size of coarse aggregate as
follows:

a. NO.8. _ ... ....... 71/°%
b. No.57 or 67..... 6%

Tolerance on air content as delivered shall be
+1_.5%.

Use 4 Ibs/cy of macro synthetic fibers for topping
slab for radiant floor construction.

Mortar Screed and Protection Coats

Mortar screed coats shall be one part cement, three
parts sand, water as required.

2.03 SOURCE QUALITY CONTROL

A.

SUNY PURCHASE

Tests

1.

The Engineer of Record will review the proposed
materials fTor compliance with the Specifications
prior to construction.

2. The Testing Laboratory will perform field tests as
work progresses as listed 1i1n "Field Quality
Control™.

Inspection

1. Testing Laboratory
a. Concrete work is subject to Quality Control

Inspection

b. The Authority will assign a licensed concrete
testing laboratory to perform the required
field testing. The Testing Laboratory will
perform field testing and inspect the work as
It progresses. The listing of services to be
performed by the testing Laboratory are given
in Section 1.6 of ACI 301.

C. The Testing Laboratory must be present when
the concrete is being placed. The Authority
may elect to have the laboratory present at
the plant to witness the batching and mixing
of the concrete.

2. Notification

a. Notify the Authority 1iIn writing at least
forty-eight hours iIn advance of each concrete
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placement. The Authority will notify the
Testing Laboratory immediately to order out
the necessary concrete technicians to cover
the work. Keep records of such notification.

b. Once the concrete technicians are ordered out
and a cancellation follows, the Contractor
will be charged Four Hundred Fifty Dollars
for each technician so ordered to appear,
unless a cancellation order i1s iIssued to the
Laboratory by 3 PM the day before the
concrete placement.

C. During the placement of the concrete, notify
the Authority immediately of any delay at the
concrete plant or at the job site. Where the
Authority decides to provide a technician at
the plant, do not mix concrete or add
admixtures unless the Technician is present.

Do not add admixtures to be added at the
site unless the Technician Is present.

3. Contractors Responsibility for Quality Control

a. The Authority and the Authority’s Testing
Laboratory shall receive the producer’s
Computer Batch Ticket for each truck.

b. The tests and iInspections, as provided iIn the
Code, do not 1iIn any way vrelieve the
Contractor of responsibility to construct the
Work 1n accordance with the Drawings and
Specifications and to use safe, standard
methods of construction at all times,
safeguarding the public, workmen, and
structure. The Contractor shall be solely
responsible for the physical control of the
materials and concrete mixes, and shall see
that such mix designs, tests, and controls
are In accordance with the Code and Specifi-
cations. The Contractor’s superintendent
shall attest that the work was installed in
accordance with the documents.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Prior to placement of concrete, verify that the concrete
cover over the reinforcement 1is that specified on
Drawings and that reinforcement and all other embedded
items are provided and held securely, positioned
accurately, and will not be a detriment to concrete
placement.
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B. Examine all adjoining work on which this Work 1is 1in
anyway dependent for proper installation and
workmanship. Report to the Authority any condition that
prevents the performance of this Work.

3.02 PROTECTION

A Protect concrete members on grade and the subgrade from
freezing before and after installation. Provide
blankets and other i1tems necessary.

B. Protect adjacent finish materials and previously poured
concrete against spatter during concrete placement.

C. Provide and maintain barricades and safeguards around
openings, etc. to protect workmen from injury and to
comply with all Building Code, OSHA, and other
authorities having jurisdiction regulations.

3.03 FORMWORK

A. Provide formwork wherever necessary to confine concrete
to the required shapes shown on Drawings. Follow all
procedures of Section 2 of ACI 301, ACI 347, and Section
BC 3305.3 and ACI 318-11, Section 6. Formwork,
reinforcement, and embedded items shall be clean of all
accumulated mortar from previous concreting and other

foreign material. Repair or replace any formwork as
required.
B. Cover the surfaces of the rough or overlaid plyform

formwork (when used) with an approved form release agent
that will effectively prevent absorption of moisture,
prevent bond with the concrete, and which will not stain
the concrete surfaces. Do not apply oil or release
agents on formwork for concrete to receive additional
concrete (such as at construction joints). Apply at a
rate that will help achieve the Tinish specified below.
Follow manufacturer®s recommendations.

C. Adequately support and substantially brace formwork to
hold lines and shape. Securely brace forms against
lateral deflection. Formwork shall be tight jointed to
prevent leakage of concrete.

D. Place chamfer strips in the corners of forms to produce
beveled edges (chamfers) on permanently exposed surfaces
and wherever else shown on Drawings.

E. Provide "Rough Form Finish” for surfaces not exposed to
view. Use plywood or metal forms coated with a release
agent.

F. Provide "Smooth Form Finish”™ for surfaces exposed to

view and the elements. Use dress, square-edged lumber
with form liner or overlaid plyform forms with
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applicable release agent. Finish shall be a CS3
surface fTinish or better as developed by the Cresset
Chemical Company.

F. As per BC 1906.2, remove forms iIn such a manner as to
assure the complete safety of the structure as required
by Section BC 3305.3 and ACI 318-11, Section 6.1.
Formwork not supporting the weight of the concrete may
be removed as soon as the concrete has hardened
sufficiently to resist damage from removal operations
and as required by G below.

G. When repair of surface defects or finishing i1s required
at an early age, remove forms as soon as the concrete
has hardened sufficiently to resist damage from removal
operations.

3.04 REINFORCEMENT

A Place reinforcement in accordance with CRSI ™"Placing
Reinforcement Bars', Section 3 of ACI 301, and Section
BC 1907.5.

B. Unless otherwise permitted, welding of crossing bars
(tack welding) for assembly of reinforcement 1is
prohibited.

C. Support and fasten together all reinforcement to prevent
displacement by construction loads or placing of
concrete.

D. Lifting of bars and welded wire fabric iInto position

during placement of concrete iIs not permitted.

E. Where the concrete surface will be exposed to the
weather in the finished structure, the portions of all
accessories within 1/2" of the concrete surface shall be
non-corrosive or protected against corrosion.

F. Provide minimum protective cover given in Section
BC 1907.7.1 if not indicated on Drawings.

G. All splices not shown on the Project Drawings shall be
shown on the shop drawings and approved by the Engineer
of Record.

H. All embedment lengths not shown on the Project Drawings

shall be shown on the shop drawings and approved by the
Engineer of Record.

3.05 PREPARATION

A. Remove ice, excess water, trash, and rubbish from forms.
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B. Remove hardened concrete from 1i1nner surfaces of
conveying equipment and all formwork, reinforcement, and
dowels.

C. Prepare previously placed concrete to be 1In contact with
new concrete in the manner described under "'Construction
Joints".

D. Prepare existing concrete to be iIn contact with new
concrete by roughening and cleaning the surface and
applying a bonding agent. Surface must be free of
laitance. Concrete must be placed after agent cures and
within 20 hours of applying bonding agent. IT time

elapses, apply a new application In accordance with the
directions of the manufacturer.

E. Do not place concrete on frozen ground.

3.06 JOINTS AND EMBEDDED ITEMS

A. Construction Joints

1. Make joints not shown on Drawings at locations that
will least impair the strength of the structure and
comply with requirements of Section BC 1906.4.
Such location is subject to the approval of the
Engineer of Record.

2. Continue reinforcement across joints. Provide
longitudinal keys at least 11/>" deep in walls and
provide other keys as required. Drawings indicate
keys or roughened surface at interface of walls and
footings.

3. Thoroughly clean concrete surface of oil, grease,
and other contaminants and remove all laitance
prior to placement of adjoining concrete. Roughen
surface of the concrete In an approved manner that
will expose the aggregate uniformly to a 1/4"
amplitude and will not leave Ilaitance, loosened
particles of aggregate, or damaged concrete at the

surface. Dampen surface immediately prior to
placement.
B. Expansion Joints
1. Do not extend reinforcement or other embedded metal

items bonded to concrete continuously through
expansion joint. Provide smooth dowels greased on
one end at the joints with end cap or insert into
pvc sleeve of length greater than the dowel length
by .75” minimum.

2. Provide joint filler of type specified in Section

07900 at the expansion joint of the sizes indicated
on the Drawings or specified herein.
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C. Waterstops

1.

Provide waterstops at all joints and all
penetrations of foundation wall and slabs (all
interior slabs on grade) of type indicated in
Part 2 of this Section. All surfaces onto which
material i1s placed shall be clean and smooth. Do
not let materials come iIn contact with water by
covering waterstop, forms, or other means
necessary. Provide minimum clearance from edge
of concrete as per manufacturer’s
recommendations, typically 3”.

Provide maximum practical lengths for each piece
so that the number of end joints will be held to
a minimum.

Make joints i1n such a manner that they develop
effective watertightness fully equal to that of
the continuous material. All joints to be lapped
as per manufacturer®s instructions.

Use manufacturer’s adhesive or swelling paste
type fTor applying gasket type to previously
poured concrete and/or waterproofing membrane.
Surface onto which waterstop is placed shall be
smooth.

Provide swelling paste type at all pipe
penetrations, conduits, drains, steel members,
and other areas where 1i1tems penetrate the
concrete foundation system and at uneven concrete
surfaces.

IT water penetrates joints iIn which waterstops
are placed at contract locations or at cracks and
cold joints, the Contractor shall remediate the
crack with injection material recommended by the
Authority that will provide a 5-year Ilabor and
material guarantee against water seepage at no
cost to the Authority.

D. Other embedded i1tems

1.

SUNY PURCHASE

Place all sleeves, anchors, waterstops, and other
embedded 1items required for the Work of other
Divisions or for their support prior to concreting.

Provide ample notice and opportunity for items of
other Division to be introduced and/or furnished
for iInstallation before concrete 1is placed.
Coordinate the Work of the other Divisions so all
items are placed in their proper location.
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3.07 MIXING AND PLACING CONCRETE

A. General

1.

Notify Authority at least 48 hours in advance of
each concrete placement. Do not place concrete
without approval of the Authority.

Do not allow rainwater to increase mixing water nor
damage surface finish.

When placing concrete in cold weather (air
temperature below 40°F), concrete shall contain
either an accelerating admixture or use Type 111
cement.

Production of concrete, including batching and
mixing, shall be done iIn accordance with the
requirements of Section 4 of ACI 301 and Section
BC 1905.8.

Placement of concrete shall be done iIn accordance
with the requirements of Section 5 of ACI 301 and
Sections BC 1905.9 through 1905.13. All
consolidation shall be done by vibration.

B. Mixing

1.

SUNY PURCHASE

Batch, mix, and transport ready-mixed concrete 1in
accordance with the appropriate sections of
ASTM C94 and Section BC 1905.8.2. Truck mixers and
agitators shall meet the requirements of the Truck
Mixers Manufacturer®s Bureau or shall comply with
Section 11 of ASTM C94 and shall be NYSDOT
approved. All trucks shall have working revolution
counters and site gages.

Batch and mix other concrete iIn accordance with
subsection 4.3.1 of ACI 301.

Use of chemical admixtures must be approved by the
Engineer of Record.

Unless otherwise approved by the Engineer of
Record, concrete shall be deposited within 11/>
hours or 300 revolutions of the mixing drum,
whichever comes first, after introduction of water
to the cement or cement to the aggregate. When the
ambient temperature rises above 90°F, the time
shall be decreased to 1 hour.

Batch lightweight concrete using the saturated

weight of aggregate, which shall take iInto account
the iInternal and surface moisture content.
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Tempering and control of mixing water

a. Mix concrete only In quantities for iImmediate
use. Concrete which has started to set shall
not be retempered, but shall be discarded.
Water shall not be added at the site.

b. For concrete containing HRWR
(Superplasticizer), i1t loss of slump occurs,
HRWR may be redosed at the site as long as a
"flash set™ has not occurred. Redosage
chart and procedures must be discussed and
approved by the Engineer of Record and the
admixture manufacturer.

C. Placing: Place concrete in accordance with ACI 304R,
ACI 318-11, and Sections BC 1905.9 and BC 1905.10.

1.

SUNY PURCHASE

Consolidate all concrete by vibration so that the
concrete is thoroughly  worked around the
reinforcement, around embedded 1items and iInto
corners of forms, eliminating all air or stone
pocket or weakness. Internal vibrators shall be
the largest size and most powerful that can be used
in the Work, as described 1in Section 5.1 of
ACI 309R, with a minimum frequency of 7000
revolutions per minute and shall be operated by
competent workmen. Over-vibrating and use of
vibrators to transport concrete within forms is not
permitted. Insert and withdraw vibrators at many
points, from 18" to 30" apart. At each insertion,
the duration shall be sufficient to consolidate the
concrete but not sufficient to cause segregation,
generally from 5 to 15 sec duration. Keep a spare
vibrator on the job site during all concrete
placing operations.

Cold Weather Concrete Protection

When the mean daily temperature of the atmosphere
is less than 40°F during concreting, or within 24
hours thereafter, follow the procedures outlined in
ACI 306R to protect the concrete. Temperature of
the plastic concrete shall be no lower than 55°F.
Heat all forms, reinforcing steel, and surfaces to
receive concrete above the freezing point and keep
them completely free of frost, snow, and ice.

Hot Weather Protection: When the mean daily
temperature of the atmosphere is over 90°F during
concreting, follow the procedures outlined in ACI
305R to protect the concrete.

As per Section BC 3303.15, all concrete washout
water, 1T washed out on site, shall be collected in
water tight containers placed on the site for
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holding prior to legal disposal off site. Wash
water i1s not permitted to be disposed of In storm,
sanitary, or combined sewers.

HING OF FORMED SURFACES AND REPAIR OF SURFACE DEFECTS

A.

General

1. Remove forms as soon as practicable.

2. Repair surface defects, including tie holes and
cracks, 1mmediately after form removal. Patches
shall be of quality to match the specified finish.

3. Remove oil, grease, compounds, and other
contaminants from surfaces and areas to be
repaired.

4. Provide finishes specified below immediately after

form removal.
5. Provide curing and protection.
Repair of Surface Defects

Repair surface defects in accordance with subsection
5.3.7 of ACI 301. At the Authority’s discretion, repair
mortars and coatings shall be employed to rectify
defects. Materials shall be as selected by the
Authority.

Tie Holes and Other Repairs

1. Remove ties, nails, and other form accessories
below the concrete surface when the surface 1is
exposed to view and/or the elements. For surfaces
not exposed to view or the above mentioned
conditions, remove metal to the surface.

2. Undercut surfaces of holes. After cleaning and
thoroughly dampening the holes, Till them solid
with the patching mortar. The mortar shall match
the color of the existing concrete for concrete
exposed to view as specified in paragraph B above.

Formed Finishes

1. Rough Form Finish: Provide for concrete not
exposed to view.

a. Repair concrete surface as indicated above.

b. Chip or rub off fins exceeding 1/4" in
height.
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2. Smooth Form Finish: Provide for concrete exposed
to view. Concrete shall have a CS 3 or better
finish as developed by the Cresset Chemical
Company and shall have been placed without the
need for patching or removal of fins, etc.

a. Repair concrete surfaces as indicated above.

b. Chip or rub off fins completely and grind
smooth.

C. Provide smooth rubbed finish as follows:

1) Produce on newly hardened concrete no
later than the day following form
removal.

2) Wet the surfaces and rub with a No. 16
carborundum brick or other equal
abrasive to obtain a smooth, even
surface of wuniform appearance without
applying any cement or other coating.

3) Obtain the final Tfinish by thoroughly
rubbing with a No. 30 carborundum brick.
The surface shall be wet for a period
of 3 days. The Authority shall be the
sole judge if the finish iIs proper.

Acceptance of Concrete Finish

IT the Tfinish produced 1i1s not acceptable to the
Authority, the Contractor shall be responsible for all
costs incurred to produce an acceptable Tfinish by
whatever means determined by the Authority. Remove
stains, rust, efflorescence, and other surface deposits
to the satisfaction of the Authority.

Placement
1. Mixing and placing shall be carefully coordinated
with Tfinishing. Do not place concrete on the

subgrade or forms more rapidly than it can be
spread, straightedged, and darbied or bull floated.
Provide leveling, floating, troweling, etc. at the
correct time interval after pouring to prevent
dusting and provide a durable surface as specified
in ACI 302.1R. These operations must be performed
before bleeding water has an opportunity to collect
on the surface.

2. To obtain good surfaces and avoid cold joints, the
size of Tinishing crews shall be planned with due
regard for the effects of concrete temperature and
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atmospheric conditions on the rate of hardening of
the concrete.

B. Leveling and Finishing

1.

2.

SUNY PURCHASE

General

a.

Unless otherwise indicated on the Drawings or
specified herein, make all slabs even and
uniform 1n appearance and, where no slope 1is
required, level.

1) Floor Levelness:

a) Slabs on grade and formed slabs
shall be placed shall be placed
level to an F =35.

b) Slabs placed on stair pans and
treads shall be placed level to an
FL=35

2) Floor Flatness

a) Slabs on grade and formed slabs
shall be finished flat to an Fr=50
based on 3/16”.

b) Slabs of stair pans and treads
shall be finished flat to an Fr=50
based on 1/8”.

3) Floor flatness and levelness shall be
measured In accordance with ASTM E1155
within 72 hours of placement.

Where floor drains or floor slopes are
indicated, slope slabs uniformly to provide
even fall for drainage.

Follow detailed recommendations for finishing
given in ACl 301, Section 5, and ACI 302.1R.

Protect finishes from contamination from time
of placing until time of acceptance,
placement of topping, etc.

Remove defects of sufficient magnitude to
show through floor coverings or that do not
meet tolerances by grinding.

Finishes

a.

Surfaces which receive bonded applied
cementitious applications such as full-set
terrazzo and vitreous ceramic tile, self-
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leveling underlayment, concrete fTills and
toppings, crystalline waterproofing, screed
coats: Strike off and level to the proper
elevation. After the concrete has stiffened
sufficiently to permit the operation, TfTloat
the surface to a uniform sandy texture. The
surface shall then be broomed to a texture as
approved by the Architect.

Surfaces to receive TfTloor coverings such as
resilient flooring, thin-set terrazzo and
vitreous ceramic tile, carpeting, wood floors
or surfaces that are exposed or painted,

unless specified otherwise: Steel trowel
surface to a smooth dense Tfinish, free of
trowel marks, grooves, depressions and

ripples with a tolerance no greater than
+3/16" 1In ten feet (1/8” at wood floors).
Exposed or painted slabs are to have a “hard
trowel” TFfinish. Apply densifier/sealer to
slabs exposed or painted, except for those
specified below to have no finish. Apply two
coats 1In accordance with the manufacturer®s
instructions at the proper time.

Surfaces iIntended to receive roofing, water-
proofing membranes; mechanical pads: Level
and float surface. Leave surface free from
depressions, bulges, rough spots, and other
defects.

Pavements: Finish surface to a true smooth
plane and texture with a toothed roller or
float with a wood TfTloat. Score concrete
pavement iIn squares of approximately 57-0"
and/or as shown on Drawings. Each
rectangular slab shall have all edges neatly
rounded with proper tools and be bounded on
all sides by a troweled border about 1" in
width.

Ramps, Driveways, Exterior Concrete Steps:
Level and float surface. Follow with a broom
finish perpendicular to direction of traffic.

C. Slabs on Grade

1.
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General

a.

Aggregate base and crushed stone base
material and preparation is part of Work of
Section 02201.

Where pavements to remain are damaged or
destroyed as a result of the Work, patch,
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repair, or replace as required. Color to
match existing.

Subgrade and/or aggregate base/crushed stone
base shall be free of frost before concrete
placing begins.

Control Joints:

1) Primary Method: Soff-Cut System
method, by Soff-Cut International,
Corona, CA (800)776-3328. Finisher
must have documented successful
experience in the use of this method
prior to this project. Install cuts
within 2 hours after final finish at
each saw cut location. Use 1/8 inch
thick blade, cutting 1/4 inch into
slab.

2) Optional Method (Where Soff-Cut System
Method Equipment is Not Available):
Properly time cutting with the set of
the concrete. Saw-cut control joints
within 12 hours after finishing. Start
cutting as soon as the concrete has
hardened sufficiently to prevent
aggregates being dislodged by the saw.

Complete cutting before shrinkage
stresses become sufficient to produce
cracking. Use 1/4 inch thick blade,
cutting 1/4 slab depth.

Slabs where vapor barrier required

a.

Provide vapor barrier for all interior slabs
on grade except for pipe and duct and crawl
spaces.

Install vapor barrier 1In accordance with
manufacturer’s instructions and ASTM E1643.
Just prior to concrete placement, check vapor
barrier for punctures and repair as specified
below.

1) Unroll vapor barrier with the Ilongest
dimension parallel to the direction of
pour .

2) Lap barrier over footings and seal to
foundation walls.

3) Overlap Jjoints 6” and seal with pressure
sensitive tape.

4) Seal all penetrations with pipe boots.
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5) No penetration of the barrier i1s allowed
except for reinforcing steel and
permanent utilities.

6) Repair damaged areas by cutting patches
of vapor barrier, overlapping damaged
areas 6”7, and taping all four sides with
pressure sensitive tape.

C. Pour slab to required thickness.

Slabs where vapor retarder required

a.

Provide vapor retarder for all slabs on grade
of pipe and duct and crawl spaces.

Place vapor retarded over compacted base,

providing 6” minimum lap at ends. Install
vapor retarder in accordance with
manufacturer’s instructions. Repair damaged

areas by cutting patches of vapor barrier,
overlapping damaged areas 6.

Pour slab to required thickness after
installation of reinforcement.

Slabs where no vapor barrier required

a.

Dampen subgrade or aggregate/crushed stone
base i1mmediately prior to placement of
concrete.

Pour slab to required thickness after
installation of reinforcement.

Pavements, Areaways

a. Provide 4" thick concrete slab unless
otherwise indicated.

b. Provide 6 x 6 - W2.9 x W2.9 WWF placed 11/>"
from top surface.

Driveways

a. Provide 7" thick concrete slab.

b. Provide 4 x 4 - W4 x W4 WWF placed 2" from

surface.

Expansion joints

a.

Provide expansion joints for all exterior
concrete pavements, driveways, etc. specified
under this Section or as shown on Drawings.
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Expansion joints shall occur at intervals not
to exceed 20" 1In each direction or as
indicated on Drawings.

b. Provide continuous expansion joints at the
following locations: Driveways and other
concrete pavements abutting area walls,
buildings, retaining or any other walls,
check pieces, steps, curbs. Also provide at
the perimeter of iInterior slabs on grade
(except for framed slabs) and as indicated on
contract drawings.

C. Expansion joint shall be 1/2" wide, Tull
depth, and flush except where sealer is to be
provided at exterior pavements, driveways,
and where 1indicated on Drawings. In this
case joint shall be full depth minus 1/4" to
allow for the poured joint sealer.

Structural Lightweight Concrete Fill

1.

4.

Structural lightweight concrete fill is required at
the following location:

a. As a gradient fill on the roof slab to repair
and obtain the required slope.

b. Other areas as indicated on Drawings.

Prepare concrete surface to receive fill by
cleaning laitance, grease, oil, dust, etc. by
mechanical or other acceptable means.

Immediately prior to placement of Tfill, dampen
surface (without leaving standing water) and apply
the specified bonding agent. Place the fill within
the specified open time Tor the bonding agent
(typically 24 hours).

Provide finish as specified in paragraph B of this
Article.

Mortar Screed and Protection Coats

1.

2.

Screed coats are required to receive membrane W.P.
and to protect membrane W.P.

Screed coats shall be 1/2" thick unless otherwise
shown on details or specified.

3.10 MISCELLANEOUS CONCRETE WORK AND TRIMMINGS

A.

SUNY PURCHASE

Prgvige curbs, walls, and other miscellaneous concrete
trimmings.
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B. Provide motor, blower, and other mechanical bases.
Coordinate with the work of Division 15 and 16. Provide

concrete bases as shown on the Drawing.

3.11 PATCHING AND BONDING TO EXISTING CONCRETE

A. Provide bonding agent whenever new concrete i1s to be
poured against existing concrete, whenever the time
between concrete pours i1s longer than that allowed for
proper bond, and wherever bonding agent is indicated on
the Drawings to be applied.

B. Remove loose concrete from surface to be bonded with new
concrete and clean. Remove rust from reinforcement and
structural steel by power chipping and power driven
brushes.

C. Apply bonding agent iIn accordance with manufacturer®s
specifications. Pour concrete as soon as bonding agent
has cured and within 20 hours after application. IT the
20-hour period has elapsed, then the bonding agent must
be reapplied.

3.12 CURING AND PROTECTION

A. General
1. Begin curing concrete immediately after placement
and Tfinishing. Protect all freshly deposited

concrete from premature drying and excessively hot

or cold temperatures and maintain it with minimal
moisture loss at a relatively constant temperature

for the period of time necessary for the hydration

of the cement and proper hardening of the concrete.
Detailed procedures are given in ACI 308.

2. Provide 7-day moist curing or provide strippable
curing compounds to surfaces receiving
waterproofing, adhesives, membranes or additional
concrete. The compound shall be removed iIn an
approved manner prior to subsequent installation of
the material.

B. Procedure
1. Concrete surfaces not in contact with forms:

a. Ponding or continuous non-manual sprinkling.

b. Absorptive mat or fabric, sand, or other
covering kept continuously wet.

C. Curing compounds conforming to ASTM C1315 or
strippable curing compound conforming to ASTM
C309.
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2. Concrete surfaces in contact with forms:
a. Minimize moisture loss from forms exposed to

heating by the sun by keeping forms wet until
they are removed.

b. After form removal, cure with one of the
methods listed in 1 above.

3. Continue curing until a total of 7 days has elapsed
during which the temperature of the air In contact
with concrete has remained above 50°F. Prevent
rapid drying during and at the end of the curing
period.

4. Remove all curing compounds completely with
cleaners recommended by curing compound
manufacturer .

Cold Weather Curing

Concrete must be protected from water loss. This shall
be accomplished by the application as soon as possible
without harm to the concrete surfaces of either (@)
exhaust steam, or vapor-resistant paper or polyethylene

film, or (b) curing compounds. In all other respects,
curing shall conform to applicable provisions of this
Section. Concrete temperature shall be maintained

between 50°F and 70°F.
Hot Weather Curing

1. During the period June 1 to October 1 or when hot
weather conditions require it, maintain continuous
water curing for a minimum period of twenty-four
hours. Provide for wind breaks, shading, and other
necessary provisions.

2. After 24 hours, curing shall be by one of the
methods specified under B above. In all other
respects, curing shall conform to applicable
provisions of this Specification. Upon termination
of the specified moist curing, every effort should
be made to reduce the rate of drying by avoiding
air circulation.

Protection from mechanical 1injury: Protect concrete
from mechanical disturbances during curing period as
described under "Protection and Cleaning.

3.13 TOLERANCES

A.

Construct Tformwork so that concrete surfaces will
conform to the tolerance limits listed in ACI 117.
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B. Establish and maintain in an undisturbed condition and
until final completion and acceptance of the project
sufficient control points and bench marks to be used for
reference purposes to check tolerances.

C. Place reinforcing bars in accordance with the tolerances
given in Section BC 1907.5.2.

D. Move bars as necessary to avoid interference with other
reinforcement, conduits, or imbedded i1tems. |If bars are

moved more than one bar diameter, or enough to exceed
the above tolerances, the resulting arrangements are
subject to approval by the Engineer of Record.

E. Place concrete to meet tolerances specified in ACI 117,
unless specified otherwise herein.

3.14 FIELD QUALITY CONTROL

A. Tests

Tests to be performed by the Authority"s Testing
Laboratory during construction are as follows:

1. Compliance of materials to Specifications tested
from production samples.

2. Determination of the slump of the concrete for each
sample taken.

3. Determination of water content of freshly mixed
normal weight concrete utilizing the procedure of
AASHTO T318. Concrete that does not meet the
maximum water to cement ratio or the proportions
given in the approved design mix will Dbe
immediately rejected regardless of slump.

4. Strength tests: The frequency of conducting
strength tests of concrete shall be iIn accordance
with Section BC 1905.6.2, with additional
cylinders taken for an additional strength test
and one cylinder for a 7-day break. Strength
tests shall be performed for each 50 cubic yards,
or portions thereof, of concrete placed In any one
day"s concreting. Specimens will be stored at the
site in the insulated curing box provided by the
Contractor. Each group of specimens is considered
one strength test. One cylinder will be broken at
7 days for information. Strength test shall be at
28 days for acceptance. The cylinders for the
additional strength test will be utilized for
either a strength test or other types of testing
only i1f the 28-day breaks are low or durability
of the concrete is in question. ITf one specimen
in a test manifests evidence of improper sampling,
molding, or testing, it shall be discarded and the
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average strength of the remaining cylinders shall
be considered the test result. Should all
specimens iIn a test show any of the above defects,
the entire test shall be discarded.

Determination of air content and unit weight of
sample.

Determination of temperature of concrete sample for
each strength test.

B. Inspection

1.

2.

Refer to ""Source Quality Control™ for
responsibility and procedure.

The lab will inspect placement of reinforcement and
thickness of members prior to placement.

Keep a record of all inspections, the name of the
persons making them, and the name of the foreman in
charge of formwork at the site. Submit to the
Authority®s representative on the site a copy of
the iInspection records prior to each concrete
placement.

The Contractor shall cooperate in the making of all
tests by the Laboratory Technician by:

a. Providing the field storage curing facility
as defined 1In ASTM C31 as per Section
BC 1905.6.3.3.1 of sufficient size and
strength to contain all specimens made iIn any
two consecutive working days.

b. Providing a buggy for transporting the
concrete taken from the mixer (and/or point
of placement) to the location of the curing
box for testing and the preparation of
specimens.

C. Protecting the property of the Laboratory and
keeping test specimens free from vibration
and other disturbances.

d. Providing a microwave of the size specified
in AASHTO T318 and a portable generator.

C. Evaluation and Acceptance of Concrete

1.

SUNY PURCHASE

Strength tests on concrete will be evaluated
according to Section BC 1905.6.3.4 by the
Engineer of Record. IT the tests fail, the
adequacy of the concrete will be checked
according to the requirements of  Section
BC 1905.6.5. Concrete exposed to the elements
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with indications of poor durability will be
rejected regardless of strength and will Dbe
subject to petrographic examination.

2. Pay for additional costs of labor and materials
required at the job for all damages resulting from
testing. Remove and replace concrete work that is
not of adequate strength or weather resistance and
cannot be made to work by remedial methods
acceptable to the Authority at own cost. The
Contractor shall be held responsible for all delays
and damages to the work of other Divisions that
occur as a result of non-conformance.

3. Pay fTor all expenses borne by the Authority
resulting from low strength test procedures or
evidence of poor durability (such as high slump)
specified above.

3.15 PROTECTION AND CLEANING

A.

During the curing period, and thereafter as conditions
may require, protect the concrete from damaging
mechanical disturbances, particularly excessive load
stresses, heavy shock, and excess vibration. Protect
all fTinished concrete surfaces from damage caused by
construction equipment, materials or methods, and by
rain or running water.

3.16 ACCEPTANCE OF CONCRETE WORK

A.

B.

The provisions of Subchapter check of ACI 301 apply to
the acceptance of the concrete work.

Concrete work judged inadequate by structural analysis,
core test, results of load test or deemed unacceptable
due to appearance or durability concerns shall be
repaired, reinforced with additional construction If so
directed by the Engineer of Record, or be replaced if so
directed by the Engineer at the Contractor®s expense.

END OF SECTION
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LIST OF SUBMITTALS

SUBMITTAL DATE SUBMITTED DATE APPROVED

Product Data:

1. Admixtures

2. Curing compounds

3. Bonding agent

4_ Vapor Barrier

5. Vapor Retarder

6. Welded Wire Fabric

7. Waterstop

8. Overlaid plyform formwork or
formliners

Samples:

1. Vapor barrier

2. Vapor retarder

3. Waterstop

3. Overlaid plyform formwork or
formliners

Shop Drawings:

1. Reinforcement layout

Design Data:

1. Normal weight concrete mix
2. Lightweight concrete mix

Certificates:

1. Concrete producer’s
Batch Ticket to Authority’s lab.

Manufacturers Instructions:

1. Waterstop

Qualifications

1. Concrete Installer

2.
3.

Concrete producer
Rebar Detailer
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SECTION 03610
GROUTING

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. Furnish material, equipment, labor, services required
to provide non-shrink grout. Work includes, but 1is
not limited to grouting under steel base plates.

1.02 REFERENCES

References and industry standards listed in this Section
are applicable to the Work. Unless more restrictive
criteria or differing requirements are explicitly stated in
the Specifications, or mandated by governing codes or
regulations, the recommendations, suggestions, and
requirements described iIn the referenced standards shall be
deemed mandatory and applicable to the Work.

A. American Society of Testing and Materials (ASTM)
Standards, latest editions.

ASTM C109 Test Method for Compressive Strength of
Hydraulic Cement Mortars.

ASTM C191 Standard Test Methods for Time of Setting
of Hydraulic Cement by Vicat Needle

ASTM C1090 Standard Test Method for Measuring Changes
in Height of Cylindrical Specimens of
Hydraulic-Cement Grout

ASTM C1107 Specification for Packaged Dry, Hydraulic-
Cement Grout (Non-shrink).

B. Army Corp of Engineers
CRD C-621 Specification for Non-Shrink Grout.
1.03 SUBMITTALS

A. Product Data
Submit manufacturer®s information on the non-shrink

grout, including mixing and installation instructions
for each type of application.
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B. Quality Control Submittals
1. Qualifications

Providg Qroof of Manufacturer and Installer
qualifications specified under “Quality Assurance”.

1.04 QUALITY ASSURANCE

A_. Qualifications

1. Manufacturer: Company specializing 1iIn the
production of grout shall have a minimum of five
years experience.

2. Installer: Company specializing in performing
the work of this section shall have three years
minimum experience.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Materials shall be delivered in manufacturer’s sealed
and undamaged packaging. Each package shall contain
clear and legible labels that meet requirements of
local, state and Tederal regulations 1identifying
manufacturer’s name, product name, quantity of
material, and batch number.

B. Protect material from the elements and from other
damage at site.

C. Replace and pay for material and work damaged to the
satisfaction of Engineer.

1.06 ENVIRONMENTAL REQUIREMENTS

A. Do not apply grout at temperatures below 40°F or higher
than 90°F. Follow manufacturer®s recommendations for
placement temperatures, which 1is typically at an
optimum range of 50°F to 80°F. Provide hot and cold
weather procedures at other temperatures as per ACI 305R
and ACI 306R respectively.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A. Grout
1. Sika Corp., Lyndhurst, NJ 07071
2. Euclid Chemical Company, Cleveland, OH 44110
3. Five Star Products, Inc., Fairfield, CT 06824
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4. Hiltilnc., Tulsa, OK 74146
5. Mapei, Deerfield Beach, FL 33442

6. Kaufman Products Inc. Baltimore, MD 21226

2.02 MATERIALS

A.

Grout
1. Grout shall be non-shrink, non-metallic, cement
based material meeting ASTM 1107 and CRD C-621
with the following characteristics:
a. Minimum compressive strength of 6000 psi @
28 days when testing in accordance with ASTM
C109 or CRD C-621.

b. Slight positive expansion when tested 1iIn
accordance with CRD C-621 or ASTM C1090.

2. Products:

a. SikaGrout 212 by Sika Corp.

b. Dry Pack Grout and NS Grout by Euclid
Chemical Company

C. "Five Star Grout™ by U.S. Grout Corp.

d. Multipurpose Grout by Hilti, Inc.

e. Precision Grout by Hilti, Inc.

T. Planigrout 712 by Mapei

g- SureGrout and Suregrout 106 by Kaufman
Products Inc.

PART 3 - EXECUTION

3.01 EXAMINATION

A.

Examine all adjoining work on which this Work 1is 1in
anyway dependent for proper installation and
workmanship. Report to Engineer any condition that
prevents the performance of this Work.

Repair surfaces to receive grout as approved by the
Engineer of Record to ensure that the maximum allowed
thickness of material i1s not exceeded.

3.02 SURFACE PREPARATION
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A. Concrete surface shall be free of all loose material.

B. AIl metal components shall be clean and free of
corrosion.

C. Surfaces and metal components shall be free of oil,
grease, loose paint, corrosive deposits, dust,
laitance and other contaminants.

D. Sleeves and holes shall be clean of water, dust and
debris.

3.03 APPLICATION

A. Perform all grouting in accordance with the
recommendations of ACI, CSlI, and the grout
manufacturer®s published specifications for site
preparation, product mixing, and placing. For
grouting iIn weather below 50°F, contact manufacturer
for cold weather iInstructions.

B. Arrange with the manufacturer of the grout for the
services of a qualified fTield representative to
instruct the work crews in the mixing of components,
preparation of surfaces, technique of installation,
and 1nspection procedures.

C. Place grout at a no more than “flowable” consistency
as required by the application, carefully using the
manufacturer’s recommended water content for Dry Pack,
Plastic or Flowable consistencies.

D. Locations

1. Provide grout 1" thick minimum, 2” thick maximum,
unless otherwise specified, under column base
plates and beam bearing plates. Work grout under
plates to provide full and even bearing.
Grouting is to be done prior to placement of any
concrete on the structure.

2. Provide grout for grouting fence posts into
sleeves. Grout iIs to be placed at a “plastic”
consistency and crowned at the post to shed water
away Tfrom the post onto the adjoining concrete

surface.
3. Provide grout for grouting bars in concrete and
for "Dry Packing™. Follow manufacturer®s

procedure for mixing and installation.

4. Provide grout under equipment bases.
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5. Provide for grouting 1In pipes entering precast
units.
6. Provide grout wherever else 1t 1i1s 1indicated on
Drawings or Specifications.
Follow manufacturer®s instructions for curing.

3.04 PROTECTION AND CLEANING

A.

Clean all adjacent area of excess material and clean
all floors and walls of powder and droppings.

3.05 FIELD QUALITY CONTROL

A.

Engineer’s Testing Laboratory will inspect the
grouting procedure and take cube specimens to test
compressive strength.

Engineer will 1inspect and reject any that are of
inadequate strength or contains cracks or other
defects. These areas shall be fixed at contractor®s
expense.

Engage the services of the material manufacturer-®s
representative to instruct iIn the proper mixing and
usage of the material to ensure the grout is placed at
the correct consistency and manner.

END OF SECTION
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LIST OF SUBMITTALS

SUBMITTAL DATE SUBMITTED DATE APPROVED

Product Data:

1. Grout

Qualifications

1. Manufacturer
2. Installer
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SECTION 04200
UNIT MASONRY

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. This Section 1includes, but is not limited to, the
following:

Provide face brick masonry wall Work as specified herein,
as shown on the Drawings, and as needed for a complete
and proper installation.

B. Related Work includes, but is not limited to, Division
7 Section “Fluid-Applied Membrane.

1.02 DESIGN REQUIREMENTS

A. No air-entraining admixtures or material containing such
shall be permitted in the mortar. Also, no anti-freeze
compounds, calcium chloride, or other compounds, unless
expressly permitted otherwise, shall be permitted in the
mortar.

B. Mortar types to be used at the following Hlocations,
unless otherwise stated:

1. Face brick, concrete masonry units - Type N unless
otherwise noted.

1.03 REFERENCES

References and industry standards listed in this Section
are applicable to the Work. Unless more restrictive
criteria or differing requirements are explicitly stated iIn
the Specifications, or mandated by governing codes or
regulations, the recommendations, suggestions, and
requirements described in the referenced standards shall be
deemed mandatory and applicable to the Work.

A. American Society of Testing and Materials (ASTM)
standards, latest editions.

A951 Standard Specification for Steel Wire for Joint
Reinforcement.
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Standard Specification for Concrete Aggregates.

Standard Definitions of Terms Relating to
Structural Clay Products.

Standard Methods of Sampling and Testing Brick
and Structural Clay Tile.

Standard Test Method for Compressive Strength of
Hydraulic Cement Mortars (Using 2-inch or 50 MM
Cube Specimens).

Standard Specification for Ceramic Glazed
Structural Clay Facing Tile, Facing Brick, and
Solid Masonry Units.

Standard Specification for Non-Load-Bearing
Concrete Masonry Units.

Standard Methods of Sampling and Testing Concrete
Masonry Units.

Standard Specifications for Aggregate for Masonry
Mortar .

Standard Specification for Portland Cement.

Standard Specification for Hydrated Lime for
Masonry Purposes.

Standard Specification for Facing Brick (Solid
Masonry Units made from Clay or Shale).

Standard Specification for Mortar for Unit
Masonry .

Standard Specifications for Aggregates for
Masonry Grout.

Standard Specification for Grout for Reinforced
and Nonreinforced Masonry.

Standard Specification for Preformed, Cellular
Polystyrene Thermal Insulation.
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Standard Specifications for Blended Hydraulic
Cements.

Standard Specification for Hollow Brick

Standard Specification for Pigments for
Integrally Colored Concrete.

C1019 Method of Sampling and Testing Grout

C1405

Standard Specification for single-fired Glazed
Brick

B. Industry Standards.

1. "Standard for Concrete Masonry Units™ - UL 618-
Underwriters Laboratory.
2. American Welding Society - AWS D1.4 -
Structural Welding Code - Reinforcing
Steel
SUBMITTALS

A. Submittals for Specified Items

1.

For items that are specified herein by
manufacturer®s name and model number, submit a
Product Schedule indicating the i1tem description,
manufacturer name, model number and any other
identifying nomenclature. The Schedule will be
accepted by the EOR for record purposes only.
Product Data and Samples are not required for such
specified i1tems except for selection of color or
similar purpose. When submitting items that are
not specified herein by manufacturer®s name and
model number, provide complete Product Data and
Samples for each i1tem for review and approval.

B. Product Data

Submit Product Data to show compliance with specified
requirements.

1.

PURCHASE

Submit complete data for masonry units. Laboratory
test reports for brick shall be no more than two
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years old. Submit a list indicating the maximum
dry weight of each type and size of CMU to be used
in the project.

2. Submit complete data for reinforcement and ties,
of each type.

3. Portland Cement: Brand and manufacturer®"s name.

4. Lime: Brand and manufacturer®s name.

5. Mortar Pigments: Brand and manufacturer®s name.

6. Packaged Products: Manufacturer®s specifications
and application instructions.

7. Sand: Location of pit, name of owner, and previous
test data.

8. Masonry cleaner, including specific masonry
manufacturer’s recommended cleaning procedure for
the product selected.

C. Samples

1. Submit as many face brick of each color to show the
entire color range and in quantities sufficient to
determine percentages. Submit samples of face
brick of special sizes and shapes, including
factory fabricated corners and lip brick.

D. Shop Drawings
1. Submit drawings for brick masonry work.

E. Quality Control Submittals

1.

2.

SUNY PURCHASE

Schedule of Uses: By mortar type.
Certificates

a. Submit the lightweight CMU producer®s and GCB
manufacturer®s certificate stating that the
minimum equivalent thickness and mix design
are i1n conformance with UL 618 for the
indicated fire rating.

UNIT MASONRY 04200 - 4



0272872022

SUNY PURCHASE LIBRARY RAMP REPAIRS

b. Submit lightweight CMU producer’s certificate
stating aggregate used i1s 100% lightweight,
expanded shale, clay, or slate (rotary kiln)
aggregate, iIn accordance with ASTM C331. To
provide the required recycled content, It is
acceptable to provide up to 20% lightweight
recycled aggregate that will maintain the same
fire resistance equivalent thickness of 100%
expanded shale, clay, or slate without a
decrease in block strength.

C. Furnish notarized Building Department
affidavit from masonry manufacturer (Form 10H)
stating materials delivered to project comply
with the Specification requirements.

d. Furnish notarized Building Department
affidavit from masonry supplier (Form 10J)
stating materials delivered to project comply
with the Specification requirements.

e. Provide certification that insulation used in
Project was not produced with, nor contains,
any of the U.S. EPA regulated CFC compounds
that are listed in the Montreal Protocol.

1.05 QUALITY ASSURANCE

A. Qualifications

1.

Company specializing in the Work of this Section
shall have a minimum of 3 years experience and at
least three projects with similar quantity of
materials.

B. Regulatory Requirements

1.

SUNY PURCHASE

Building Code: Work of this Section shall conform
to all requirements of the NYC Building Code and
all applicable regulations of governmental
authorities having jurisdiction, including safety,
health, noise, and anti-pollution regulations.
Where more severe requirements than those contained
in the Building Code are given in this Section, the
requirements of this Section shall govern.
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NYC Board of Standards and Appeals (BSA) approvals,

or

NYC Materials and Equipment Acceptance (MEA)
approvals.

C. Controlled Inspection and Certification

Reinforced and unreinforced masonry shall conform to the

material

acceptance, certification and inspection

requirements of Article 7, Chapter 1 - Subchapter 1 and
Tables 10-1 and 10-2 of the Building Code (Title 27).

D. Mockups

1.

SUNY PURCHASE

General

a.

Construct sample panels to conform with
appearance and workmanship as indicated in the
Drawings and Specifications.

Use approved sample panels for a standard of
comparison for the Project. All Work shall
conform in workmanship and appearance to that
of the approved samples.

IT not approved, remove panel and install new
panel (or panels) repeating the process until
panel is approved.

Do not proceed with Work until panels are
approved in writing by the Project Architect.
Do not build Sample Panel "B"™ until Sample
Panel "A"™ has been approved.

Approved Panel "B may remain In place as part
of the Project.

Erect sample panels where directed, for approval by
the Project Architect.

a.

Face Brick: Provide sample Panel "A"™, 4"x 4-
panel illustrating mortar, bonding, jointing,
course heights, and ties to back-up units.
Lay up Panel "A"™ from brick furnished for this
purpose. Provide a second sample Panel 'B",
incorporated into the building, from brick
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delivered for the job, Sample Panel ™"B"
shall be 4"x8" minimum.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to project site In undamaged condition
per ASTM guidelines. Store iIn an enclosed location or
off the ground with waterproof covering as needed to
protect all materials from moisture, contaminants,
corrosion, deleterious temperature changes, and other
harmful conditions.

B. Packaged Products

1. Deliver materials to the site in manufacturer®s
original, sealed containers. Do not deliver
materials which have exceeded shelf life limitation
set forth by the manufacturer. Material containers
shall bear the manufacturer®s label indicating
manufacturer®s name, trade name of product, lot
number, shelf life of product, and mix ratio (if
applicable). This includes individual bags of pre-
bagged mortar mixes.

2. Comply with manufacturer®s printed instructions for
storing and protecting materials.

1.07 ENVIRONMENTAL REQUIREMENTS

A_. Construction Requirements

Salt or other chemicals for lowering the freezing
temperature of the mortar shall not be used.

Masonry units, mortar, and grout shall be preconditioned
and masonry protected for the following cold weather
conditions:

1. Air temperature 40°F to 32°F:

a. Heat mixing water or sand to minimum of 70°F
and to maximum of 160°F.

2. Air temperature 32°F to 25°F:

a. Heat mixing water and sand to minimum of 70°F
and to maximum of 160°F.
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Provide heat source to maintain a minimum air
temperature 32°F on each side of masonry
construction.

Air temperature 25°F to 20°F:

a.

Heat mixing water and sand to minimum of 70°F
and to maximum of 160°F.

Provide heat source to maintain a minimum ailr
temperature of 32° on each side of masonry
construction.

Provide wind breaks for wind in excess of 15
miles per hour.

Air temperature 20°F and Below:

a.

Heat mixing water and sand to a minimum of 70°F
and to maximum of 160°F.

Provide enclosures and heat source to maintain
a minimum air temperature of 32°F on each side
of masonry construction during construction.

Keep temperature of masonry units a minimum of
30°F when laid.

B. Protection Requirements

1.

2.

SUNY PURCHASE

Mean

a.

Mean

Daily Air Temperature of 40°F to 32°F:

Protect masonry from rain or snow for 24
hours.

Daily Air Temperature of 32°F and Below:

An air temperature of at least 32°F shall be
maintained on each side of masonry for a
period of at least 48 hours if Type M or S
mortar iIs used and at least 72 hours if Type N
or O mortar is used.
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C. Wetting of Clay Masonry Units
For units with initial rates of absorption that require
their wetting before laying, follow the following cold
weather requirements:

1. IT surface temperatures are above 32°F, use water
heated to about 70°F.

2. IT surface temperatures are below 32°F, use water
heated to about 120°F.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

E. Mortar Coloring

1. ""SGS" Mortar Colors, Solomon Grind-Chem Services,
Inc.
2. "True Tone Mortar Colors', Davis Colors, Rockwood

Industries, Inc.
3. "Flamingo Colors ', Lehigh Corporation.
L. Mortar Additives
1. ACM Chemistries, Norcross, GA 30010
2. Master Builders, Inc., Cleveland, OH 44122
3. Sika Corp., Lyndhurst, NJ 07071

2.02 FACE BRICK DISTRIBUTORS

A. Consolidated Brick and Building Supplies, Inc., N.Y._,
N.Y.

B. Tri-State Brick & Building Materials, Inc. N.Y., N.Y.
C. Belden Brick Sales & Service, Inc., N.Y., N.Y.
D. Glen-Gery Corp. Somerville, N. J.

2.03 MATERIALS
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A. Base Materials

1.

SUNY PURCHASE

Portland Cement

a. Type 1 ASTM C150

b. Type 11 (for manholes) ASTM C150

Slag cement (only use for ASTM C989, Grade
Manufacture of concrete block 100 or 120.
Sand for Mortar Mix ASTM C144

Sand shall be washed natural sand with
100% passing the No. 8 sieve.
Mix shall not contain chlorides.

Aggregate for CMU - 100% light- ASTM C331
weight aggregate, expanded clay

shale or slate (rotary kiln

process). To meet recycled content,
lightweight recycled aggregate of up

to 20% of total material that will maintain
the same fire resistance equivalent thickness
of 100% expanded shale, clay, or slate
without a decrease in block strength may

be used.

Aggregate for Masonry Grout ASTM C404
Hydrated Lime ASTM C207
Type "S"

Water - Clean, potable New York City water free of
injurious materials.

Mortar Coloring: Provide pure mineral pigments,
natural and synthetic 1ron oxides, and chromium
oxides compounded for use iIn mortar mixes. Material
shall conform to ASTM C979. Coloring shall not
contain alkalyde salts or chlorides. No liquid
colorants shall be permitted.

Mortar additive for use 1iIn setting of exterior
brick coping caps, granite steps, and other such
elements with horizontal surfaces exposed to
weather. Use additive for such elements within 10
vertical feet of grade or walking areas.

UNIT MASONRY 04200 - 10
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a. Additive shall be non-toxic, non-flammable,
and non-hazardous during storage, mixing,
application, and when cured.

b. Finished mortar shall be resistant to urine,
dilute acid, dilute alkali, sugar, brine, and
calcium chlorides and other salts used in de-
icing salts.

Premixed sand and lime for mortar mixes 1is not
permitted. The use of batched material by Spec-Mix
and factory-packaged cement-lime-pigment by major
mortar manufacturers i1s permitted. Each individual
bag of material shall have the manufacturer®s label
identifying the mortar type.

B. Brick

1.

SUNY PURCHASE

utility Modular Face Brick: Clay or shale, ASTM
C216 (solid), grade SW, type FBX, or ASTM C652
(cored), grade SW, type HBX of size 3-5/8" x 3-5/8"
x 11-5/8" (nominal dimensions 4"x4"x12"). Colors
and textures as selected by the Project Architect.
Special sizes and shapes as shown on the Drawings
or specified herein. Brick shall be manufactured to
special sizes and shapes, not cut iIn the Tield.
Glazed units are not permitted. Brick shall be
tested for efflorescence in accordance with ASTM
Test Methods C67 and the rating shall be ”Not
Effloresced”.

a. Lipped brick, such as are used above relieving
angles and lintels, shall be manufactured with
the lip portion having dimensions not less
than 5/8" high and 3/4"™ deep. Provide brick
with larger lip dimensions when recommended by
brick manufacturer. When recommended by the
manufacturer, lipped brick may be cut to the
required dimensions from solid brick in the
factory, provided that cuts are carefully made
to a 90 degree interior angle and do not
extend past this angle.

UNIT MASONRY 04200 - 11
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Masonry Cleaner

Masonry cleaner capable of cleaning masonry without
degrading the masonry material or mortar. Cleaner must
be approved by the masonry manufacturer.

2.04 MIXES

A.

Mortar (basic)

Shall conform to ASTM C270 and BIA M1-88. Provide Type I
Portland cement (Type 11 Portland Cement when used for
manholes). Masonry cement shall not be used as a
substitute. Preconstruction testing with the proportions
carefully monitored is to be used to establish the upper
end of the strength range, which should generally be near
the minimum strength of the next higher strength mortar.

1. Type M: 1 part gray cement, 1/4 part lime, 33/
parts dry sand. Minimum compressive strength shall
be 2500 psi at 28 days.

2. Type S: 1 part gray cement, 1/2 part lime, 41/;
parts dry sand. Minimum compressive strength shall
be 1800 psi at 28 days.

3. Type N: 1 part gray cement, 1 part lime, 6 parts
dry sand. Minimum compressive strength shall be
750 psi at 28 days.

4. Type N "White'": 1 part white cement, 1 part lime, 6
parts dry white sand. Minimum compressive strength
shall be 750 psi at 28 days.

Colored Mortar

Proportion mortar coloring with other mortar mix
ingredients to obtain desired color, as approved by the
Project Architect. Provide white cement instead of gray
cement where required to meet the desired color. Do not
exceed 1 part pigment to 10 parts cement, by weight. If
consistent color cannot be obtained, provide as a minimum
premixed Portland cement and coloring from major cement
manufacturer.

SUNY PURCHASE UNIT MASONRY 04200 - 12
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Grout for Masonry

1.

Mixes

a.

Locat

a.

Fine Grout: 1 part Portland Cement, 0-1/10
part Hydrated Lime, 21/4-3 times the sum of
volumes of cementitious materials of fine
aggregate (Proportions by volumes).

Coarse Grout: 1 part Portland Cement, 0-1/10
part Hydrated Lime, 21/4;-3 times the sum of
volumes of cementitious materials of fine
aggregate, and 1-2 times the sum of the
volumes of cementitious materials of coarse
aggregate (Portions by volume).

Aggregates for Mixes: ASTM C 404.

Slump: 8" minimum, 11" maximum.

Compressive Strength: At least equal to the
strength of the masonry, and not less than
2000 psi as determined by ASTM C1019 - Method
of Sampling and Testing Grout.

ion

For spaces less than 2" in any direction, use
fine grout.

For spaces 2" and more in any direction, use
coarse grout.

2.05 SOURCE QUALITY CONTROL

A.

SUNY PURCHASE

The EOR will assign a Licensed Professional Engineer
designated for Controlled Inspection who will iInspect the
masonry construction under the requirements of paragraphs
27-132 and 27-602, Tables 10-1 and 10-2 (Reinforced and
Unreinforced Masonry), and R&R 9/29/83 (Appendix A)
(Curtain Wall Construction) of the Building Code.

Preconstruction Testing

1.

Preco
be d
Contr

nstruction testing of mortar properties will
one 1In accordance with ASTM C780. The
actor shall assist the EOR’s laboratory by any
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means necessary and shall supply the approved base
materials to the laboratory for testing.

2. Compressive strength tests of field mixed mortar
are to be done during construction of the mock-up,
or earlier if desired by the Contractor, to provide
a benchmark for the strength based on actual field
conditions and proportioning of the mortar. |IFf
mortar strengths are too high, proportions may be
required to be modified 1i1f directed by the
Architect or Engineer of Record.

3. Preconstruction testing of masonry grout properties
will be done in accordance with ASTM C1019. The
Contractor shall assist the EOR’s laboratory by any
means necessary and shall supply the approved base
materials to the laboratory for testing and for
making the molds.

XECUTION

3.01 EXAMINATION

A.

Examine all adjoining Work on which this Work 1is 1in
anyway dependent for proper installation and workmanship.
Report to the EOR any conditions that prevent the
performance of this Work.

3.02 PROTECTION

A.

Cover top of masonry wall with waterproof plastic
membrane at the end of the work period, when work is not
in progress, and at other times when Work needs to be
protected from rain and other precipitation. Extend
cover down sides as needed to thoroughly protect the
Work.

During cold weather, do not use wet masonry units and
frozen masonry units.

Do not use frozen materials or lay masonry on frozen
materials; remove frozen materials from wall. Refer to
Part 1 of this Section, "Environmental Requirements'™ for
temperature restrictions.

SUNY PURCHASE UNIT MASONRY 04200 - 14
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3.03

3.04

Remove excess mortar from walls as soon after laying
units as practicable to prevent staining and to
facilitate cleaning of wall.

Brace walls as needed until sufficiently set, or until
intersecting walls provide lateral support.

Prevent masonry cleaners from coming iIn contact with
adjacent glass, metal, and other masonry surfaces such as
cast stone. Protect adjoining glass and metal surfaces
and all other adjacent materials and property from
masonry operations.

MIXING PROCEDURES FOR MORTAR

A.

Measure material by volume or equivalent weight. In
measuring by volume, measure ingredients by container. Do
not measure by shovel.

Mix ingredients in a clean mechanical mixer for a minimum
of 3 minutes, maximum of 5, with the minimum amount of
water to produce a workable consistency.

Mortar that has stiffened because of evaporation of water
from the mortar may be retempered only once, and only
during the Tfirst hour of placement to restore the
required consistency. Mortar shall be used within 21/;
hours after initial mixing. Limit amount of mortar
batched at one time to stay within these requirements.

LAYING - GENERAL

A.

Lay units true to dimensions, plumb and level, square;
exterior and interior bond work in bond indicated on the

Drawings or specified herein. Lay courses level with
joints uniform; vertical joints spaced properly for plumb
alignment. Provide masonry 1lines, plumb bobs, and

utilize a 4 foot level to maintain wall within *” of
theoretical dimensions.

Fill bed joints and cross joints solid with mortar.
Furrowed bed and spotted cross joints not permitted. For
hollow block units, apply mortar full Ilength on all
bearing surfaces.

"Tooth"™ temporary openings in exposed masonry walls, to
maintain proper bond when closed.

SUNY PURCHASE UNIT MASONRY 04200 - 15
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Tool joints In exposed masonry with a concave jointer to
provide a neat, smooth, compacted surface.

Rough cut joints iIn masonry that are to receive plaster,
to provide good plaster bond.

Remove excess mortar, leaving masonry surface clean.

Cut brick and concrete masonry units with circular
masonry wet saw.

Build-in miscellaneous metal iInserts and other i1tems not
furnished under this Section but specified to be
installed under this Section.

Lay brick in bond patterns as shown on the Drawings. If
bond is not indicated on Drawings, use running bond, all
stretchers.

FACE BRICK WORK

A.

Lay face brick from scaffolding erected on face brick
side of wall. Do not build or attach scaffolding into
the brick face.

Use face brick for exterior walls, chimneys, bulkheads,
and backs of parapets, except where concrete parapets are
indicated.

Use 100% solid brick over exterior relieving
angles/lintels or other brick projections on exterior
face of building. (Use of solid brick with cores is
acceptable if cores are filled solid with mortar and the
cores are not visible to view.)

Wet clay and shale brick which have initial rates of
absorption of more than 30 grams for each 30 square
inches per minute (ASTM C67). Wet brick sufficiently to
prevent excess absorption of mortar moisture, but keep
surface dry enough to obtain bond.

Lay with shoved joints, avoiding dry contacts between
brick.

Lay not more than 5 courses before setting backup units.

SUNY PURCHASE UNIT MASONRY 04200 - 16
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Clean loose mortar from wall as brick is laid.

FIELD QUALITY CONTROL

A.

The EOR will assign, under the requirements of paragraphs
27-132 and 27-602, Tables 10-1 and 10-2 (Reinforced and
Unreinforced Masonry), and R&R 9/29/83 (Appendix A)
(Curtain Wall Construction) of the Building Code a
Licensed Professional Engineer designated for Controlled
Inspection who will inspect the masonry construction.

The Contractor, upon award of the Contract, will receive
a signed statement stating that the Engineer designated
for Controlled Inspection has assumed the responsibility
for masonry inspection and will Tfile all reports as
required by the Building Department.

The Engineer will make inspections and any testing deemed
necessary. Testing of mortar properties shall be 1in
accordance with ASTM C780. Mortar suspected or tested to
be too strong or too weak will be subject to petrographic
analysis or other methods deemed necessary by the
Engineer of Record and Engineer designated for Controlled

Iinspection. Testing of masonry grout shall be 1in
accordance with ASTM C1019. The Contractor shall pay for
all tests if they verify improper work. Inspection are

to include, but not be limited to, the following:

1. Proper installation of reinforcement and
placement of brick on angles.

2. Proper installation of mortar, including
proportioning and mixing. Those mortar properties
listed in the Appendix of ASTM C780 are to be
tested at the discretion of Engineer designated for
Controlled Inspection or the Architect/Engineer of
Record Mortar strengths, when tested, will be
determined 1i1n accordance with ASTM C780 using
cubes.

3. Proper installation of weeps, flashing, mortar
mesh, cleaning of cavity (if cavity wall
construction), etc.

4. For cavity wall construction, all bed and head
joints are filled completely. At solid masonry
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construction, all bed, head, and collar joints
are Tilled completely.

D. If any results are found to be not in conformance with
the applicable ASTM, i1ndustry practice, and the
Specifications the masonry in question shall be removed
and redone.

3.10 CLEANING

A. Before cleaning masonry walls, examine faces for holes,
cracks, and other defects. |If corrections cannot be made
to provide an appearance acceptable to the Project
Architect, replace defective units.

B. Exterior Masonry

1. After completion of laying and the completion of
other adjacent work liable to soil masonry, clean
face work and point all open joints.

2. Start cleaning operations at top and proceed
downward, using solution not detrimental to
material or mortar.

3. Use only masonry cleaners approved by the
manufacturer of the specific face brick and
follow the brick manufacturer®s instruction for
use of the product. The use of muriatic acid is
not approved.

END OF SECTION

**x*x
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LIST OF SUBMITTALS

SUBMITTAL DATE SUBMITTED DATE APPROVED

Product Data:

. Masonry unit data
. Portland Cement Mfr & Brand
Lime Mfr & brand
. Mortar Pigments Mfr & Brand
. Packaged Products: Mfr-s
specs & application
instructions
8. Sand: Location of pit,
Owner®s name, & previous
test data
9._.Masonry cleaner

~ouhNpR

Samples:

1. Face Brick

Shop Drawings:

Quality Control Submittals:

1. Schedule of Uses
(By mortar type)

2. Certificates

Notarized Bldg Dept.
affidavit re: Mas. Producer,
Materials comply (Form 10H)

Notarized Bldg Dept.
affidavit re: Mas. Supplier,
Materials comply (Form 10J)

Certification Polystyrene

Insul. mfrd in compliance
with Montreal Protocol:

SUNY PURCHASE
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SECTION 07900
JOINT SEALERS

ENERAL

1.01 DESCRIPTION OF WORK

A.

Provide all joint sealer Work as 1indicated on the
Drawings, as required for the completed Work, and as
specified herein. This Section includes joint sealants
for the following applications:

1. Exterior joints in the following horizontal traffic
surfaces:

a. Joints 1n stone paving units.

b. Other joints as indicated.

1.02 REFERENCES

A.

References and industry standards listed in this Section
are applicable to the Work. Unless more restrictive
criteria or differing requirements are explicitly stated
Iin the Specifications, or mandated by governing codes or
regulations, the recommendations, suggestions, and
requirements described in the referenced standards shall
be deemed mandatory and applicable to the Work

1. American Society for Testing and Materials (ASTM)

1.03 SUBMITTALS

A.

SUNY PURCH

Product Data

Catalog sheets, specifications, and installation

instructions for each type of joint sealant product

specified except miscellaneous materials.

Samples for Initial Selection:

1. For general purpose use around windows and at
relieving angles, Colors of Exposed Joint Sealants:
Match Architect®s samples.

2. For all other uses: provide Manufacturer’s color
charts consisting of strips of cured sealants

ASE JOINT SEALERS 07900 - 1
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showing the full range of Manufacturer’s standard
colors available for each product exposed to view.

C. Samples for Verification: For each type and color of
joint sealant required, provide Samples with joint
sealants in 1/2"wide joints formed between two 6” long
strips of material matching the appearance of exposed
surfaces adjacent to joint sealants

D. Quality Control Submittals

1.

Product Certificates: For each type of joint
sealant and accessory, signed by product
manufacturer.

Installer®s Qualifications Data: Affidavit required
under Quality Assurance Article.

Company Field Advisor Data: Name, business address,
and telephone number of Company Field Advisor.

Preconstruction Test Results

a. Sealant manufacturer’s test reports certifying
compatibility and adhesion with all contiguous
materials.

b. Sealant manufacturer’s test reports certifying
that the sealant will not stain contiguous
materials.

C. The results of field adhesion testing.

E. Low Emitting Materials Compliance Submittals

1.

Provide documentation for each sealant, sealant
primer and cleaner to be used on site and within
the weatherproofing/waterproof membrane (interior)
of the building, indicating that the sealants and
primers meet V.0.C. requirements as stated in
Specification Section G01600.

1.04 QUALITY ASSURANCE

A. Installer®s Qualifications

SUNY PURCHASE
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The persons installing the sealants and their supervisor
shall be personally experienced in the installation of
sealants and shall have been regularly employed by a
company engaged in the installation of sealants for a
minimum of two years.

1. Furnish a letter from the sealant manufacturer,
stating that the Installer is authorized to install
the manufacturer®"s sealant materials.

B. Container Labels
Include manufacturer®s name, trade name of product, kind
of material, federal specification number af

applicable), expiration date ((if applicable), and
packaging date or batch number.

C. Preconstruction field-adhesion testing

Before installing sealants, field test their adhesion to
Project joint substrates as follows:

1. Locate test joints as directed by EOR.

2. Conduct Tfield adhesion tests for each kind of
sealant and joint substrate.

3. Test using ASTM C1193 Method A: For joints with
dissimilar substrates, verify adhesion to each
substrate separately

4. Do not use sealants that fail to adhere to joint
substrates during testing.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle joint sealer materials as
recommended by the Manufacturer, to protect from damage.

1.06 PROJECT CONDITIONS

A. Environmental Requirements

1. Temperature: Unless otherwise approved or
recommended In writing by the sealant manufacturer,
do not install sealants at temperatures below 40°F
or above 85°F.

SUNY PURCHASE JOINT SEALERS 07900 - 3
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Humidity and Moisture: Do not install the Work of
this Section under conditions that are detrimental
to the application, curing, and performance of the
materials.

Ventilation: Provide sufficient ventilation
wherever sealants, primers, and other similar
materials are installed in enclosed spaces. Follow
manufacturer®s recommendations.

Do not proceed with installation of joint sealants
under the following conditions

a. When joint substrates are wet.

b. Where joint widths are less than those allowed
by joint sealant manufacturer for applications
indicated.

C. Contaminants capable of interfering with
adhesion have not yet been removed from joint
substrates.

d. Surfaces are frozen.

e. Surfaces are superheated by the sun.

B. Protection

1.

Protect all surfaces adjacent to sealants with non-
staining removable tape or other approved covering
to prevent soiling or staining.

Protect all other surfaces in the Work area with
tarps, plastic sheets, or other approved covering
to prevent defacement from droppings.

Protect any painted surfaces which are not included
in the Work from impact or damage.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A. Momentive Performance Materials-GE Silicones, Waterford,
NY 12188

SUNY PURCHASE
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B. Dow Corning Corp., Midland, Michigan 48686

C. Pecora Corp., Harleyville, PA

D. Tremco Sealants and waterproofing, Beachwood, OH 44122

E. Bostik, Middleton, MA 01949

F. Sika Corporation, Lyndhurst, NJ 07071

G. Schul

International, Pelham, NH 03076

H. Emseal Joint Systems Ltd., Westborough, MA 01581

2.02 SEALANTS

A. Type 1A Sealant (for use for pavements, walks, and curbs)

1.

B. Type

For Horizontal Joints: Two-part, self-leveling
polyurethane sealant for traffic bearing
construction; ASTM (€920 classifications type M,
grade P, class 25, uses T, M, A, and O (granite):
Pecora Urexpan NR-200, or , Tremco THC 900/901 or
Sika Sikaflex 2C SL.

For Vertical Joints: Two-part, non-sag
polyurethane sealant; ASTM (€920 classifications
type M, grade NS, class 25, uses NT, M, A and O
(granite): Pecora Dynatrol 11, or Bostik Chem-Calk
505, Tremco Dymeric 240FC or Sika Sikaflex 2C NS.

1B Sealant (for Plaza Decks)

For Horizontal Joints: One-part, self-leveling
polyurethane sealant for traffic bearing
construction; Pecora UrexpanNR-201, or Sika
Sikaflex-1C SL, or Tremco Vulkem 45SSL.

For Vertical Joints: One-part, non-sag polyurethane
sealant; ASTM C920 classifications type S, grade
NS, class 25, uses NT, M, A and O (granite): Pecora
Dynatrol [1-XL, or Sika Sikaflex 15 LM, Tremco
Dymonic.

2.03 JOINT FILLERS

SUNY PURCHASE
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A. Elastomeric Tubing Sealant Backings: (for precast panel
joints not compatible with Silicone Sealants): Neoprene,
butyl or EPDM +tubing complying with ASTM D1056,
nonabsorbent to water and gas, and capable of remaining
resilient at temperatures down to minus 26°F (minus
32°C). Provide products with low compression set and of
size and shape to provide a secondary seal, to control
sealant depth, and to otherwise contribute to optimum
sealant performance.

ASTM D1056, Class SC (oil resistant and medium swell), 2
to 5 psi compression deflection.

B. Expanded Polyethylene Joint Filler (for existing joints)
Flexible, compressible, closed-cell polyethylene of not
less than 10 psi compression deflection (25 percent).

C. Closed-Cell Polyurethane or Closed-Cell Expanded
polyethylene Joint Filler (for all cast-in-place concrete
work) .

Resilient, compressible, semi-rigid; W.R. Meadow Ceramar
or equal.

D. ASTM D1056, Class RE41 (for masonry joints) where shown
on the Drawings.

2.04 MISCELLANEOUS MATERIALS

A. Primer: Material recommended by joint sealant
manufacturer where required for adhesion of sealant to
joint substrates indicated, as determined from
preconstruction joint-sealant-substrate tests and field
tests.

1. For primers used on site and within the
weatherproofing/waterproof membrane (interior) of
the building comply with V.0.C. requirements
specified in Section G01600.

B. Cleaners for Nonporous Surfaces: Chemical cleaners
acceptable to manufacturers of sealants and sealant
backing materials, free of oily residues or other
substances capable of staining or harming joint
substrates and adjacent nonporous surfaces In any way,

SUNY PURCHASE JOINT SEALERS 07900 - 6
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and formulated to promote optimum adhesion of sealants to
joint substrates.

1. For cleaners used on site and within the
weatherproofing/waterproof membrane (interior) of
the building comply with V.0.C. requirements
specified in Section G01600.

Masking Tape: Nonstaining, nonabsorbent material
compatible with joint sealants and surfaces adjacent to
joints.

D. Provide sealant backings of material and type that
are nonstaining; are compatible with joint
substrates, sealants, primers, and other joint
fillers; and are approved fTor applications
indicated by sealant manufacturer based on field
experience and laboratory testing.

1. Cylindrical Sealant Backings: ASTM C1330, Type C
(closed-cell material with a surface skin), Type O
(open-cell material) or Type B (bicellular material
with a surface skin), as approved in writing by
joint-sealant manufacturer for joint application
indicated, and of size and density to control
sealant depth and otherwise contribute to producing
optimum sealant performance:

Bond Breaker Tape
Polyethylene or other plastic tape as recommended by the

sealant manufacturer; non-bonding to sealant; self-
adhesive where applicable.

3 - EXECUTION

3.01

3.02

SUNY

EXAMINATION

A.

Examine all joint surfaces for conditions that may be
detrimental to the performance of the completed Work. Do
not proceed until satisfactory corrections have been
made .

PREPARATION

A. Clean joint surfaces i1mmediately before installation of
sealant and other materials specified in this Section.
PURCHASE JOINT SEALERS 07900 - 7
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Remove all loose materials, dirt, dust, rust, oils
and other foreign matter that will impair the
performance of materials installed under this
Section.

Remove lacquers, protective coatings and similar
materials from joint faces with manufacturer®s
recommended solvents.

Thoroughly clean surfaces on which sealant i1s to be
applied using methods such as grinding, acid
etching or other approved and manufacturer®s
recommended means, If required, to clean the joint
surfaces, assuring that the sealant materials will
obtain positive and permanent adhesion.

Prime surfaces, if required, as recommended by
Manufacturer before applying sealant.

B. For Pavements, Walks, and Curbs

1.

SUNY PURCHASE

Set joint fillers at proper depth and position as
required for installation of bond breakers, backer
rods, and sealants. Do not leave voids or gaps
between the ends of joint filler units.

a. Smooth Edged Joints: For joints between two
concrete slabs or where new concrete abuts
smooth-edged materials, use either cork joint
filler or closed cell polyurethane joint
filler.

b. Irregular Edged Joints: For joints where new
concrete abuts granite curbs or other
irregular edges, use closed cell polyurethane
joint filler.

C. Priming Joint Surfaces:

1) Prime joints which are to receive Type 1A
and 1B Sealants.

2) For joints of friable (crumbly, chalky)
masonry surfaces and other surfaces which
are to receive Type 1 Sealant, prime as
recommended by Manufacturer.

JOINT SEALERS 07900 - 8
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3) Prime joints other than those above if so
recommended by the manufacturer®s printed
instructions.

4) Do not allow the primer/sealer to spill
or migrate onto adjoining surfaces.

3.03 JOINT BACKING INSTALLATION

A.

Install bond breaker tape iIn relaxed condition as it
comes off the roll. Do not stretch the tape. Lap
individual lengths.

Install backer rod of sufficient size to fill the joint
width at all points In a compressed state. Compress
backer rod at the widest part of the joint by a minimum
of 25 percent. Do not cut or puncture the surface skin of
the rod.

3.04 SEALANT INSTALLATION

A.

Except as shown or specified otherwise, install sealants
in accordance with the manufacturer®s printed
instructions.

Install sealants with ratchet hand gun or other approved
mechanical gun. Where gun application is impracticable,
install sealant by knife or by pouring, as applicable.

Finishing

Tool all vertical, non-sag sealants so as to compress the
sealant, eliminating all air voids and providing a neat
smoothly finished joint. Provide slightly concave joint
surface, unless otherwise indicated or recommended by the
manufacturer.

1. Use tool wetting agents as recommended by the
sealant manufacturer.

3.05 FIELD QUALITY CONTROL

A.

Field Adhesion Testing of Sealants - Test completed
elastomeric joints as follows:

SUNY PURCHASE JOINT SEALERS 07900 - 9
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Extent of Testing: Test completed elastomeric
sealant joints as follows:

a. Perform 10 tests for the first 1000 feet of
joint length for each type of elastomeric
sealant and join substrate.

b. Perform one test for each 1000 feet of joint
length thereafter or one test per each floor
per elevation.

Test Method - Test joints by hand pull method
described below:

a. Make knife cuts from one side of the joint

the other, followed by two cuts approximately
2 inches long at sides of joint and meeting
cross cut at one end. Place a mark 1 inch from
cross-cut end of 2 inch piece.

b. Use fingers to grasp 2 inch piece of sealant
between cross-cut end and 1” mark, pull Ffirmly
at a 90 degree angle or more in direction of
side cuts while holding a ruler along sides of
sealant. Pull sealant out of joint to the
distance recommended by the sealant
manufacturer for testing adhesive capability,
but not less than that equaling specified
maximum movement capability in extension, hold
this position for 10 seconds.

C. For joints with dissimilar substrates, check
adhesion to each substrate separately. Do this
by extending cut along one side, checking
adhesion to opposite side.

Inspect joints for complete fill, for absence of
voids, and for joint configuration complying with
specified requirements. Record results in a field-
adhesion-test log.

Inspect tested joints and report on the following:
a. Whether sealants in joints connected to

pulled-out portion failed to adhere to joint
substrates or tore cohesively. Include data on
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pull distance used to test each type of
product and joint substrate. Compare these
results to determine 1f adhesion passes
sealant manufacturer®s Tfield-adhesion hand-
pull test criteria.

b. Whether sealants filled joint cavities and are
free of voids.

C. Whether sealant dimensions and configurations
comply with specified requirements.

5. Record test results in a field-adhesion-test log.

Include dates when sealants were installed, names
of persons who installed sealants, test dates, test
locations, whether joints were primed, adhesion
results and percent elongations, sealant Till,
sealant configuration, and sealant dimensions.

6. Repair sealants pulled from test area by applying
new sealants following same procedures used
originally to seal joints. Ensure that original
sealant surfaces are clean and that new sealant
contacts original sealant.

7. Evaluation of Field Test Results: Sealants not
evidencing adhesive failure from testing or
noncompliance with other indicated requirements
will be considered satisfactory. Remove sealants
that fail to adhere to joint substrates during
testing or to comply with other requirements.
Retest failed applications until test results prove
sealants comply with indicated requirements.

3.06 CLEANING

A.

Immediately remove misapplied sealant and droppings from
metal surfaces with solvents and wiping cloths. On other
materials, remove misapplied sealant and droppings by
methods and materials recommended in writing by the
manufacturer of the sealant material.

After sealants are applied and before skin begins to form
on sealant, remove all masking and other protection and
clean up remaining defacement caused by the Work.

END OF SECTION
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LIST OF SUBMITTALS

SUBMITTAL DATE SUBMITTED DATE APPROVED

Product data:

1. Catalog sheets, specifications,
installation instructions for
each item specified

Samples:

1. Manufacturer’s color charts
for Initial Selection

2. Samples for Verification
for each type and color
of joint sealant

3. Color samples for paint for
type of sealant/application

Quality Assurance

1. Manufacturer’s Product
Certificates

2. Manufacturer’s test reports
certifying compatibility

3. Manufacturer’s test reports
certifying that sealant will
not stain

4. Pre-construction field
adhesion test reports

SUNY PURCHASE
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Special Conditions for Construction

Part 1 — Use of Premise

11

1.2

General

Contractor shall confine operations at the site to areas permitted by law, ordinances, permits and the Contract
Documents and shall not unreasonably encumber the site with materials or equipment. For purposes of this
provision, "site” shall include all existing structures.

The Building in which the Work is to be performed is currently occupied by residential areas, offices and/or
classrooms. Each Contractor shall have limited use of premises for construction operations, including use of
Project site, during the construction period. Each Contractor's use of premises is limited only as outlined in this
section and/or any other section of the specifications, or at the College’s discretion, to perform work or to retain
other contractors on portions of Project.

Coordination with Other Contractors:

1). The Contractor will need to have their portion of the Work coordinated with other Contractors working
on the site so that their work conforms to the progressive operation of all the work covered under other
contracts that the College has let on this site.

2). Each Contractor shall afford other Contractors reasonable opportunities for the introduction and storage
of their supplies, materials, equipment, and execution of their work.

3). If the Contractor or such other contractors contend that their work of the progress thereof is being
interfered with by the acts or omissions of the others or that there is a failure to coordinate or properly
arrange the sequence of the work on the part of the Contractor or such other contractors, they shall,
within five (5) working days of the commencement of such interference or failure of coordination or
failure to perform work in proper sequence, give written notification to the College of such contention.
Upon receipt of such notification or on its own initiative, the College shall investigate the situation and
issue such instructions to the Contractor or such other contractors with respect thereto as it may deem
proper. The College shall determine the rights of the Contractor and of such other contractors and the
sequence of work necessary to expedite the completion of the work covered by said other contracts.

All work is to be conducted in such a manner as to cause a minimum degree of interference with the College’s
operations and academic schedule. Contractor is to coordinate their work with the College’s classroom schedule.

The Contractor and its employees shall comply with all College regulations governing conduct, access to the
premises, and operation of equipment.

Maintain all paths of egress and keep clear of all materials and debris.

Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or
obstruct walkways, corridors, and other adjacent occupied or used facilities without written permission from
College.

Should it become necessary, in the judgment of the College, at any time during the course of the Work to move
materials which are stored on the site and equipment which has been temporarily placed thereon, the Contractor
upon request of the College shall move them or cause them to be moved at its sole cost and expense; provided,
however, if materials and equipment that have been stored or placed by the Contractor at a location on the site
expressly approved, in writing, by the College and the same are moved or caused to be moved by the Contractor at
the College's request, such removal shall be deemed extra work and the Contractor shall be compensated.

Campus Regulations

The contractor and his/her employees, subcontractors, etc., will not fraternize with any building or campus
occupants. This includes but is not limited to students, faculty, and employees of the State other than those
designated, visitors and guests. At no time will it be appropriate to say anything derogatory to the above
referenced individuals. Harassment, verbal or otherwise, of the above referenced individuals will not be tolerated.
If an incident arises, the Contractor will be directed to permanently remove the employee from the site.

No drugs are permitted on campus.

No smoking is permitted on campus.
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1.6

Special Conditions for Construction

The contractor, employees and sub-contractors are required to stay within the construction boundary lines at all
times.

The contractor, employees, and sub-contractors must recognize the fact that this is an institute for learning.
Flexibility will be required during certain times of the academic year.

Each employee of the general contractor and any of their sub-contractors must wear clearly visible identification
tags while on Campus. Identification tags must at a minimum state what company the employee works for, name
of employee, photo identification, and company contact information (including phone number).

Each employee of the general contractor and any of their sub-contractors must adhere to the State and
Campus’ Covid-19 safety rules and guidance requirements to maintain a safe workplace. The general
contractor must request all required forms from the campus’ health and safety officer for their firm and
any of their sub-contractor firms who will be on-site during the project period. Forms must be signed and
submitted prior to any workers arriving on campus.

Use of Permanent Utilities

As the building is still an existing building and will be occupied, when each permanent utility is operational, it
may be used for construction purposes, if acceptable, in writing, by the College. The written request for
permission for use of the system from the College shall include, as a minimum, the conditions and reasons for use
and provisions for and effect on equipment warranties. In the event that the College accepts the Contractors use
of the permanent utility for the balance of the Work, the Contractor shall be fully responsible for it, and shall pay
all costs for operation, power, restoration and maintenance of same.

If the existing facilities are not adequate for the Contractor, locate temporary facilities where they will serve
Project adequately and result in minimum interference with performance of the Work and disruption to the
College. Any temporary facilities location is to be reviewed and approved by College’s Representative.

Storage and Staging of Materials

The following shall apply to this project

1). The Contractor shall store materials and equipment within areas designated by the College.

2). Security for stored equipment and materials shall be the responsibility of the Contractor.

3. No vehicles will be permitted on the Plaza. Any and all materials and/or equipment brought or stored on
the Plaza shall not exceed the maximum weight limit of 150 psf.

4). Access to the construction site for delivery of materials and equipment is limited. Temporary parking for
the loading and unloading of the same shall be arranged only with prior approval of the College.

5). The Contractor shall at all times keep access routes, and parking and staging areas clean of debris and
other obstructions resulting from the work.

6). Contractors shall not store flammable materials on any roofs.

Temporary Power for Construction Activities

Electrical energy, as it exists within the work area, will be available at no cost to the Contractor from existing
outlets or panels from locations approved by the College. If electrical power is not available in the area of work,
it is the Contractor’s responsibility to provide necessary power to perform the Work. Typically, available power
may be used for small power tools (not exceeding ¥2 HP).

Temporary Lighting / Heating & Cooling / Water

Electrical lighting, as it exists within the work area, is available to the contractor at no cost. If electrical lighting
is not available in the area of work, it is the Contractor’s responsibility to provide necessary temporary equipment
to perform the Work at its cost.
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Special Conditions for Construction

Temporary Sanitary Facilities

Toilet, Water, and Drinking Water Facilities: The Contractor shall not use the existing toilet, water, and drinking
water facilities. It is the Contractor’s responsibility to provide their own temporary toilet facilities during the
construction and restore to original state upon completion of the project.

Temporary Parking

Contractor is to abide to the following:

1). The Contractor and its employees shall be subject to all the rules and regulations of the College,
including parking regulations. The College is regulated by New York State Vehicle and Traffic Laws.

2). The Contractor and its employees shall only park in the designated areas in Lot #W-2. There shall be no
parking in other areas of the campus (unless prior written authorization is provided by the College Chief
of Police).

3). Parking violations are subject to fines and are the sole responsibility of the Contractor or its employees.
Vehicles that are parked illegally may be towed at the expense of the owner/driver.

4). All vehicles are required at all times to register with the College’s Public Safety Unit.

5). There is $35.00 fee for parking permits. The fee is per vehicle and permits need to be display whenever
the vehicle is parked on campus.

Temporary Support Facilities

Construction Aids: Provide all items, such as lifting devices, all scaffolding, staging, platforms, runways, ladders;
and all temporary flooring, as required by the various trades for the proper execution of the Work. Provide such
construction aids with proper guys, bracing, guards, railings and other safety devices as required by the governing
authorities and OSHA.

Elevator and Loading Dock Usage: The Contractor shall make all arrangements with the College’s
Representative for the use of elevators as required for transporting material and workmen to the work areas and
for the disposal of rubbish and waste materials.

Safety and Protection of Facilities

Pre-task planning is essential to ensure safe execution of work. The importance of obtaining all required reviews,
approvals, permits and authorizations and selecting appropriate controls as soon as the scope of work is defined,
cannot be overstressed. Neglecting to obtain these items “Well in Advance” of project mobilization can result in
costly delays.

The Contractor shall provide the necessary safeguards to prevent accidents, to avoid all necessary hazards and
protect the public, the Faculty and Staff, students, the work, and the property at all times, including Saturdays,
Sundays, holidays, and other times when no work is being done. The Contractor shall submit a safety plan which
shall be certified by a Certified Safety Professional from the Board of Certified Safety Professionals

(www.bcsp.org).

The Contractor shall adequately address the work scope, potential hazards and controls to be implemented to
prevent accidents, by submitting either a project specific health and safety plan or a detailed Job Hazard Analysis
(JHA).

Contractors shall refer to the “Purchase College Environmental, Health & Safety Contractor Guidelines” brochure
which provides an overview of requirements for working safely. In the event specific details regarding working
safely are needed, the contractor shall consult with the Purchase College project manager responsible for the work
who will engage the EH&S department as need.

Contractors shall exercise Stop Work Authority anytime conditions change that introduce new hazards. The
hazards shall be reevaluated and additional controls shall be put in place.
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The Contractor shall erect, maintain and remove appropriate barriers or other devices, including mechanical
ventilation systems, as required by the conditions of the work for the protection of the users of the project area,
adjoining areas, the protection of the work being done, or the containment of dust, debris, and noise. All such
barriers or devices shall be provided in conformance with all applicable codes, laws and regulations, including
OSHA and National Fire Prevention Association 241, for safeguarding of structures during construction. Any
barriers required for the project shall be erected in a manner that does not block or restrict air flow around smoke
detectors.

Accidents — Personal/Property Damage:
The safety of any employee, agent, consultants, student, staff member or guest of the College or the contractor is a
primary obligation of the contractor. The contractor is responsible for ensuring that any construction, renovation,

maintenance or other work is managed in a safe and effective manner.

If an accident occurs that results in personal injury or property damage, the contractor shall immediately contact:
For situations where people or property are at immediate risk, first;

Purchase College University Police at (914) 251-6900, which will determine if 911 should be called; and then

Capital Facilities Planning at (914) 251-5916 or sean.connolly@purchase.edu
Health & Safety Officer at (914) 251-6022 or louis.wirtz@purchase.edu

Fire safety during construction;

1). The Contractor shall provide all temporary equipment, labor and materials required for compliance with
the applicable provisions of Chapter 33, Fire Safety during Construction and Demolition, of the Fire
Code of New York State.

2). For areas and spaces under their control, the Contractor shall comply with Chapter 33 of the Fire Code of
New York State, titled “Fire Safety during Construction and Demolition”. Subject to approval by the
College’s Consultant and the College, the Contractor shall designate one person as the fire prevention
program superintendent. This superintendent shall be responsible for the fire prevention program
required by Section 3308 of the Fire Code of New York State and implementing the minimum safeguards
for construction, alteration, and demolition operations that provide reasonable safety to life and property
from fire during the Contractor’s operations. Responsibilities also include developing and maintaining
pre-fire plans per 3308.3, the training of the Contractor’s workforce per 33308.4, maintenance of the fire
protection equipment per 3308.5, supervising hot work operations per 3308.6, and implementing
temporary impairment to existing fire protection systems per 73308.7 & 3309.8. This superintendent
shall also provide periodic written reports at the field meetings and respond to questions raised
concerning compliance with Chapter 33 of the Fire Code of New York State.

3). Any tar kettle in use must have a functioning thermometer to check the temperature of the tar. Tar kettle
temperature shall never exceed 550 degrees F according to ASTM D312. A minimum 5 Ib. ABC fire
extinguisher shall be available near, but not next to, the tar kettle.

Contractor shall comply with Labor Law Section 220-h; provide workers certified as having successfully
completed the OSHA 10-hour construction safety and health course; and comply with applicable NYS DOL rules
and regulations for monitoring and reporting compliance.

Temporary Fire Protection:

1). If the existing building is to be partially occupied during the course of the project, all existing exits and
fire protection systems shall be continuously maintained in the occupied spaces/phases, or other
measures must be taken which in the opinion of the College’s Consultant and/or College will provide
equal safety. Those portions occupied by the College must be available for their use 24hours a day,
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seven days a week during the contract period unless otherwise scheduled in these documents. Comply
with all applicable State and Federal codes and regulations. The cost of all labor, fire watches, variances,
materials, installations, maintenance and removal of such temporary fire protection systems or
modifications to the existing systems are the responsibility of the Contractor.

K. Fire Watch Requirements:

1).

2).

3).

4),

If any of the work of the Contractor;

a) Disables any fire suppression systems, standpipes systems, fire alarm systems, fire detection
systems, smoke control systems and/or smoke vents as defined in Chapter 9 of the Fire Code of New
York State (FCNYYS).

b) Involves welding, cutting, open torches and other hot work as defined in Chapter 35 of the FCNYS
and/or involves demolition activities that are hazardous in nature as defined in Chapter 33 of the
FCNYS.

Then the Contractor shall provide a fire watch or perform the work during the hours where the building is
scheduled by the College to be closed, in accordance with Section 3304.5 of the FCNY'S, for structures
that have campus occupancy.

If a fire watch is required, the Contractor shall provide all labor that is required. The Contractor shall:

a) Contact the New York State Department of State Office of Fire Prevention and Control (OFPC)at
One Commerce Plaza 99 Washington Avenue — Suite 500, Albany, NY 12210-2833, Phone: (518)
474-6746, Fax: (518) 474-3240, e-mail: fire@dhses.ny.gov and obtain its currently amended
recommendation for fire watch procedures. Review the OFPC recommendations and notify the
College’s Consultant and/or College Representative if there are significant discrepancies with the
requirements of this section.

b) Review the fire watch procedures with the College’s alarm monitoring staff (University Police —
914-251-6900) and the fire department prior to disabling a fire protection system. Submit a plan for
the fire watch for approval by the College’s Consultant and/or College Representative, and schedule
a pre-system shutdown meeting with the College’s Consultant and/or College Representative.

c) Employ, instruct and maintain competent fire watch personnel. Provide the sufficient number of
dedicated personnel that are required to patrol all portions of the means of egress system in the
facility in the period of time required.

d) Notify University Police (UPD) prior to and at the conclusion of the fire watch.

e) Employ competent personnel to fix the fire protection system (see section 1.11 below).

Fire Watch Duties: Personnel serving as a fire watch have the following duties:

a) Conduct periodic patrols of the entire facility as specified below.

b) Identify any fire, life or property hazards.

c) Notify the UPD if a fire is discovered by call (914-251-6911), with the exact location and type of
emergency.

d) Notify occupants of the facility of the need to evacuate. If sirens or public address function of the
alarm system are still functional, use them to assist with evacuation of the building.

e) Have access to at least one means of direct communication with UPD. A cell phone is acceptable.

f) Have a suitable fire extinguisher, or extinguishers, in the area for use if needed.

g) Maintain a written log of fire watch activities.

h) Have knowledge of the location and use of fire protection equipment, such as fire extinguishers.
(Note: The fire watch will not perform fire-fighting duties beyond the scope of the ordinary citizen).

i)  Perform no other duties that are not directly part of the fire watch duties.

Frequency of Inspections: Fire watch personnel should patrol the entire facility patrol every 30 minutes
except in the following situations, where patrols shall be every 15 minutes:

a) The facility has people sleeping.
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5). Record Keeping: A fire watch log should be maintained at the facility. The log should show the
following:

a) Location at/in the facility.

b) Times that the patrol has completed each tour of the facility.

¢) Name of the person(s) conducting the fire watch.

d) Records of communication(s) to the University Police.

e) Record of other information directed by the College’s Consultant and/of the College Representative.

Protection of Trees:

Fencing will be used to protect trees in construction areas. No activity, traffic, or storage of materials under the
“drip line” of trees will be allowed without approval of Facilities Services. Specific tree protection guidelines
are available for those projects which may encroach on trees.

Building Access

Access to buildings and rooms is an important security matter. Improper use of keys, combinations or other means
of access to both common and private areas on campus can result in a risk of harm to the safety and security of
students and staff. As a result, contractors and their employees must strictly safeguard keys and adhere to any
requirements related to building access.

Keys will be issued only at the Facilities Services office Monday through Friday from 7:30 a.m. to 5 p.m.
Identification will be required and left in Facilities office for the duration that key is issued. Contractor must
provide necessary information in the Access Log Book located within the Facilities office.

Keys must be returned to Facilities Service office at the end of each workday and picked up each morning; unless
long-term check out is approved by a Facilities Services Project Manager. If work is starting earlier, or ending
later, or on weekends or holidays, this transaction may be completed at the University Police Office, located in the
Lincoln Avenue Underpass, which is staffed 24 hours per day. This must be arranged ahead of time with the
project manager.

Keys issued to the contractor are the responsibility of the contractor. The cost of replacing locking hardware due
to key loss will be charged to the contractor. Contractors are advised that the cost of changing multiple
locks accessible off of one key can be significant.

The keys should never be loaned to another individual, as they are the responsibility of the person who has signed
for them. A record of the chain of custody for each key provided to the contractor must be maintained.

Exterior doors and interior fire doors must not be propped open.

Student room doors in all residence halls should remain locked at all times when the university is not in session or
students are in residence. Workers who need access will be issued a key to access the room. Each contractor who
accesses a room to do work should ensure that the door is locked each time he/she leaves the room.

No existing building security or fire detection system shall be disturbed, altered, disarmed, rendered inoperable, or
relocated without the express written consent of the University.

Modifications / Alterations to Campus Existing Fire Alarm Systems

The Campus standard for its fire alarm is the Edwards Fire Alarm System. Any contractor working on the
Campus fire alarm system must be a licensed fire alarm installer. Any contractor working on adding to or

modifying the existing fire alarm system’s programming, must be certified to work on an Edwards Fire Alarm
System and provide proof of that certification.
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A Pre-Fire Alarm construction meeting will be required between the Contractor, their fire alarm sub-contractors,
and the College’s Representative prior to any fire alarm work occurring.

Contractor shall coordinate all modifications and/or alternations to the existing building’s fire alarm systems with
the College’s Representative. If the work shall affect the existing fire alarm system in adjoining areas, the
contractor must submit, in writing, their plan to protect and maintain the systems in the adjoining spaces, to the
College’s Representative for the College’s review and approval, at least 72 hours in advance.

Where demolition and dust may impact existing fire alarm smoke heads, the contractor shall protect these heads
prior to beginning any work and follow the College’s protocol listed below. If smoke heads are protected during
the day, while work is occurring, the Contractor must uncover these heads at the end of each workday before
leaving the site. The area protected by covered smoke heads must be continuously monitored while the heads are
covered. The fire alarm systems must be operational at all times during construction. In the event that there is a
need to shut down the system, the Contractor must notify the College in writing at least 72 hours in advance and
provide a Fire Watch for all of the areas affected by the shutdown during the times the systems are non-
operational.

Where work will impact the existing fire alarm system, the contractor’s site supervisor must follow the following
protocol:

1) Contractor Supervisor to contact the College’s University Police (251-6900) prior to beginning work for
the day and let them know where work is occurring, and which smoke heads are being covered or device
made inoperable.

2) Cover smoke heads and make scheduled devices inoperable. Call University Police once heads are
covered.

3) Contractor to perform scheduled work. The area must be continuously monitored while the smoke heads
are covered.

4) At the end of the workday, Contractor Supervisor to College’s University Police and let them know smoke
head covers are being removed. It’s strongly recommended that Contractor let’s day’s dust settle and clean
around the devices prior to removing protective covers to avoid unintended activation.

Part 2 — Party Responsibilities

2.1

Information and Services Required of the College

Furnished Information: College shall furnish (if available) surveys, existing plans, or other required information
describing physical characteristics, legal limitation and utility locations for the site of the Project, and a legal
description of the site. These documents are for information purposes only. They are to be field verified by the
Contractor for accuracy. The College will not be responsible if actual conditions vary from what is indicated on
the documents. Plans will be released to awarded Bidder in PDF electronic format.

College’s Right to Stop the Work: If Contractor fails to correct Work which is not in accordance with the
requirements outlined, or fails to carry out Work in accordance with the Contract Documents, the College, by
written order signed personally or by an agent specifically so empowered by the College in writing, may order
Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however,
the right of the College to stop the Work shall not give rise to a duty on the part of the College to exercise this
right for the benefit of Contractor or any other person or entity.

College’s Right to Carry Out the Work: If Contractor defaults or neglects to carry out the Work in accordance
with the Contract Documents and fails within a ten (10) business-day period after receipt of written notice from
College to commence and continue correction of such default or neglect with diligence and promptness, College
may, without prejudice to other remedies College may have, correct such deficiencies. College may offset from
payments then or thereafter due Contractor the cost of correcting such deficiencies, including compensation for
Consultant’s additional services and expenses made necessary by such default, neglect or failure. If payments then
or thereafter due Contractor are not sufficient to cover such amounts, Contractor shall pay the difference to the
College.
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Information and Services Required of the Contractor

Review of Contract Documents: Contractor shall carefully study and compare the Contract Documents with each
other and with the information furnished by the College and shall at once report to the College Representative
errors, inconsistencies or omissions discovered.

Review of Field Conditions: Contractor shall, sufficiently in advance of undertaking the Work, take field
measurements and verify field conditions and shall carefully compare such field measurements and conditions and
other information known to Contractor with the Contract Documents. Errors, inconsistencies or omissions
discovered shall be reported to the College Representative at once. If Contractor performs any construction
activity which involves an error, inconsistency or omission which Contractor knew of or should reasonably have
known of, without notice to College, Contractor shall assume responsibility for such performance and shall bear
all costs of correction.

Construction Schedule: Contractor, promptly after being awarded the Contract, shall prepare and submit for
College Representative, a Contractor's construction schedule for the Work.

Supervision:
1). Contractor shall supervise and direct the Work, using Contractor's best skill and attention. Contractor

shall be solely responsible for and have control over construction means, methods, techniques, sequences
and procedures including safety programs and procedures, and for coordinating all portions of the Work
under the Contract.

2). Contractor shall enforce strict discipline and good order among Contractor's employees and other persons
carrying out the Contract. Contractor shall not permit employment of unfit persons or persons not skilled
in tasks assigned to them.

3). Contractor shall be responsible for inspection of related portions of Work already performed, as well as
existing conditions, to determine that such are in proper condition to receive subsequent Work.

Contractor shall be responsible to College for acts and omissions of Contractor's employees, Subcontractors and
their agents and employees, and other persons or entities directly or indirectly employed by them performing
portions of the Work under a contract with Contractor

Cutting and Patchwork:

1). Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly.

2). Structural Elements: Do not cut and patch structural elements in a manner that could change their load-
carrying or load-deflection ratio.

3). Operational Elements: Do not cut and patch operating elements and related components in a manner that
results in reducing their capacity to perform as intended or that results in increased maintenance or
decreased operational life or safety (i.e., mechanical systems, plumbing, fire alarm, etc.).

4). Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least
likely to damage construction to remain or adjoining construction. Use hand tools or small power tools
designed for sawing or grinding, not hammering and chopping, to minimize disturbance of adjacent
surfaces. Temporarily cover openings to remain.

5). Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished
surfaces.

6). Dispose of demolished items and materials promptly.

7). Return elements of construction and surfaces that are to remain to condition existing before selective
demolition operations began.

8). Existing utilities services to the College must be maintained at all times. If the Contractor is required to
affect these services in order to complete the Work, Contractor must obtain written permission from the
College prior to this work (also see Special Requirements Section). Any damage or disruption of
services shall need to be repaired immediately and at the Contractor’s expense.

Hot Work Permits:
1) If the work requires any Hot Work (including cutting, welding, Thermit welding, brazing, soldering
(except soldering electronics or electrical components with an electric soldering iron or gun), grinding,

Purchase College — SU-050622 ADA Library Ramp Page 8 of 9



2.3

Special Conditions for Construction

thermal spraying, thawing pipe, installation of torch-applied roof systems or any other similar situation),
the Contractor shall be required to obtain a Hot Work Permit issued by the College. The Contractor shall
request this through the College Representative and be given a copy of the College’s “Hot Work
Guidelines and Permit Process” and the permit forms to be filled out. The Contractor must request,
submit, and be given a permit before any Hot Work begins. Work scope and work location will be
considered when determining the length of time a Hot Work Permit will remain in effect. Significant
changes in the work scope or work location will require review of the project and issuance of a new
permit.

H. Cleaning Up:

1).

2).

3).

4).

Contractor shall at all times keep the premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under the Contract. At completion of the Work Contractor
shall remove from and about Project waste materials, rubbish, Contractor's tools, construction equipment,
machinery and surplus materials.

If Contractor fails to clean up as provided in the Contract Documents, College may do so and the cost
thereof shall be charged to Contractor.

If a dispute arises among Contractor, separate contractors and College as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and
rubbish as described above, College may clean up and allocate the cost among those responsible

There shall be no concrete cleanout performed on Campus.

l. Access to Work: Contractor shall provide College access to all portions of the Work in preparation and progress
wherever located.

Communications Protocol for Contract Administration

A Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, Contractor shall communicate through the College Representative to the College. Communications by
and with College’s consultants shall be through College Representative. Communications by and with
Subcontractors and material suppliers shall be through Contractor.
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PLEASE NOTE: SECTIONS THAT HIGHLIGHTED MUST BE FILLED OUT TO COMPLETE THIS CONTRACT. THIS
INCLUDES CONTENT IN PAGE 1, SECTIONS 4.20, 5.06, THE SIGNATURE PAGE & SCHEDULE A. DELETE THIS
TEXT BEFORE FINALIZING THIS AGREEMENT.

This Agreement (referred to alternately as “Agreement” or “Contract”) made as of the day of
, 20 , for Contract Number T990164 by and between STATE UNIVERSITY OF NEW
YORK, a corporation organized and existing under the laws of the State of New York, with its principal office located at
State University Plaza, 353 Broadway, Albany, New York 12246, on behalf of State University of New York at Purchase
College located at 735 Anderson Hill Road, Purchase, NY 10577-1402 hereinafter referred to as "University" and
having its principal office located at , and a Federal

ID or Social Security No. of {insert number}, hereinafter referred to as “the "Contractor.”

WITNESSETH:

The parties hereto agree that the Contractor shall:

(a) furnish and perform all work of every kind required and all other things necessary to complete in the most substantial
and workmanlike manner the construction of

Project SU-050622
ADA Library Ramp
At SUNY Purchase College

in strict accordance with the Contract Documents; and

(b) complete all work necessary for substantial completion within sixty (60) days after the date of the Notice to
Proceed, or within the time to which such completion may have been extended in accordance with the Contract
Documents;

(c) in the event it fails to substantially complete all the work on time, pay to the University liquidated damages in
accordance with the liquidated damages schedule listed on page one of the contractors proposal for each calendar day
of delay of substantially completing all the work; and

(d) do everything required by the Contract; subject, however, to the terms, provisions and conditions listed hereinafter.
(e) The University shall pay and the Contractor shall accept as full and complete payment for the performance of this

Agreement, subject to additions or deductions as provided herein, the total contract compensation of $ , (in
figures), (in words).

Article |
General Provisions

Section 1.01 Definitions

Where the following words and expressions are used in the Contract Documents it is understood that they have the
meaning set forth as follows:

Allowance Any and all work and materials which may be required of the Contractor in performing work set forth under
one or more allowances to this Agreement shall be Work, as defined herein, which shall be performed in
accordance with the base schedule for the performance of the Contractor’'s Work. Contractor shall not be
entitled to an extension of time for the performance of an allowance or all allowances.

Consultant The Architect or Engineer named in the Notice to Bidders or such other person or firm designated by the
University to provide general administration of the Contract and inspection of the work.
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Notice to Bidders, Information for
Bidders and Proposals

Performance Bond and Labor and Material Bond

For purposes of this document and as used herein and in any other contract documents between the
Contractor and the University the word “delay” shall be interpreted broadly and shall include by way of
example only and not by way of limitation: delay, disruption, interference, inefficiencies, impedance,
hindrance, acceleration, resequencing, schedule impacts, lack of timeliness by the University and/or
Consultant, and lack of coordination, cumulative impact of multiple change orders, delay and other impacts.

The Agreement, Exhibits A and A-1, Bidding Documents, Bonds, Specifications, Project Manual, Drawings
Addenda issued prior to the opening of bids and Change Orders issued after award of the Contract.

State University Construction University

Written notice provided by the University to the Contractor stating the date on which
the contractor can begin project work.

The facility or facilities to be constructed including all usual, appropriate and necessary attendant work
shown on, described in or mentioned in the Contract.

The area within the Contract limit lines, as shown on the Drawings, and all other areas upon which the
Contractor is to perform work.

Substantial Completion is the completion of Work so that the Project can be fully

occupied and used for the purposes for which it is intended. Substantial Completion includes: (1) completion
of all work required for the issuance of a code compliance certificate, or a temporary approval for
occupancy, completed in a manner that includes no uncorrected deficiency or material violation of the
Building Code of New York State within the area or work for which the certificate is to be issued; (2)
completion of all building systems and functional testing of said systems (other than tests that cannot be
performed due to the seasonal environmental conditions in effect at the time of completion); (3) acceptance
and approval of the Operating Instructions and Manuals and Training of Campus Personnel; and (4)the
sum of values determined for Punch List work at the time of Substantial Completion shall not exceed one
(1) percent of the amount of the Contract consideration unless otherwise agreed to by the University.

The using, performing, installing, furnishing and supplying of all materials, equipment, labor, services and
incidentals necessary or proper for or incidental to the successful completion of the Project and the carrying
out of all duties and obligations imposed upon the Contractor by the Contract.

Captions

The titles or captions of Articles and Sections of the Contract are intended for convenience and reference purposes
only and in no way define, limit or describe the scope or intent thereof or of the Contract or in any way affect the

Contract.

Section 1.03

Nomenclature

Materials, equipment or other work described in words and abbreviations which have a well-known, technical or trade
meaning shall be interpreted as having such meaning in connection with the Contract.

Section 1.04  Entire Agreement

The Contract constitutes the entire agreement between the parties hereto and no statement, promise, condition,
understanding, inducement or representation, oral or written, expressed or implied, which is not contained herein shall
be binding or valid and the Contract shall not be changed, modified, or altered in any manner except by an instrument
in writing executed by the parties hereto.

Section 1.05 Successors, Assigns and Agents

Page 2 of 39

SUNY Procedure 7554, Form 7554-09 Rev. 2/2022



State University of New York
Construction Agreement

To the extent allowed by the terms of "Exhibit A”, the Contract shall bind the successors, assigns and representatives
of the parties hereto. The University reserves the right to have the State University Construction University Fund act as
its agent at any time or duration of this Agreement. Such designation of the Fund to act on the behalf of the University
shall be in writing and addressed to the Contractor.

Section 1.06  Accuracy and Completeness of Contract Documents

) The Contract Documents are complementary and what is called for by any one shall be as binding as if called
for by all. The intention of the Documents is to include all materials, plant, equipment, tools, skill and labor of
every kind necessary for the proper execution of the work and also those things which may be reasonably
inferable from the Contract Documents as being necessary to produce the intended results.

(2) The Contract Documents contemplate a finished piece of work of such character and quality as is reasonably
inferable from them. The Contractor acknowledges that the Contract consideration includes sufficient money
allowance to make its work complete and operational and in compliance with good practice and it agrees that
inadvertent minor discrepancies or omissions or the failure to show details or to repeat on any part of the Contract
Documents the figures or notes given on another shall not be the cause for additional charges or claims. In
case of a conflict between any part or parts of the Contract Documents with any other part or parts thereof, as
contrasted to an omission or failure to show details or to repeat on any part of the Contract Documents the
figures or notes given on another part thereof, the following shall be given preference, in the order hereinafter
set forth, to determine what work the Contractor is required to perform: (a) Exhibit A and A-1, (b) Addenda (later
dates to take preference over earlier dates); (c) Amendments to Agreement; (d) Agreement; (e) Bidding
Documents; (f) Specifications; (g) Schedules (i.e. finish schedules); (h) Large scale detail Drawings (detail
drawings having a scale of 3/4" and over); (i) Large scale plan and section Drawings (plan and section drawings
having a scale equal to or larger than that used for the basic floor or site plan, as the case may be); (j) Small
scale detail Drawings (detail drawings having a scale of less than 3/4"); and (k) Small scale plan and section
Drawings (plan and section drawings having a scale less than that used for the basic floor or site plan, as the
case may be). In the event of such a conflict between or among parts of the Contract Documents that are
entitled to equal preference, the more expensive way of doing the work, the better quality or greater quantity of
material shall govern unless the University otherwise directs.

Section 1.07 Organization of Contract Documents

The Specifications and Drawings are generally divided into trade sections for the purpose of ready references, but such
division is arbitrary and such sections shall not be construed as the prescription by the Consultant or the University of
the limits of the work of any subcontractor or as a determination of the class of labor or trade necessary for the fabrication,
erection, installation or finishing of the work required. The Contractor will be permitted to allot the work of subcontractors
at its own discretion regardless of the grouping of the Specifications and Drawings. It shall be the Contractor's
responsibility to settle definitively with each subcontractor the portions of the work which the latter will be required to do.
The University and the Consultant assume no responsibility whatever for any jurisdiction claimed by any of the trades
involved in the work.

Section 1.08 Furnishing of Contract Documents

The University shall establish the format for the Contract Documents (hard copy and/or electronic media) at the start of
the Project. The Contractor shall be furnished, free of charge, with two (2) copies of the Specifications and Drawings in
the selected format(s). Any other copies of the Specifications and Drawings which the Contractor may desire can be
obtained at the Contractors expense.

Section 1.09 Examination of Contract Documents and Site

By executing the Contract, the Contractor agrees that it has carefully examined the Contract Documents together with
the site of the proposed work as well as its surrounding territory; that it is fully informed regarding all the conditions
affecting the work to be done and the labor and materials to be furnished for the completion of the Contract; and that its
information has been acquired by personal investigation and research and not in the estimates and records of the
University.

Section 1.10 Invalid Provisions

If any term or provision of the Contract Documents or the application thereof to any person, firm or corporation or
circumstance shall, to any extent, be invalid or unenforceable, the remainder of the Contract Documents, or the
application of such terms or provisions to persons, firms or corporations or circumstances other than those to which it is
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held invalid or unenforceable, shall not be affected thereby and each term or provision of the Contract Documents shall
be valid and be enforced to the fullest extent permitted by law.

Section 1.11  No Collusion or Fraud

The Contractor hereby agrees that the Contract was secured without collusion or fraud and that neither any officer nor
any employee of the University has or shall have a financial interest in the performance of the Contract or in the supplies,
work or business to which it relates, or in any portion of the profits thereof.

Section 1.12 Notices

1)

()

©)

aoow

All notices permitted or required hereunder shall be in writing and shall be transmitted either:

via certified or registered United States mail, return receipt requested,;

by personal delivery;

by expedited delivery service; or

by email if actually received by the University. Contractor bears the burden of proof of service by email and
receipt of email by the University.

Such naotices shall be addressed as follows or to such different addresses as the parties may from time to time
designate:

SUNY Purchase College

Name: Sheli Taylor

Title: Associate Director, Contract & Procurement Services
Address: 735 Anderson Hill Road, Purchase, NY 10577-1402
Telephone Number: 914-251-6089

E-mail address: sheli.taylor@purchase.edu

{insert company name}

Name: {insert designated contact’s title}
Title: {insert designated contact’s title}
Address: {insert company}

Telephone Number: {insert phone}
E-mail Address: {insert email}

Any such notice shall be deemed to have been given either at the time of personal delivery or actual receipt by
the University, or in the case of email, upon receipt by the University.

The parties may, from time to time, specify any new or different address in the United States as their address
for purpose of receiving notice under this Agreement by giving fifteen (15) days written notice to the other party
sent in accordance herewith. The parties agree to mutually designate individuals as their respective
representatives for the purposes of receiving notices under this Agreement. Additional individuals may be
designated in writing by the parties for purposes of implementation and administration/billing, resolving issues
and problems and/or for dispute resolution.

Section 1.13  Singular-Plural; Male-Female
As used in the Contract Documents, the singular of any word or designation, whenever necessary or appropriate, shall
include the plural and vice versa, and the masculine gender shall include the female and neutral genders and vice versa.

Article Il
Contract Administration and Conduct

Section 2.01 Consultant's Status

1)

The Consultant, as the University's representative, shall provide general administration of the Contract and
inspection of the work. The Consultant will not be responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the work, and it will not be
responsible for the Contractor's failure to carry out the work in accordance with the Contract Documents. The
Consultant's duties, services and work shall in no way supersede or dilute the Contractor's obligation to perform
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the work in conformance with all Contract requirements, but it is empowered by the University to act on its behalf
with respect to the proper execution of the work and to give instructions and/or direction when necessary to
require such corrective measures as may be necessary, in its professional opinion, to insure the proper
execution of the Contract or to otherwise protect the University's interest.

The Consultant shall have the authority to stop the work or to require and/or direct the prompt execution thereof
whenever such action may be necessary, in its professional opinion, to insure the proper execution of the
Contract or to otherwise protect the interests of the University.

Except as otherwise provided in the Contract, the Consultant shall determine the amount, quality, acceptability,
fitness and progress of the work covered by the Contract and shall decide all questions of fact which may arise
in relation to the interpretation of the plans and Specifications, the performance of the work and the fulfillment
by the Contractor of the provisions of the Contract. The Consultant shall in the first instance be the interpreter
of the provisions of the Contract and the judge of its performance and it shall use its power under the Contract
to enforce its faithful performance.

Section 2.02  Finality of Decisions

1)

(2)

Any decision or determination of the Consultant under the provisions of the Contract shall be final, conclusive
and binding on the Contractor unless the Contractor shall, within ten (10) working days after such decision, make
and deliver to the University a verified written statement of its contention that the decision of the Consultant is
contrary to a provision of the Contract. The University shall thereupon determine the validity of the Contractor's
contention. Pending decision by the University, the Contractor shall proceed in accordance with the Consultant's
decision.

Wherever it is provided in the Contract Documents that an application must be made to the University and/or
determination made by the University, the University's decision on such application and/or its determination
under the Contract Documents shall be final, conclusive and binding upon the Contractor unless the Contractor,
within ten (10) working days after receiving notice of the University's decision or determination, files a written
statement with the University and the Consultant that it reserves its rights in connection with the matters covered
by said decision or determination and after a court of competent jurisdiction determines the University's said
decision or determination to be fraudulent, capricious, arbitrary or so grossly erroneous as necessarily to imply
bad faith in an action brought in accordance with Section 4.24.

Section 2.03  Claims and Disputes

(1) If the Contractor claims (i) that any work it has been ordered to do is extra work or (ii) that it has performed or is
going to perform extra work or (iii) that any action or omission of the University or the Consultant is contrary to the
terms and provisions of the Contract, it shall:

a.

b.

Promptly comply with such order;

Notwithstanding the provisions of Section 1.12 of the Agreement and any other provisions of the Contract
documents to the contrary, file with the University and the Consultant, within five (5) working days after being
ordered to perform the work claimed by it to be extra work or within five (5) working days after commencing
performance of the extra work, whichever date shall be the earlier, or within fifteen (15) working days after the
said action or omission on the part of the University or the Consultant occurred, a written notice of the basis of
its claim and request a determination thereof.

Notwithstanding the provisions of Section 1.12 of the Agreement and any other provisions of the Contract
documents to the contrary, file with the University and the Consultant, within thirty (30) calendar days after said
alleged extra work was required to be performed or said alleged extra work was commenced, whichever date
shall be the earlier, or said alleged action or omission by the University or the Consultant occurred, a verified
detailed statement, with documentary evidence, of the items and basis of its claim, including an initial and
updated detailed Time Progress Schedule,

Produce for the University's examination, upon notice from the University, such information and documentation
as directed by the University, which shall include but not be limited to job cost reports and all estimates and
documentation used to develop the Bid Proposal, all its books of account, bills, invoices, payrolls, subcontracts,
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time books, progress records, daily reports, bank deposit books, bank statements, checkbooks and cancelled
checks, showing all of its actions and transactions in connection with or relating to or arising by reason of its
claim, and submit persons in its employment and in its subcontractors' employment for examination under oath
by any person designated by the University to investigate any claims made against the University under the
Contract, such examination to be made at the offices of the Contractor; and

e. Proceed diligently, pending and subsequent to the determination of the University with respect to any such
disputed matter, with the performance of the Contract and in accordance with all instructions of the University
and the Consultant.

The Contractor's failure to comply with any or all parts of subdivision b, ¢c and d of paragraph (1) of this Section shall
be deemed to be: (i) a conclusive and binding determination on its part that said order, work, action or omission does
not involve extra work and is not contrary to the terms and provisions of the Contract; and (ii) a waiver by the
Contractor of all claims for additional compensation or damages as a result of said order, work, action or omission.
The provisions of subdivision b, ¢ and d of paragraph (1) of this Section are for the purpose of enabling the University
to avoid waste of public funds by affording it promptly the opportunity to cancel or revise any order, change its plans,
mitigate or remedy the effects or circumstances giving rise to a claim or take such other action as may seem desirable
and to verify any claimed expenses or circumstances as they occur. Compliance with such provisions is essential
whether or not the University is aware of the circumstances of any order or other circumstances which might
constitute a basis for a claim and whether or not the University has indicated it will consider a claim in connection
therewith.

The Contractor’s failure to submit and maintain a Time Progress Schedule in accordance with Section 3.02 of the
Agreement shall be deemed to be a waiver by the Contractor of all claims for additional time, compensation or
damages as a result of any condition which is an alleged cause of delay in the completion of the work. The Schedule
of Record, regularly updated and submitted at required durations in accordance with the provisions of the General
Requirements, Section paragraph titled “Project Schedule”: (i) informs the University and affords it promptly of
regular opportunities to change its plans or mitigate or remedy the effects or circumstances giving rise to a claim of
delay in the completion of the work or take such other action as may seem desirable to verify any claimed
circumstances as they occur; and (ii) forms a record which becomes the basis of the University’s verification of an
alleged cause of delay in the completion of the work.

No person has power to waive or modify any of the foregoing provisions and, in any action against the University to
recover any sum in excess of the sum certified by the University to be due under or by reason of the Contract, the
Contractor must allege in its complaint and prove at the trial compliance with the provisions of this Section.

Nothing in this Section shall in any way affect the University's right to obtain an examination before trial or a discovery
and inspection in any action that might be instituted by or against the University or the Contractor.

Section 2.04 Omitted Work

The University reserves the right at any time during the progress of the work to delete, modify or change the work covered
by the Contract, by a Change Order or Field Order thereto providing for either a reduction or omission of any portion of
the work, without constituting grounds for any claim by the Contractor for allowances for damages or for loss of
anticipated profits and in such event a deduction shall be made from the Contract consideration, the amount of which is
to be determined in accordance with the provisions of Section 4.02 or 4.05A of the Agreement.

Section 2.05 Extra Work

)

@)

The University reserves the right at any time during the progress of the work to add, modify or change the work
covered by the Contract by Change Order or Field Order or as otherwise required by the University thereto
providing for extra work of either a qualitative or quantitative nature and in such event the Contract consideration
may be increased by an amount to be determined in accordance with the provisions of Sections 4.02 and 4.05A
of the Agreement and the completion date for all or any part of the work may be extended for such period of time
as may be determined by the University as necessary, because of the extra work, to complete the work or any
part thereof.

Nothing in the Contract Documents shall excuse the Contractor from proceeding with the extra work as directed.,
The terms and conditions of the Contract Documents shall be fully applicable to all extra work.
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3) The Contractor shall have no claim for extra work or an extension of time if the performance of such work, in the
judgment of the Consultant, is made necessary or desirable because of any act or omission of the Contractor
which is not in accordance with the Contract.

4) Notwithstanding the provisions of Section 2.02 of the Agreement and any other provisions of the Contract
Documents to the contrary, the University, after conferring with the Consultant, shall have the right to overrule a
determination or decision of the Consultant, that relates to whether certain work is included in the Contract
Documents or is extra work, which the University believes is incorrect; in the event the University exercises such
right, that determination or decision shall be final, conclusive and binding upon the Contractor and the University
unless the same shall be determined by a court of competent jurisdiction to have been fraudulent, capricious,
arbitrary or so grossly erroneous as necessarily to imply bad faith.

Section 2.06  Contractor to Give Personal Attention

Q) The Contractor shall give its constant personal attention to all the work while it is in progress and shall place the
work in charge of a competent and reliable full-time superintendent acceptable to the Consultant and the
University who shall have authority to act for the Contractor and who shall be accountable to the Consultant to
the extent provided in the Contract. Unless the superintendent proves to be unsatisfactory to the Contractor
and ceases to be in its employ, such superintendent shall not be changed without the written permission of the
Consultant and the University.

(2) When the Contractor and its superintendent are temporarily absent from the site of the work, the Contractor or
its superintendent shall designate a responsible supervisory employee, approved by the Consultant and the
University, to receive such orders as the Consultant or its representative may give. At no time shall any work be
conducted on the site in the absence of an individual present who has been so designated by the Contractor or
its superintendent as having authority to receive and execute instructions given by the Consultant or its
representative.

3) If the superintendent, project manager or other supervisory employees are not satisfactory to the University, the
Contractor shall, if directed by the University, immediately replace such supervisory employees with other
supervisory employees acceptable to the Consultant and the University. Such replacement and all related
impacts shall be at no additional cost to the University.

Section 2.07 Employment of Workers

The Contractor shall at all times employ competent and suitable workers and equipment which shall be sufficient to
prosecute all the work to full completion in a disciplined orderly manner and in accordance with the Time Progress
Schedule and the contractually required time of performance. All workers engaged in special or skilled work shall have
had sufficient experience in such work to properly and satisfactorily perform the same. Should the Consultant deem any
employee of the Contractor or any subcontractor incompetent, careless, insubordinate or otherwise objectionable or
whose continued employment on the work is deemed by the Consultant to be contrary to the public interest, it shall so
advise the Contractor and the latter shall dismiss or shall cause the subcontractor, if such employee is employed by the
latter, to dismiss such employee and such employee shall not again be employed on the work to be performed under
the Contract without obtaining the prior written approval of the Consultant.

Section 2.08 Detailed Drawings and Instructions

Upon timely notice from the Contractor that supplementary information is required, the Consultant shall furnish additional
instructions, by means of Drawings or otherwise, necessary for the proper execution of the work. All such Drawings and
instructions shall be consistent with the Contract Documents, true developments thereof and reasonably inferable
therefrom. The work shall be executed in conformity therewith and the Contractor shall do no work without proper
Drawings and/or instructions.

Section 2.09 Contract Documents to Be Kept at Site
The Contractor shall keep at the site of the work a copy of the Drawings and Specifications and shall at all times give
the Consultant and the University access thereto.

Section 2.10 Permits and Building Codes
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The Contractor shall obtain from the proper authorities all permits legally required to carry on its work, pay any and all
taxes and fees legally required and shall be responsible for conducting its operations in accordance with the provisions
of such permits. Except as otherwise expressly provided in the Contract Documents, all of the work covered by this
Agreement which is to be performed on property owned by the State University of New York is not subject to the building
code of any city, county or other political subdivision of the State of New York. It is, however, subject to the provisions
of the Building Code of New York State and the applicable Federal and State health and labor laws and regulations.

Section 2.11  Surveys

(1) From the data shown on the Drawings and identified at the site by the Consultant, a licensed surveyor, to be
designated and paid for by the University, shall establish one (1) fixed benchmark and one (1) fixed base line at
the site. The Contractor shall work from the benchmarks and base lines shown on the Drawings, identified at
the site by the Consultant and established at the site by the aforesaid surveyor and shall establish such
supplementary bench marks and base lines that are required in order for it to lay out the work. The Contractor
shall be responsible for all measurements that may be required for execution of the work to the exact position
and elevation as prescribed in the Specifications, shown on the Drawings, or as the same may be modified at
the direction of the Consultant to meet changed conditions or as a result of modifications to the work covered by
the Contract.

(2 The Contractor shall furnish at its own expense such stakes and other required equipment, tools and materials,
and all labor as may be required in laying out any part of the work. If, for any reason, monuments are disturbed,
it shall be the responsibility of the Contractor to reestablish them, without cost to the University, as directed by
the Consultant. The Consultant may require that construction work be suspended at any time when location
and limit marks established by the Contractor are not reasonably adequate to permit checking completed work
or the work in progress.

3) In all multiple-story construction, the Contractor shall establish and maintain line marks at each floor level and
grade marks four (4) feet above the finished floor at each floor level.

Section 2.12  Site Conditions

Q) The Contractor acknowledges that it has assumed the risk and that the Contract consideration includes such
provision as it deems proper for all physical conditions and subsurface conditions as it could reasonably
anticipate encountering from the provisions of the Contract Documents, borings, rock cores, topographical maps
and such other information as the University or the Consultant made available to it prior to the University's receipt
of bids or from its own inspection and examination of the site prior to the University's receipt of bids.

(2) In the event that the Contractor encounters subsurface physical conditions or other latent physical conditions at
the site differing substantially from those shown on or described or indicated in the Contract Documents and
which could not have been reasonably anticipated from the aforesaid information made available by the
University or the Consultant or from the Contractor's aforesaid inspection and examination of the site, it shall
give immediate notice to the Consultant of such conditions before they are disturbed. The Consultant will
thereupon promptly investigate the conditions and, if it finds that they do substantially differ from that which
should have been reasonably anticipated by the Contractor, it shall make such changes in the Drawings and
Specifications as may be necessary and a Change Order or Field Order may be issued, the amount of which
shall be determined in accordance with the provisions of Sections 4.02 and 4.05A, to reflect any increase or
decrease in the cost of, or the time required for, performance of the Contract as a result of any of the aforesaid
changes made by the Consultant and/or as a result of such unanticipated subsurface conditions.

Section 2.13  Right to Change Location

When additional information regarding the subsurface conditions becomes available to the University as a result of the
excavation work, further testing or otherwise, it may be found desirable to change the location, alignment, dimensions
or grades to conform to such conditions. The University reserves the right to make such reasonable changes in the work
as, in its opinion, may be considered necessary or desirable; such changes and any adjustments in the Contract
consideration as a result thereof are to be made in accordance with the provisions of Sections 2.04, 2.05 4.02 and 4.05A
of the Agreement.

Section 2.14 Unforeseen Difficulties
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Except as otherwise expressly provided in Section 2.12 of the Agreement and in other Sections of the Contract
Documents, the Contractor acknowledges that it has assumed the risk and that the Contract consideration includes such
provisions as it deems proper for any unforeseeable obstacles or difficulties which it may encounter in the performance
of the work.

Section 2.15 Moving Materials and Equipment

Should it become necessary, in the judgment of the Consultant, at any time during the course of the work to move
materials which are stored on the site and equipment which has been temporarily placed thereon, the Contractor upon
request of the Consultant shall move them or cause them to be moved at its sole cost and expense; provided, however,
if materials and equipment that have been stored or placed by the Contractor at a location on the site expressly approved,
in writing, by the Consultant and the same are moved or caused to be moved by the Contractor at the Consultant's
request, such removal shall be deemed extra work and the Contractor shall be compensated therefor in accordance with
the provisions of Sections 4.02 and 4.05A of the Agreement.

Section 2.16  Other Contracts

Q) Prior to and during the progress of the work hereunder the University reserves the right to let or permit the letting
of other contracts relating to the Project or in connection with work on sites within the Contract limit lines or
adjoining or adjacent to that on which the work covered by this Agreement is to be performed. In the event such
other contracts are let, or have previously been let, the Contractor and such other contractors shall coordinate
their work with each other, arrange the sequence of their work to conform with the progressive operation of all
the work covered by such contracts and afford each other reasonable opportunities for the introduction and
storage of their materials, supplies and equipment and the execution of their work. If the Contractor or such
other contractors contend that their work or the progress thereof is being interfered with by the acts or omissions
of the other or others or that there is a failure to coordinate or properly arrange the sequence of the work on the
part of the Contractor or such other contractors, they shall, within five (5) working days of the commencement
of such interference or failure of coordination or failure to perform work in proper sequence, give written
notification to the University and the Consultant of such contention. Upon receipt of such notification or on its
own initiative, the Consultant shall investigate the situation and issue such instructions to the Contractor or such
other contractors with respect thereto as it may deem proper. The Consultant shall determine the rights of the
Contractor and of such other contractors and the sequence of work necessary to expedite the completion of all
work covered by this Agreement in relation to the work covered by said other contracts.

(2) The Contractor agrees that it has and will make no claim for damages against the University by reason of any
act or omission to act by any other contractor or in connection with the Consultant's or University's acts or
omissions to act in connection with such other contractor, but the Contractor shall have a right to recover such
damages from the other contractors.

3) If the proper and accurate performance of the work covered by the Contract depends upon the proper
performance and execution of work not included herein or depends upon the work of any other contractor, the
Contractor shall inspect and promptly report to the Consultant any defects in such work that render it unsuitable
for proper execution and results. Its failure to so inspect and report shall constitute an acceptance of the other
contractor's work as fit and proper for the reception of the work covered by the Contract, except as to latent
defects which may be discovered thereafter.

Section 2.17 Inspection and Testing

Q) All materials and workmanship shall be subject to inspection, examination and testing by the Consultant and the
University at all times during the performance of the work and at all places where the work is carried on. Except
as otherwise herein specified, the University shall pay for the cost of inspection, examination and testing by the
Consultant or the University. If, however, the tests prove that the materials and/or work tested do not meet the
requirements of the Contract, then the entire cost of such tests and any additional testing and or inspections
required until the work is deemed compliant is to be borne by the Contractor. The Consultant will have the right
to reject defective material and workmanship furnished by the Contractor or require its correction. The
Contractor, without charge therefor, shall satisfactorily and promptly correct all rejected work and replace all
rejected material with proper material.

(2 The Contractor shall promptly segregate and remove from the site of the work all rejected material and work. If
the Contractor shall fail to proceed at once with the replacing of rejected material and/or correction of defective
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workmanship, the University may, by contract or otherwise, replace such material and/or correct such
workmanship, and charge the costs thereof to the Contractor or it may cancel the Contract and terminate the
Contractor's employment as provided in the Agreement.

The Contractor, without additional charge, shall promptly furnish all reasonable facilities, labor materials and
equipment with associated operators necessary for the safe and convenient access, inspection and testing that
may be required by the Consultant or the University.

If the Contract Documents or the Consultant's instructions or the applicable laws, ordinances or regulations of
any governmental authority require any part of the work covered by the Contract to be specially tested or
inspected, the Contractor shall give the Consultant timely notice of its readiness for such testing or inspection
or, if the same is to be performed by a governmental authority, of the date fixed therefor. If any such work,
without the written permission of the Consultant, should be covered up prior to such testing or inspection, the
Contractor, at its sole cost and expense must, if directed by the Consultant, uncover the same for testing or
inspection and reconstruct same after the tests or inspection are conducted. All certificates of inspection or
testing, involving the Contractor's work, required to be obtained from governmental authorities are to be secured
by the Contractor at its sole cost and expense.

Should it be considered necessary or advisable by the Consultant at any time before final acceptance of the
entire work to make an examination of work already completed by removing or tearing out same, the Contractor,
upon request, shall furnish all necessary facilities, labor and material to perform such examination. If the work
subject to such examination is found to be defective or nonconforming in any manner due to the fault of the
Contractor or any of its subcontractors, such uncovering or destruction and necessary reconstruction, even
though such includes work not covered in the Contract, shall be at the expense of the Contractor. If, however,
such work after testing and examination is found to be satisfactory, the University will pay the Contractor the
cost of such uncovering or destruction and reconstruction, such cost to be determined as in the case of extra
work as provided in Sections 4.02 and 4.05A.

Inspection of material and furnished articles to be incorporated in the work may be made at the place of
production, manufacture or shipment unless otherwise stated herein. The inspection of material and
workmanship for final acceptance as a whole or in part will be made at the site of the work.

Section 2.18 Subcontractors

1)

@)

®)

(4)

Except for subcontractors designated by the University, or required to be named at any earlier date, pursuant to
the provisions of the Information for Bidders, within thirty (30) calendar days after receipt of the notice to proceed,
the Contractor must submit a written statement to the Consultant giving the name and address of all proposed
subcontractors. Said statement must contain a description of the portion of the work and materials which the
proposed subcontractors are to perform and furnish and any other information tending to prove that the proposed
subcontractors have the necessary facilities, skill, integrity, past experience and financial resources to perform
the work in accordance with the terms and provisions of the Contract Documents.

If the Consultant finds that the proposed subcontractors are qualified, it will so notify the Contractor within ten
(10) working days after receipt of the aforesaid information. If the determination is to the contrary, however, the
Consultant within such period will notify the Contractor of such determination and the latter, unless it decides to
do such work itself and is qualified, in the Consultant's opinion, to do such work, must, within ten (10) working
days thereafter, submit similar information with respect to other proposed subcontractors.

The Consultant's approval of a subcontractor and/or the University's designation of a subcontractor pursuant to
the provisions of the Contract Documents shall not relieve the Contractor of any of its responsibilities, duties and
liabilities hereunder. The Contractor shall be solely responsible to the University for the acts or defaults of such
subcontractors and of such subcontractors' officers, agents and employees, each of whom shall, for this purpose,
be deemed to be the agent or employee of the Contractor to the extent of its subcontract.

The Contractor shall be fully responsible for the administration, integration, coordination, direction and
supervision of all of its subcontractors and of all work and it shall check all space requirements of the work and
coordinate and adjust the same so that conflicts in space do not occur in the work being performed by it with its
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own employees and with the work being performed by its subcontractors and so that all equipment, piping,
wiring, etc., can be installed, where possible, in the spaces allowed for same.

No subcontractor shall be permitted to work at the site until: (a) it has furnished satisfactory evidence to the
Consultant of the insurance required by law; (b) in the case of a Project involving a federal grant, it has furnished
satisfactory evidence to the Consultant of the same type and amount of liability insurance as that required of the
Contractor by Section 5.06 of the Agreement; and (c) except for subcontractors designated by the University
pursuant to the provisions of the Information for Bidders, it has been approved by the Consultant.

Within ten (10) working days after the Contractor receives payment from the University on account of a progress
payment application for the percentage of the work done, it shall pay each of its subcontractors the sum
contained in said payment for the percentage of said subcontractor's work, less the same amount retained
therefrom by the University under the terms of the Contract Documents or in consequence of any legal
proceedings or statutory liens, and less any amounts due the Contractor under the subcontract for work not
performed or not properly or timely performed by the subcontractor. In the event any subcontractor is not paid
by the Contractor, the former should immediately notify the University of such fact.

The Contractor shall execute with each of its subcontractors and shall require all subcontractors to execute with
their sub-subcontractors a written agreement which shall bind the latter to the terms and provisions of this
Agreement insofar as such terms and provisions are applicable to the work to be performed by such
subcontractors. The Contractor shall require all subcontractors and sub-subcontractors to promptly, upon
request, file with the Consultant and the University a conformed copy of such agreements, from which the price
and terms of payment may be deleted.

If for sufficient reason, at any time during the progress of the work to be performed hereunder, the Consultant
determines that any subcontractor or sub-subcontractor is incompetent, careless, or uncooperative, the
Consultant will notify the Contractor accordingly and immediate steps will be taken by the Contractor for
cancellation of such subcontract or sub-subcontract. Such termination, however, shall not give rise to any claim
by the Contractor or by such subcontractor or sub-subcontractor for loss of prospective profits on work
unperformed and/or work unfurnished and a provision to that effect shall be contained in all subcontracts and
sub-subcontracts.

No provisions of this Agreement shall create or be construed as creating any contractual relation between the
University and any subcontractor or sub-subcontractor or with any person, firm or corporation employed by,
contracted with or whose services are utilized by the Contractor.

Section 2.19  Shop Drawings and Samples

1)

()

®3)

The Contractor in accordance with the approved Shop Drawing, Submittal, Mockup, and Sample schedules and
with such promptness and in such sequence as to cause no delay in the work, shall submit for the Consultant's
approval all Shop Drawings and Samples called for under the Contract or requested by the Consultant.

Shop Drawings and mock-ups shall establish the actual detail of the work, indicate proper relation to adjoining
work, amplify design details of mechanical and electrical equipment in proper relation to physical spaces in the
structure, and incorporate minor changes of design or construction to suit actual conditions. Shop drawings
include drawings, diagrams, schedules, product data and other information or materials specially prepared for
the work by the Contractor to illustrate some portion of the work. Product data include standard illustrations,
schedules, performance charts, instructions, brochures, diagrams and other information identified by the
Contractor to illustrate materials or equipment for some portion of the work.

All Shop Drawings, mock-ups and samples shall be thoroughly checked by the Contractor for compliance with
the Contract Documents before submitting them to the Consultant for approval and all Shop Drawings shall bear
the Contractor's recommendation for approval. Any Shop Drawings submitted without this stamp of approval
and certification, and Shop Drawings which, in the Consultant's opinion, are incomplete, contain numerous errors
or have not been checked or only checked superficially, will be returned unchecked by the Consultant for
resubmission by the Contractor. In checking Shop Drawings, the Contractor shall verify all dimensions and field
conditions and shall check and coordinate the Shop Drawings of any section or trade with the requirements of
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all other sections or trades whose work is related thereto, as required for proper and complete installation and
sequence of the work.

Samples must be of sufficient size or number to show the quality, type, range of color, finish and texture of the
material. Each Sample shall be properly labeled to show the nature of the material, trade name of manufacturer,
name and location of the work where the material represented by the Sample is to be used and the name of the
Contractor submitting the Sample. Transportation charges to the Consultant must be prepaid on Samples
forwarded to it.

At the start of the Project, the format for submittals shall be established by the University. If an electronic method
is selected for the submission and approval of submittals, the Contractor shall provide submittals in a PDF format
and the Consultant will return the submittals in electronic format to the Contractor. For both hard-copy and
electronic submittal formats, all submittals that require physical samples or mock-ups shall be provided in
accordance with the requirements set forth in the Contract Specifications. Shop Drawings and Samples,
submitted by the Contractor in accordance with the approved Shop Drawing and Sample schedule that is
included in the Time Progress Schedule, will be reviewed by the Consultant within fifteen (15) working days and
if satisfactory will be approved. A Shop Drawing, when approved, will be returned to the Contractor. If not
satisfactory, the Drawings and Samples will be appropriately marked and returned to the Contractor for
correction thereof, in which event the Contractor shall resubmit to the Consultant a corrected copy of the Shop
Drawing or a new Sample, as the case may be. The Contractor shall make any correction required by the
Consultant and shall appropriately note any changes or revisions on the Shop Drawing, dated to correspond
with the date of the Consultant's request for the change. Upon approval of the Shop Drawing by the Consultant,
the Contractor shall promptly furnish to the Consultant as many copies thereof as the Consultant may reasonably
request. Should more than two (2) separate reviews of any required shop drawings or samples submitted be
necessary, in the judgement of the Consultant and the University, the Contractor shall be responsible for the
reasonable costs incurred by the University for such additional reviews by the Consultant.

At the time of submission of a Shop Drawing or Sample, the Contractor shall inform the Consultant and the
University in writing of any deviation in the Shop Drawing or Sample from the requirements of the Contract
Documents. Unless such deviation is specifically noted by the Contractor with a notation that such deviation will
result in extra work for which the Contractor requests payment, the Contractor shall be deemed to have waived
any claim for extra work, additional compensation or payment or an extension of time with respect to all work
shown on, described in or related to the Shop Drawing or Sample.

The Consultant's approval of Shop Drawings or Samples is for design only and is not a complete check on the
method of assembly, erection or construction. Approval shall in no way be construed as: (a) permitting any
departure whatsoever from the Contract Documents, except where the Contractor, in accordance with the
provisions of paragraph 6 of this Section, has previously notified the University and the Consultant of such
departure; (b) relieving the Contractor of full responsibility for any error in quality of materials, details,
dimensions, omissions or otherwise that may exist; (c) relieving the Contractor of full responsibility for adequate
field connections, erection techniques, bracing or deficiencies in strength; (d) relieving the Contractor of full
responsibility for satisfactory performance of all work and coordination with the work of all subcontractors and
other contractors; or (e) permitting departure from additional details or instructions previously furnished by the
Consultant.

No work requiring a Shop Drawing or Sample shall be commenced until a Shop Drawing or Sample is approved
by the Consultant and all such work shall be: (a) in accordance with the approved Shop Drawing, provided the
latter conforms in all respects to the Contract Documents or to such deviations therefrom as have been
previously noted by the Contractor in accordance with the provisions of paragraph 6 of this Section; and (b) in
conformance in all respects to the sample furnished to and approved by the Consultant and, unless otherwise
specified, as new and of good quality.

The Contractor may be required to provide professional services that constitute the practice of architecture or
engineering when specifically required by the Contract Documents for a portion of the work or the Contractor
needs to provide such services in order to carry out its responsibilities for construction means, methods,
techniques, sequences and procedures. When professional services are required in the Contract Documents,
the Consultant will specify all performance and design criteria that such services must satisfy. The University

Page 12 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 2/2022



(10

State University of New York
Construction Agreement

and Consultant shall be entitled to rely on the adequacy, accuracy and completeness of the professional
services, certifications, and approvals performed or provided by design professionals working for the Contractor.

Contractor agrees that the University may deduct from any application for payment made by the Contractor, any
and all Design Professional, Consultant and/or Construction Management fees and costs incurred by the
University together with a markup upon such hard costs in the amount of 15% in the review or evaluation of any
substitutions for methods, products or performance pursuant to this Section 2.19.

Section 2.20 Equivalents - Approved Equal

@)

)

a.

Equivalents or Approvals - General

The words "similar and equal to", or equal”, “equivalent” and such other words of similar content and meaning
shall for the purposes of this Agreement be deemed to mean similar and equivalent to one of the named
products. For the purposes of subdivisions (1) and (2) of this Section and for the purposes of the Bidding
Documents, the word "products" shall be deemed to include the words “articles”, "materials", "items",
"equipment" and “methods”. Whenever in the Contract Documents one or more products are specified, the
words "similar and equal to" shall be deemed inserted.

Whenever any product is specified in the Contract Documents by a reference to the name, trade name, make
or catalog number of any manufacturer or supplier, the intent is not to limit competition, but to establish a
standard of quality which the Consultant has determined is necessary for the Project. A Contractor may at its
option use any product other than that specified in the Contract Documents provided the same is approved by
the Consultant in accordance with the procedures set forth in subdivision (2) of this Section. In all cases the
Consultant shall be the sole judge as to whether a proposed product is to be approved and the Contractor shall
have the burden of proving, at its own cost and expense, to the satisfaction of the Consultant, that the proposed
product is similar and equal to the named product. In making such determination the Consultant may establish
such objective and appearance criteria as it may deem proper that the proposed product must meet in order for
it to be approved.

Nothing in the Contract Documents shall be construed as representing, expressly or implied, that the named
product is available or that there is or there is not a product similar and equal to any of the named products and
the Contractor shall have and make no claim by reason of the availability or lack of availability of the named
product or of a product similar and equal to any named product.

The Contractor shall have and make no claim for an extension of time or for damages by reason of the time
taken by the Consultant in considering a product proposed by the Contractor or by reason of the failure of the
Consultant to approve a product proposed by the Contractor.

Requests for approval of proposed equivalents will be received by the Consultant only from the Contractor.

Approval shall in no way be construed as: (a) permitting any departure whatsoever from the Contract
Documents, (b) relieving the Contractor of full responsibility for any error in quality of materials, details,
dimensions, sequence of work, omissions or otherwise that may exist, (c) relieving the Contractor of full
responsibility for adequate field connections, erection techniques, bracing or deficiencies in strength, (d) relieving
the Contractor of full responsibility for satisfactory performance of all work to achieve a functionally complete
facility or result and coordination with the work of all subcontractors and other contractors or (e) permitting
departure from additional details or instructions previously furnished by the Consultant.

Contractor agrees that the Contractor approves and authorizes the deduction from Contractor’s applications for
payment any and all costs incurred by the Construction Manager, Consultant, Design Professional or otherwise
in evaluating Contractor’s submissions under this Section 2.20, together with a markup upon such hard costs in
the amount of 15%.

Equivalents or Approvals After Bidding
Any and all submissions for “or equal” products which are submitted by the Contractor after award of the
Contract must be made by the Contractor within ninety (90) calendar days after the date of award. Contractor
agrees that it waives and relinquishes the right, claim or privilege, if any, to submit “or equal” proposals if such
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are made ninety (90) calendar days after the date of award of the Contract to the Contractor.

b. Requests for approval of proposed equivalents will be considered by the Consultant after bidding only in the
following cases: (a) the named product cannot be obtained by the Contractor because of strikes, lockouts,
bankruptcies or discontinuance of manufacture and the Contractor makes a written request to the Consultant
for consideration of the proposed equivalent within ten (10) calendar days of the date it ascertains it cannot
obtain the named product; or (b) the proposed equivalent is superior, in the opinion of the Consultant, to the
named product; or (c) the proposed equivalent, in the opinion of the Consultant, is equal to the named product
and its use is to the advantage of the University, e.g., the University receives an equitable credit, acceptable
to it, as a result of the estimated cost savings to the Contractor from the use of the proposed equivalent or the
University determines that the Contractor has not failed to act diligently in placing the necessary purchase
orders and a savings in the time required for the completion of the construction of the Project should result
from the use of the proposed equivalent.

C. Where the Consultant pursuant to the provisions of this subdivision approves a product proposed by a
Contractor and such proposed product requires a revision or redesign of any part of the work covered by this
Agreement, all such revision and redesign and all new Drawings and details required therefor shall be subject
to the approval of the Consultant and shall be provided by the Contractor at its own cost and expense.

Where the Consultant pursuant to the provisions of this Section approves a product proposed by a Contractor
and such proposed product requires a different quantity and/or arrangement of duct work, piping, wiring,
conduit or any other part of the work from that specified, detailed or indicated in the Contract Documents, the
Contractor shall provide the same at its own cost and expense.

(3) Contractor agrees that the University may deduct from any application for payment made by the Contractor any
and all Design Professional, Consultant and/or Construction Management fees and costs incurred by the University,
together with a markup upon such hard costs in the amount of 15%, in the consideration or evaluation of any
substitutions for methods, products or performance pursuant to this Section 2.20.

Section 2.21  Patents, Trademarks and Copyrights

The Contractor acknowledges that the Contract consideration includes all royalties, license fees and costs arising from
patents or trademarks in any way involved in the work; provided, however, that the Contract consideration shall not be
deemed to have included therein any royalty, license fee or cost arising from a patent or trademark for a design prepared
by the Consultant and neither the Contractor nor the University shall have any liability in connection therewith. Where
the Contractor is required or desires to use any product, device, material or process covered by patent or trademark, the
Contractor shall indemnify and save harmless the University and the State of New York from any and all claims,
actions, causes of action or demands, for infringement by reason of the use of such patented product, device, material
or process, and shall indemnify the University and the State of New York from any cost, liability, damage and expense,
including reasonable attorneys' fees and court costs, which it may be obligated to incur or pay by reason of any claim or
infringement at any time both before or after the University's final acceptance of all the work to be performed under the
Contract.

Section 2.22 Possession Prior to Completion

If before the final completion of all the work it shall be deemed advisable or necessary by the University to take over,
use, occupy or operate any part of the completed or partly completed work or to place or install therein equipment and
furnishings, the University, upon reasonable written notice to the Contractor, shall have the right to do so and the
Contractor will not in any way interfere therewith or object to the same. Such action by the University shall in no way
affect the obligations of the Contractor under the terms and provisions of the Contract Documents and the Contractor
acknowledges that such action by the University does not in any way evidence the completion of the work or any part
thereof or in any way signify the University's acceptance of the work or any part thereof. The Contractor agrees to
continue the performance of all work covered by the Contract in a manner which will not unreasonably interfere with
such takeover, use, occupancy, operation, placement or installation.

Section 2.23 Completion and Acceptance

Q) Partial Completion
If before the final completion of all the work any portion of the permanent construction has been satisfactorily
completed and the same will be immediately useful to the University, the latter may, by written notice, advise the
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Contractor that it accepts such portion of the work. Such action by the University shall in no way affect the
obligations of the Contractor under the terms and provisions of the Contract with respect to any work not so
completed and accepted. The partial completion of any portion of the Contractor’'s work by the University, the
Campus or the Consultant, shall not impact the assessment of liquidated damages or actual costs for delays or
disruption to the Project caused by the Contractor, its subcontractors or vendors.

Substantial Completion

When all the Work covered by the Contract is substantially completed, as defined in Section 1.01, the Contractor
shall give written notice thereof to the University and the Consultant. The latter will then promptly make an
inspection of the work and, if they shall determine that all the work is substantially completed, they shall so
advise the Contractor. Such action shall in no way affect the obligations of the Contractor under the terms and
provisions of the Contract with respect to any uncompleted (including untested or deferred work), unaccepted
or corrective work or in any way affect, limit or preclude the issuance by the Consultant, from time to time
thereafter, of "Punch Lists", i.e., lists of uncompleted or corrective work which the Contractor is to promptly
complete and/or correct. In the judgement of the University, should more than two (2) separate inspections of
the Work be necessary, the Contractor agrees that the University may deduct from any application for payment
made by the Contractor, any and all Design Professional, Consultant and/or Construction Management fees and
costs incurred by the University together with a markup upon such hard costs in the amount of 15% for all such
additional inspections.

The Contractor must fully, completely and acceptably perform all Punch List work and any other work subsequently
discovered remaining to be completed or corrected, within ninety (90) calendar days of Substantial Completion or within
such other timeframe stipulated by the University or Consultant. Failure to complete the Punch List within the time so
designated hereunder may be deemed default on the part of the Contractor.

©)

Final Completion and Acceptance

After the completion of all the work the Contractor shall give written notice to the University and the Consultant
that all the work is ready for inspection and final acceptance. The University and the Consultant shall promptly
make such inspection and, if they shall determine that all the work has been satisfactorily completed, the
University shall thereupon by written notice advise the Contractor that it accepts such work. In the judgement
of the University, should more than two (2) separate inspections of the Work be necessary, the Contractor agrees
that the University may deduct from any application for payment made by the Contractor, any and all Design
Professional, Consultant and/or Construction Management fees and costs incurred by the University together
with a markup upon such hard costs in the amount of 15% for all such additional inspections.

Section 2.24 Record Drawings

@)

@)

At the start of the Project, the format for Record Drawings shall be established by the University. Prior to
acceptance by the University of all work covered by the Contract, the Contractor shall furnish to the Consultant
one (1) set of current Contract Drawings on which the Contractor has recorded, using colored pencil for hard
copy format or electronic editing tool in contrasting color for electronic format, in a neat and workmanlike manner,
all instances where actual field construction differs from work as indicated on the Contract Drawings. These
"Record". Drawings shall show the following information: (a) all significant changes in plans, sections, elevations
and details, such as shifts in location of walls, doors, windows, stairs and the like made during construction; (b)
all significant changes in foundations, columns, beams, openings, concrete reinforcing, lintels, concealed
anchorages and "knock-out" panels made during construction; (c) final location of electric panels, final
arrangement of electric circuits and any significant changes made in electrical design as a result of Change
Orders, Field Orders or job conditions; (d) final location and arrangement of all mechanical equipment and major
concealed plumbing, including, but not limited to, supply and circulating mains, vent stacks, sanitary and storm
water drainage; (e) final location and arrangement of all underground utilities, connections to building and/or
rerouting of existing utilities, including, but not limited to, sanitary, storm, heating, electric, signal, gas, water and
telephone: and (f) final make and model for all significant equipment and devices listed in the specifications.
The Contractor shall also provide an electronic version as determined by the Consultant.

Periodically during the work, the Consultant may request submission of a progress set of Record Drawings for
review and advise the Contractor of errors or omissions, if any, that must be corrected or completed prior to final
submission of the Record Drawings. Shop Drawings shall not be acceptable as Record Drawings.
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The Contractor shall submit the Record Drawings to the Consultant at least fifteen (15) days prior to the date of
Substantial Completion. The Consultant will then review the Record Drawings and, if they shall determine that
the Record Drawings represent the actual field construction being completed, they shall so advise the
Contractor. If not satisfactory, the Record Drawings will be appropriately marked and returned to the Contractor
for correction thereof, in which event the Contractor shall promptly correct and resubmit to the Consultant a
corrected copy of the Record Drawings. Acceptance of the Record Drawings by the University is a condition
precedent to the Contractor’s entitlement to receive Final Payment.

Section 2.25 Guarantees

1)

(2)

The Contractor, at the convenience of the University, shall remove, replace and/or repair at its own cost and
expense any defects in workmanship, materials, ratings, capacities or characteristics occurring in or to the work
covered by the Contract within one (1) year or within such longer period as may otherwise be provided in the
Contract, the period of such guarantee to commence with the University's final acceptance of all work covered
under the Contract or at such other date or dates as the University may specify prior to that time, and the
Contractor, upon demand, shall pay for all damage to all other work resulting from such defects and all expenses
necessary to remove, replace and/or repair such other work which may be damaged in removing, replacing or
repairing the said defects. The obligations of the Contractor under the provisions of this paragraph or any other
guarantee provisions of the Contract Documents are not limited to the monies retained by the University under
the Contract.

Unless such removal, replacement and/or repair shall be performed by the Contractor within ten (10) working
days after it receives written notice from the University specifying such defect, or if such defect is of such a
nature that it cannot be completely removed, repaired and/or replaced within said ten (10) day period and the
Contractor shall not have diligently commenced removing, repairing and/or replacing such defect within said ten
(10) day period and shall not thereafter with reasonable diligence and in good faith proceed to do such work, the
University may employ such other person, firm or corporation as it may choose to perform such removal,
replacement and/or repair and the Contractor agrees, upon demand, to pay to the University all amounts which
it expends for such work.

Section 2.26  Default of Contractor
(1) In addition to those instances specifically referred to in other Sections hereof, the University shall have the right to
declare the Contractor in default of the whole or any part of the work if:

a. The Contractor becomes insolvent; or if

b.

The Contractor makes an assignment for the benefit of creditors pursuant to the statutes of the State of New
York; or if

A voluntary or involuntary petition in bankruptcy is filed by or against the Contractor; or if

A receiver or receivers are appointed to take charge of the Contractor's property or affairs; or if
The Contractor fails to commence work when notified to do so by the Consultant; or if

The Contractor shall abandon the work; or if

The Contractor shall refuse to proceed with the work or extra work when and as directed by the Consultant or
the University; or if

The Contractor shall without just cause reduce its working force to a number which, if maintained, would be
insufficient, in the opinion of the University, to complete the work in accordance with the approved time progress
schedule, and shall fail or refuse to sufficiently increase such working force when ordered to do so by the
Consultant; or if

The Contractor shall sublet, assign, transfer convey, or otherwise dispose of the Contract other than as herein
specified; or if
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j-  The University shall be of the opinion that the Contractor is or has been unnecessarily or unreasonably or willfully
delaying the performance and completion of the work, or the award of necessary subcontracts, or the placing of
necessary material and equipment orders; or if

k. The University shall be of the opinion that the work cannot be completed within the time herein provided therefor
or within the time to which such completion may have been extended; provided, however, that the impossibility
of timely completion is, in the University's opinion, attributable to conditions within the Contractor's control; or if

[.  The work is not completed within the time herein provided therefor or within the time to which the Contractor
may be entitled to have such completion extended; or if

m. The University shall be of the opinion that the Contractor is or has been willfully or in bad faith violating any of
the provisions of this Agreement;

n. The University shall be of the opinion that the Contractor is not or has not been executing the Contract in good
faith and in accordance with its terms; or if

0. At any time during the period of the Agreement, insurance as required is not in effect or proof thereof is not
provided to the University.

Before the University shall exercise its right to declare the Contractor in default by reason of the conditions set forth
in the above items a, b, ¢, d, e, f, g, h ,i, |, k, I, m, n and o, it shall give the Contractor three (3) working days' notice
of its intention to declare the Contractor in default and unless, within such three (3) day period, the Contractor shall
make arrangements, satisfactory to the University, to correct and/or eliminate the conditions set forth in the
University's aforesaid notice, the Contractor may be declared in default at the expiration of such three (3) day period
or at the expiration of such longer period of time as the University may determine.

The right to declare in default for any of the grounds specified or referred to shall be exercised by the University
sending the Contractor a written notice setting forth the ground or grounds upon which such default is declared.
Upon receipt of notice that it has been declared in default, the Contractor shall immediately discontinue all further
operations under the Contract and shall immediately quit the site, leaving untouched all plant, materials, equipment,
tools and supplies then on site.

The University, after declaring the Contractor in default, may then have the work completed by such means and in
such manner, by contract, with or without public letting, or otherwise, as it may deem advisable, utilizing for such
purpose such of the Contractor's plant, materials, equipment, tools and supplies remaining on the site, and also such
subcontractors as it may deem advisable, or it may call upon the Contractor's surety at its own expense to do so.

In the event that the University declared the Contractor in default of the work or any part of the work, the Contractor,
in addition to any other liability to the University hereunder or otherwise provided for or allowed by law, shall be liable
to the University for any costs it incurs for additional architectural and engineering services necessary, in its opinion,
because of the default and the total amount of liqguidated damages from the date when the work should have been
completed by the Contractor in accordance with the terms hereof to the date of actual completion of the work, both
of which items shall be considered as expenses incurred by the University in completing the work and the amount
of which may be charged against and deducted out of such monies as would have been payable to the Contractor
or its surety if the work had been completed without a default.

If the University completes the work, the Consultant shall issue a certificate stating the expenses incurred in such
completion, including the cost of re-letting. Such certificate shall be final, binding and conclusive upon the
Contractor, its surety, and any person claiming under or through the Contractor, as to the amount thereof.

The expense of such completion, as so certified by the Consultant, shall be charged against and deducted out of
such monies as would have been payable to the Contractor if it had completed the work; the balance of such monies,
if any, subject to the other provisions of the Contract, to be paid to the Contractor without interest after such
completion. Should the expense of such completion, so certified by the Consultant, exceed the total sum which
would have been payable under the Contract if the same had been completed by the Contractor, any such excess
shall be paid by the Contractor to the University upon demand.
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(8) In the event the University shall determine to complete the work without calling upon the Contractor's surety to do
so, the Contractor shall not be entitled, from and after the effective date of the declaration of the default, to receive
any further payment under the Contract until the said work shall be wholly completed and accepted by the University.

(9) In case the University shall declare the Contractor in default as to a part of the work only, the Contractor shall
discontinue such part, shall continue performing the remainder of the work in strict conformity with the terms of the
Contract, and shall in no way hinder or interfere with any other contractors or persons whom the University may
engage to complete the work as to which the Contractor was declared in default.

(10) The provisions relating to declaring the Contractor in default as to the entire work shall be equally applicable to a
declaration of partial default, except that the University shall be entitled to utilize for completion of the part of the
work as to which the Contractor was declared in default only such plant, materials, equipment, tools and supplies as
had been previously used by the Contractor on such part.

(11) In completing the whole or any part of the work, the Consultant and the University shall have the power to depart
from, change or vary the terms and provisions of the Contract; provided, however, that such departure, change or
variation is made for the purpose of reducing the time or expense of such completion. Such departure, change or
variations, even to the extent of accepting a lesser or different performance, shall not affect the conclusiveness of
the Consultant's certificate of the cost of completion, nor shall it constitute a defense to any action to recover the
amount by which such certificate exceeds the amount which would have been payable to the Contractor hereunder
but for its default.

(12) The provisions of this Section shall be in addition to any and all other legal or equitable remedies provided by this
Agreement and otherwise applicable by law.

Section 2.27 Termination for Convenience

(1) The performance of work under this Agreement may be terminated by the University, in whole or in part, whenever
the University shall determine that such termination is in the best interest of the University. Any such termination
shall be effected by a notice in writing to the Contractor specifying the date upon which such termination shall
become effective and the extent to which performance of the Contract shall be terminated. Such termination shall
be effective on the date and to the extent specified in said notice.

(2) Upon receipt of a notice of termination, and-except as otherwise directed in writing by the University, the Contractor
shall:

a. Discontinue all work and the placing of all orders for materials and facilities otherwise required for the
performance thereof,

b. Cancel all existing orders and subcontracts to the extent such orders and subcontracts relate to the performance
of work terminated by the notice of termination;

c. Take such action as may be necessary to secure to the University the benefits of any rights of the Contractor
under orders or subcontracts which relate to the performance of work terminated by the notice of termination,
including, but not limited to, the assignment to the University, in the manner and to the extent directed by the
University, all the right, title and interest of the Contractor under the orders or subcontracts so terminated and
cancelled. In the event of such assignment, the University shall have the right, in its discretion, to settle or pay
any or all claims arising out of the termination and cancellation of such orders and subcontracts;

d. Transfer title and deliver to the University, in accordance with the direction of the University, all materials,
supplies, work in process, facilities, equipment, machines or tools produced as a part of or acquired by the
Contractor in connection with the work terminated by said notice, and all plans, Drawings, Working Drawings,
sketches, Specifications and information for use in connection therewith; provided, however, that the Contractor
may retain any of the foregoing if it so elects and foregoes reimbursement therefor;
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Take such action as may be necessary or as the Consultant or the University may prescribe for the protection
and preservation of all property in the possession or control of the Contractor in which the University, under the
provisions of the Contract, has or may acquire an interest.

(3) Notwithstanding the foregoing, should the notice of termination relate to only a portion of the work covered by the
Contract, the Contractor will proceed with the completion of such portions of the work as are not terminated.

(4)

®)

The University will pay and the Contractor shall accept, in full consideration for the performance and completion of
the portions of the work as are not terminated, a sum calculated by determining the percentage the portions of the
work not terminated bear to the total amount of the work covered by the Contract, and by multiplying the Contract
consideration by such percentage - the product thereof being the amount to be paid to the Contractor. The University
shall determine the amount of such consideration in accordance with the foregoing.

Upon compliance by the Contractor with the foregoing provisions of this Section and subject to deductions for
payments previously made, the University, for the portions of the work terminated, shall compensate the Contractor
as follows:

a.

(6)

(@)

8)

By reimbursing the Contractor for actual expenditures made with respect to such work, including expenditures
made in connection with any portion thereof which may have been completed prior to termination, as well as
expenditures made after termination in completing those portions of the work covered by the Contract which the
Contractor may have been required by the notice of termination to complete. The University shall determine the
allowability and amount of such expenditures.

By reimbursing the Contractor for all actual expenditures made, with the prior written approval of the University
or pursuant to a court judgment, in settling or discharging any outstanding contractual obligations or
commitments incurred or entered into by the Contractor in good faith with respect to the Contract and resulting
from the termination thereof.

By reimbursing the Contractor for all actual expenditures made after the effective date of the notice of termination
resulting from or caused by the Contractor taking necessary action or action prescribed by the Consultant or the
University for the protection and preservation of all property in the possession or control of the Contractor in
which the University, under the provisions of the Contract, has or may acquire an interest.

By paying the Contractor a markup, which is to be calculated in the same manner as that provided for in
subdivision ¢ of paragraph (1) of Sections 4.02 and 4.05A for extra work, on the foregoing expenditures, which
markup is to cover the Contractor's overhead and profit; provided, however, that if it appears that the Contractor
would have sustained a loss on the entire Contract had it been completed, said markup shall be reduced by
one-third.

The sum of all amounts payable under this Section, plus the sum of all amounts previously paid by the University
under the provisions of the Contract, shall not exceed the amount of the Contract consideration. In no event
shall the Contractor be entitled to any payment for loss of anticipated profits on uncompleted work and the
University shall not be liable for same.

Termination by the University under the provisions of this Section shall be without prejudice to any claims or
rights which the University may have against the Contractor. The University may retain from the amount due to
the Contractor under the provisions of this Section such monies as may be necessary to satisfy any claim which
the University may have against the Contractor in connection with the Contract; provided, however, that the
University's failure to retain such monies shall not be deemed a waiver of any of its rights or claims against the
Contractor.

Notwithstanding the foregoing, where the Contractor and the Consultant can agree upon another method of
determining the amount of the consideration to be paid to the Contractor under the provisions of this Section,
such method, subject to the approval of the University, may, at the option of the University, be substituted for
the method set forth above.
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Article lll
Time of Performance

Section 3.01 Commencement, Prosecution and Completion of Work

(1)

)

The Contractor agrees that it will begin the work herein embraced upon receipt of notice to proceed, unless the
University consents in writing, to begin at a different date, and that it will prosecute the same with such diligence
that all work covered by the Contract shall be substantially completed and performed on or before the time
specified on page one of the Agreement.

The Contractor further agrees that time is of the essence in this Agreement and that all the work shall be
prosecuted in such manner and with sufficient plant and forces to complete all work timely.

Section 3.02 Time Progress Schedule

@)

@)

®3)

4)

To show compliance with the requirements of Section 3.01 of the Agreement, provide and maintain a Time
Progress Schedule in accordance with the General Requirements, Special Conditions, Section paragraph titled
“Project Schedule”. Unless otherwise accepted by the University, the Time Progress Schedule shall be strictly
adhered to by the Contractor. The time for substantial completion shall be on or before the time specified on
page one of the Agreement.

If through the fault of the Contractor or any subcontractor the Contractor shall fail to adhere to the time progress
schedule, it must promptly adopt such other and additional means and methods of construction as will make up
for the time lost and will assure completion in accordance with such schedule.

The failure of the Contractor to submit a Time Progress Schedule, the University's or the Consultant's
acceptance of the Contractor's time progress schedule or lack of such acceptance, the means and/or methods
of construction employed by the Contractor, including any revisions thereof, and/or its failure to revise the same
shall not relieve the Contractor of its obligation to accomplish the result required by the Contract in the time
specified on page one of the Agreement, nor shall the exercise of the Consultant’s or the University’s right to
reject any portion of the work, create or give rise to any claim, action or cause of action, legal, equitable or
otherwise, against the Consultant or the University.

The failure of the Contractor to submit and maintain a Time Progress Schedule in accordance with the General
Requirements shall be deemed to be a waiver by the Contractor of all claims for additional compensation or
damages as a result of any condition which is an alleged cause of delay in the completion of the work.

Section 3.03 Time Progress Schedule for Shop Drawings and Samples
The Contractor shall include activities for preparation and submission of all Shop Drawings, mock-ups and Samples in
the Time Progress Schedule in Section 3.02.

Section 3.04 Notice of Conditions Causing Delay

1)

)

®3)

(4)

Within ten (10) working days after the commencement of any condition which is causing or may cause delay in
completion or require Contractor to request an extension of time, the Contractor must notify the Consultant and
the University in writing of the effect, if any, of such condition upon the Time Progress Schedule, and must state
why and in what respects, if any, the condition is causing or may cause such delay.

Contractor agrees that an express condition precedent to Contractor’'s entitlement to any extension of time on
the project shall be full and complete compliance to the satisfaction of the University with the Contractor’s
obligations in Section 3.06, Contractor's Progress Reports. Failure to submit proper Contractor's progress
reports in appropriate and timely fashion shall be deemed a waiver and relinquishment of any right, claim or
privilege to obtain an extension of time for the performance of the Contractor’s work.

Failure to strictly comply with this requirement may, in the discretion of the University, be deemed sufficient
cause to deny any extension of time on account of delay in completion arising out of or resulting from any
change, extra work, suspension, or other condition.

Except as otherwise set forth in this Section 3.04 all procedures set forth in Sections 2.02 and 2.03 of this
Agreement shall be complied with by the Contractor. Furthermore, full and complete compliance with the
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requirements of this Article Il is a condition precedent to the Contractor’s entitiement to receive an extension of
time.

Section 3.05 Extension of Time

1)

(2)

(3)

(4)

®)

(6)

)

®)

©)

Within ten (10) working days after the commencement of any condition which is causing or may cause the
Contractor to incur, require or otherwise need an extension of time, the Contractor shall notify the Consultant
and the University of such condition. Full and complete compliance with this paragraph 3.05(1) is a condition
precedent to the Contractor obtaining an extension of time for performance of any portion or all of its work.

An extension or extensions of time for the completion of the work may be granted by the University subject to
the provisions of this Section, but only upon written application therefor by the Contractor to the University and
the Consultant.

An application for an extension of time must set forth in detail the source and the nature of each alleged cause
of delay in the completion of the work, the date upon which each such cause of delay began and ended and the
number of days of delay attributable to each of such causes. It must be submitted prior to completion of the
work.

If such an application is made, the Contractor may be entitled to an extension of time for delay in completion of
the work caused solely: (a) by the acts or omissions of the University, its trustees, officers, agents or employees;
or (b) by the acts or omissions of other contractors, not including subcontractors of the Contractor, on this Project;
or (c) by unforeseeable supervening conditions entirely beyond the control of either party hereto (such as, but
not limited to, acts of God or the public enemy, war or other national emergency making performance temporarily
impossible or illegal, or strikes or labor disputes).

The Contractor may, however, be entitled to an extension of time for such causes only for the number of calendar
days of delay which the University may determine to be due solely to such causes, and then only if the Contractor
shall have strictly complied with all of the requirements of this Section and Section 3.04. The University shall
make such determination within ninety (90) calendar days after receipt of the Contractor's application for an
extension of time; provided, however, said application complies with the requirements of this Section.

The Contractor shall not be entitled to receive a separate extension of time for each one of several causes of
delay operating concurrently, but, if at all, only for the actual period of delay in completion of the work as
determined by the University, irrespective of the number of causes contributing to produce such delay. If one of
several causes of delay operating concurrently results from any act, fault or omission of the Contractor or of its
subcontractors or material-men and would of itself (irrespective of the concurrent causes) have delayed the
work, no extension of time will be allowed for the period of delay resulting from such an act, fault or omission.

The granting of an application for an extension of time for causes of delay other than those herein referred to
shall be entirely within the discretion of the University.

If the Contractor shall claim to have sustained any damages by reason of delays, extraordinary or otherwise, or
hindrances which it claims to be due to any action, omission, direction or order by the University or the
Consultant, the Contractor shall be entitled only to an extension of time as hereinabove provided and shall not
have or assert any claim or prosecute any suit, action, cause of action or proceeding against the University
based upon such delays or hindrances, unless such delays or hindrances were caused by the University’s bad
faith or its willful, malicious, or grossly negligent conduct, or uncontemplated delays, or delays so unreasonable
that they constitute an intentional abandonment of the Contract by the University, or delays resulting from the
University’s breach of a fundamental obligation of the Contract.

The Contractor shall not be entitled to an extension of time for the performance of any or all of the Work set forth
in allowances to the Contract. All allowance work shall be performed in accordance with the Contractor’s
schedule.

Section 3.06 Contractor's Progress Reports
After commencement of the work the Contractor shall furnish the Consultant with written monthly reports setting forth
the condition and progress of the work, the percentage of each part of the work that has been finished, those parts of
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the work which have been completed within the scheduled time and those parts of the work which have not been finished
within the scheduled time, and the general progress of the work that is being performed away from the site and the
approximate date when such work will be finished and delivered to the site. Contractor agrees that compliance with this
Section 3.06 is an express condition precedent to the Contractor’s right, claim or entitlement to obtain an extension of
time for the performance of the Contractor's work. Failure to comply with this Section 3.06 shall be a waiver and
relinquishment of all such rights, claims and privileges to request or obtain an extension of time for the performance of
Contractor’s work.

Article IV
Payment

Section 4.01 Compensation to Be Paid Contractor

The University shall pay to the Contractor and the latter shall accept as full and complete payment for the performance
of this Agreement, subject to additions or deductions as provided herein, the sum of identified on page one of this
agreement which sum is the amount of the Contract consideration.

Section 4.02 Value of Omitted and Extra Work
(1) The amount by which the Contract consideration is to be increased or decreased by any Change Order or Field
Order shall be determined by the University by one or more of the following methods:

a. By applying the applicable price or prices set forth on the attached Schedule "I" of this Agreement or by applying
a unit price agreed to by both parties. Subject to the provisions of Section 4.04, this method must be used if the
Contract Documents contain applicable unit prices.

b. By estimating the fair and reasonable cost of: (i) labor, including all wages, required wage supplements and
insurance required by law (workers' compensation, social security, disability, unemployment, etc.) paid to or on
behalf of foremen, workers and other employees below the rank of superintendent directly employed at the site
of the Project; (ii) materials; and (iii) equipment, excluding hand tools, which, in the judgment of the University,
would have been or will be employed exclusively and directly on the omitted work or extra work, as the case
may be; and, in the case of extra work, where the same is performed directly by the Contractor, by adding to
the total of such estimated costs a sum equal to 15 percent thereof, but, where the extra work is performed by
a subcontractor, by adding a sum equal to 15 percent of said costs for the benefit of such subcontractor, and by
adding, for the benefit of the Contractor (no further allowance will be made where extra work is performed by
the sub-subcontractor), an additional sum equal to 10 percent of the first $10,000 of the above-estimated costs,
including the subcontractor's percentage override, plus 5 percent of the next $90,000 of the total of said items,
plus 3 percent of any sum in excess of $100,000 of the total of said items. There is no markup on the premium
portion of overtime labor. For the purposes of the aforesaid percentage overrides, the words "extra work" shall
be defined as a complete item of added, modified or changed work as described in the Consultant's written
instructions to the Contractor. Such "extra work™ may include the work of one or more trades and/or
subcontractors or sub-subcontractors and shall include all labor, materials, plant, equipment, tools and all
incidentals directly and/or indirectly necessary, related, involved in or convenient to the successful completion
of the extra work item. Where the Consultant's aforesaid written instructions to the Contractor involve both an
increase and a reduction in similar or related work, the above percentage overrides will be applied only on the
amount, if any, the cost of the increased work exceeds the cost of the reduced work.

No overhead and profit shall be retained by the Contractor on the cost of work determined by the method
provided in Subparagraph (1)a.

All profit, overhead and expense of whatsoever kind and nature, other than those set forth above in items (i)
through (i), of the Contractor, its subcontractors and sub-subcontractors, are covered by the aforesaid
percentage overrides and no additional payment therefor will be made by the University.

The University may make such cost estimate either before or after the extra work is completed by the Contractor.

c. By determining the actual cost of the extra work in the same manner as in the above subdivision b except that
actual costs of the Contractor shall be utilized in lieu of estimated costs. The University shall have the option to
utilize this method provided it notifies the Contractor of its intent to do so prior to the time the Contractor
commences performance of such extra work.
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Irrespective of the method used or to be used by the University in determining the value of a Change Order or Field
Order, the Contractor, within fifteen (15) working days after a request for the same, must submit to the University
and the Consultant a detailed breakdown of the Contractor's estimate of the value of the omitted and/or extra work
in a format approved by the University.

Equipment Watch Rental Rate Blue Book (published online by Intertec Penton Media, Inc.) or other published rates
as approved by the University in writing, will be utilized for the equipment rental pricing. For the purposes of
paragraph (1) hereof, the cost of equipment shall be determined, irrespective of the actual price for any rental or
actual cost associated with such equipment as follows: take the monthly rate listed in Equipment Watch and dividing
the same by 176 hours to establish an hourly rate and then multiplying such hourly rate by the actual number of
hours that the equipment was used. The Contractor will submit an actual rental invoice, or acceptable quotation from
a bonafide equipment rental supplier for rented equipment when equipment is not owned by the Contractor. The
equipment rental supplier cannot be an “affiliate” of the Contractor, nor in any way be related to the Contractor. If
submitted invoices/quotations are acceptable to the University, the Contractor will be reimbursed the actual rental
cost including sales tax and appropriate mark-up. If no listing of rates for an item of equipment is contained in
Equipment Watch, the University shall determine the reasonable rate of rental of the particular item of equipment by
such other means as it finds appropriate. The edition Equipment Watch to be used shall be that in effect on the date
of the receipt of bids for this Agreement. None of the provisions of Equipment Watch shall be deemed referred to
or included in this Agreement excepting only the aforesaid monthly rates. To the cost of equipment as determined
above, there is to be added the actual cost of gasoline, oil, grease and maintenance required for operation of such
equipment and, in the case of equipment utilized only for extra work when, in the opinion of the Consultant, suitable
equipment therefor was not available on the site, the reasonable cost of transporting said equipment to and from the
site. Notwithstanding the foregoing, if the Consultant should determine that the nature or size of the equipment used
by the Contractor in connection with the extra work is larger or more elaborate, as the case may be, than the size or
nature of the minimum equipment determined by the Consultant to be suitable for the extra work, the cost of
equipment will not be based upon the equipment used by the Contractor but instead will be based on the smallest
or least elaborate equipment determined by the Consultant to have been suitable for the performance of the extra
work.

Unless otherwise specifically provided for in a Change Order or Field Order, the compensation specified therein for
extra work includes full payment for both the extra work covered thereby and for any damage or expense caused
the Contractor by any delays to other work to be done under the Contract resulting from or on account of said extra
work, and the Contractor waives all rights to any other compensation for said extra work, damage or expense.

Section 4.03  Adjustment for Bond and Insurance Premiums

Upon final acceptance of the work to be performed under this Agreement, the University may adjust the Contract
consideration to reflect any changes in the cost of all required Bonds and liability and builder's risk insurance premiums
which the Contractor had to pay for on all extra work and would have had to furnish and pay for on all omitted work.
Unless such cost is agreed upon by the University and the Contractor, the University may calculate and determine the
amount of the adjustment in the Contract consideration by estimating such costs. There is no markup on bond or
insurance premium adjustment.

Section 4.04 Unit Prices

1)

)

Except as otherwise provided in the second paragraph of this Section, the unit prices, set forth on the attached
Schedule "I" of this Agreement, will be binding upon both the University and the Contractor in determining the
value of omitted and/or extra work, and, in the case of extra work, such unit prices shall be deemed to include
all profit, overhead and expenses of whatsoever kind and nature of the Contractor, its subcontractors and sub-
subcontractors, and the Contractor agrees that it shall make no claim for any profit, overhead, expense or
percentage override in connection therewith.

Where said Schedule "I" sets forth a unit price for added and/or deducted work, the University shall have the
option, whenever it is found that the quantity of changed work varies by more than 15 percent from the quantity
that is stated or that can be determined by the Contract Documents at the time of execution thereof, to accept
or reject such unit price for the quantity that the changed work varies by more than 15 percent from the stated
or determinable quantity. Where a quantity is not specifically stated in the Contract Documents, the University's
determination of the amount of said quantity included in the Contract Documents shall determine the applicability
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of this paragraph. Where the University, pursuant to the foregoing provisions, exercises its aforesaid option, the
amount of the increase or decrease in the Contract consideration for the quantity of work which varies by more
than 15 percent from the stated or determinable quantity shall be determined in accordance with the provisions
of Section 4.02 of the Agreement as if there was no unit price therefor set forth in said Schedule "I".

Section 4.05 Allowances

1)

(@)

3)

(4)

The Contractor acknowledges that the Contract consideration includes the allowances set forth on the attached
Schedule "lI" and “llI” of this Agreement and, except for quantitative and field order allowances, it agrees to
cause the work covered thereby to be done by such contractors for such sums as the University may direct.
Where cash allowances are provided, the allowances shall be deemed to include the purchase of the materials
and/or equipment and the delivery of same to the job site. Unless otherwise specified in the Contract
Documents, cash allowances do not include the proper installation of the materials and/or equipment or the
connection for final utilities thereto; the cost of said installation and/or connection having been included in the
amount of the Contract consideration.

The Contractor acknowledges that the Contract consideration includes such sums for expenses and profit on
account of cash allowances as it deems proper and that it shall make no claim for expenses or profit or any
percentage override in addition thereto; said items having been included in the amount of the Contract
consideration.

In the event any of the cash allowances listed below are either higher or lower than the cost of having the work
done in accordance herewith, the Contract consideration shall be adjusted to reflect such variance, the amount
of said adjustment to be the difference between the amount of the allowance and the actual cost of performing
the work covered thereby.

When quantitative allowances are provided, progress payments thereof to the Contractor will be based upon the
applicable unit prices set forth on the attached Schedule "I" of the Agreement, subject, however, to the provisions
of paragraph (2) of Section 4.04. In the event any of said quantitative allowances are more than or less than the
actual quantity of work performed, the Contract consideration shall be adjusted to reflect such variance, the
amount of said adjustment to be determined in accordance with the provisions of Sections 4.02, 4.04 and 4.05A
of the Agreement.

Section 4.05A Field Orders

When the Agreement contains a Field Order Allowance, the bid shall include the amount of such allowance. Said amount
shall cover the cost of additional labor, materials and time for contingent activities within the scope of the Agreement as
directed and described by the University in writing in a Field Order. The Field Order will include a description of the work
and the method for determining the value of such work. The value of the work directed under this allowance will be
determined by one or more of the provisions of Section 4.02. If the net cost(s) of all Field Orders issued are more or
less than the specified amount of the allowance, the Contract sum will be adjusted by Change Order.

Section 4.06 Deductions for Unperformed and/or Uncorrected Work

1)

Without prejudice to any other rights, remedies or claims of the University, in the event that the Contractor at
any time fails or neglects to supply working forces and materials of the proper quantity and quality necessary, in
the opinion of the Consultant or the University, to comply with the approved time progress schedule, or fails in
any respect to prosecute the work with promptness and diligence or causes by any action or omission the
stoppage or delay of or interference with the work of any other contractor having a contract with the University,
or fails in the performance of any obligations and responsibilities under this Agreement, then, and in that event,
the University, acting itself or through the Consultant, may, upon three (3) working days’ notice to the Contractor,
either itself provide or have any other contractor, including but limited to the University’s Job Order Contracting
Program, provide any and all labor or materials or both necessary, in its opinion, to correct any aforesaid
deficiency of the Contractor, and the University will thereafter backcharge the Contractor by issuing a Change
Order reducing the amount of the Contract consideration for all costs and expenses it incurs in connection with
the correction of such deficiency. The Contractor agrees that the University may deduct from any application for
payment made by the Contractor, any and all Design Professional, Consultant and/or Construction Management
fees and costs incurred by the University together with a markup upon such hard costs in the amount of 15% for
services required in connection with the correction of such deficiency(ies).
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(2 Notwithstanding any provisions in the Contract Documents to the contrary, if the University deems it inexpedient
to correct work not done in accordance with the Contract or any work damaged as a result thereof, it shall notify
the Contractor of such fact and the latter shall not remedy or correct the same. In such event, however, the
amount of the Contract consideration shall be decreased by an amount, determined by the University, which is
equal to the difference in value of the work as performed by the Contractor and the value of the work had it been
satisfactorily performed in accordance with the Contract or which is equal to the cost of performing the corrective
work, whichever shall be the higher amount.

Section 4.07 Liquidated Damages

In the event that the Contractor shall fail to substantially complete all the work within the time fixed for such completion
on page one of this agreement, or within the time to which such completion may have been extended or in the event that
the Contractor abandons the work and the same is not substantially completed within the aforesaid time for such
completion, the Contractor must pay to the University as damages for each calendar day of delay in completing the work
the amount set forth on page one of the Contractors proposal, as stated on page one of this agreement. . In view of the
difficulty of accurately ascertaining the loss which the University will suffer by reason of delay in completion of the work
hereunder, said sum is hereby fixed and agreed as liquidated damages which the University will suffer by reason of such
delay and not as a penalty. The University may deduct and retain out of the monies which may become due hereunder
to the Contractor the amount of any such liquidated damages and, in case the amount which may become due to the
Contractor under the provisions of the Contract may be less than the liquidated damages suffered by the University, the
Contractor shall pay the difference, upon demand, to the University.

Section 4.08 Contract Breakdown

Prior to the submission of its first application for a progress payment, the Contractor shall present to the University and
the Consultant for their approval a detailed schedule showing the breakdown of the Contract consideration. The Contract
Breakdown Summary shall be further broken down as required by the Consultant and the University. Such schedule
must contain the amount estimated for each part of the work and quantity survey for each part of the work. It shall also
list the estimated value of the Contractor's guarantee obligations under the provisions of the Contract Documents, which
is hereby fixed at $5,000 or one-half of one percent (1/2%) of the Contract award amount, whichever is the lesser sum.
Such schedule shall be revised by the Contractor until the same shall be satisfactory to the University and the Consultant
and shall not be changed after the University and the Consultant have approved the same. The amounts set forth in the
schedule will not be considered as fixing the basis for additions to or deductions from the Contract consideration.

Section 4.09 Prompt Payment Requirements

(D) For the purposes of Article XI-A of the State Finance Law, the campus for which the work is being performed is
the University's designated payment office. Applications for payment must contain the approval of the
Consultant before being submitted to the University.

(2) Whenever the Consultant's approval of an application for payment is required under the Contract, the Consultant
shall have fifteen (15) calendar days, after receipt of such application, to inspect the work before acting on the
application.

3) Until such time that the Contract is approved by the University, the thirty (30) day period, referred to in Article
XI-A of the State Finance Law for the payment of invoices without interest, shall not begin.

Section 4.10 Progress Payments

D) Unless otherwise provided in the Contract, progress payments will be made as the work progresses upon
applications submitted by the Contractor and approved by the Consultant and the University. Payment of such
approved applications shall be made by the University within thirty (30) days after such approval has been given.

(2) The University shall make progress payments to the Contractor on the basis of such approved applications, less
a retained amount equal to 5 percent thereof (i.e. retainage) , plus an amount necessary, in the University's
judgment, to satisfy any claims, liens or judgments against the Contractor which have not been suitably
discharged, , together with any back charges and offsets which are deemed necessary or likely to be incurred
by the University as a result of any failure by the Contractor to fully, completely, accurately and timely perform
its work, which it shall reserve from each such payment until all of the work covered by the Contract has been
completed.
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3) When the University and the Consultant have determined that all the work is substantially completed, or that a
substantial portion of the permanent construction has been completed and accepted, the University shall make
a progress payment to the Contractor, on the basis of an application submitted by the Contractor and approved
by the Consultant and the University, which shall reduce the unpaid amount due to the Contractor under the
terms of the Contract, including all monies retained by the University from previous progress payments to the
Contractor, to an amount equal to two (2) times the cost, estimated by the Consultant, of performing, in
accordance with the Contract, all uncompleted, unaccepted and corrective work, plus an amount necessary, in
the University's judgment, to satisfy any claims, liens or judgments against the Contractor which have not been
suitably discharged. As the remaining items of work are satisfactorily completed or corrected, the University
shall make progress payments to the Contractor, on the basis of applications submitted by the Contractor and
approved by the University and the Consultant, covering said items of work less an amount necessary, in the
University’s judgment, to satisfy any claims, liens or judgments against the Contractor which have not been
suitably discharged.

Section 4.11  Applications for Progress Payments

The Contractor shall prepare all applications for progress payments for work performed, together with supporting data
and computations as are deemed necessary by the Consultant to determine the accuracy of the application. The
application for payment and all required supporting documentation shall be submitted using the University's prescribed
forms. The Contractor shall include with such applications reports detailing actual payments to minority and women-
owned businesses who patrticipate on University projects. Failure of the Contractor to submit applications for progress
payments, or lack of complete and accurate supporting data, shall be sufficient reason for withholding payment until
such omissions or errors are rectified. Unless otherwise directed, such applications, signed and certified as correct by
the Contractor, shall be delivered by the Contractor to the Consultant once each month showing the total value of work
completed and in place on the last day of the payment period covered by the application.

Section 4.12  Progress Payments for Materials Delivered to Site

(D) Progress payments made in accordance with Section 4.10 shall include a payment for materials and equipment
to be furnished and installed under the Contract, after such materials and equipment have been delivered and
accepted at the site of the work.

(2) Materials and equipment for which such progress payment has been made shall not be removed from the site,
shall be stored until incorporated into the work in a location approved by the Consultant and shall be adequately
protected from fire, theft and vandalism, the effects of the elements and any other damage whatsoever, and
shall at all times be available for inspection by the Consultant and the University.

Section 4.13  Transfer of Title to Materials Delivered to Site

Title to all supplies and materials to be furnished or provided by the Contractor to the University pursuant to the provisions
of the Contract Documents shall immediately vest in and become the sole property of the University upon delivery of
such supplies and materials to the site. Notwithstanding such transfer of title, the Contractor shall have the full continuing
responsibility to install such materials and supplies, protect them, maintain them in proper condition and forthwith repair,
replace and make good any damage thereto without cost to the University until such time as the work covered by the
Contract is fully accepted by the University. Such transfer of title shall in no way affect any of the Contractor's obligations
under the Contract. In the event that, after title has passed to the University, any of such supplies and materials are
rejected as being defective or otherwise unsatisfactory, title to all such supplies and materials shall be deemed to have
been transferred back to the Contractor.

Section 4.14  Progress Payments for Materials Stored Off Site

(1) Progress payments made in accordance with Section 4.10 shall include a payment for materials and equipment
which are in short and/or critical supply or have been specially fabricated for the Project. Materials and equipment,
for which a progress payment is made pursuant to the preceding sentence, shall be stored by the Contractor, after
fabrication, until such time as their delivery to the site is required, at a facility and location approved by the Consultant;
shall be adequately protected from fire, theft and vandalism, the effects of the elements and any other damage
whatsoever; and shall at all times be available for inspection by the Consultant and the University. No progress
payment shall, however, be made for said materials and equipment until:

a. The Contractor furnishes to the University a bill of sale listing quantity and costs of said materials and equipment
f.0.b. point of origin;
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b. The Consultant shall have inspected said materials and equipment and recommended payment therefor; and

c. The Contractor furnishes to the University a builder's risk insurance policy, with the broad form extended
coverage endorsement, for said materials and equipment, in an amount equal to 100 percent of the value
thereof, which policy shall be maintained, at the sole cost and expense of the Contractor, until said materials
and equipment have been incorporated into the Project. The said insurance policy shall contain a provision that
the loss, if any, is to be made adjustable with and payable to the University as trustee for the insured, i.e., the
University and the Contractor, and a provision that it shall not be changed or cancelled and that it will be
automatically renewed upon expiration and continued in force unless the University is given thirty (30) days
written notice to the contrary.

d. The Contractor shall develop and provide a preventive maintenance log for stored equipment when determined
appropriate by the Consultant. The Contractor shall provide timely notification and opportunity for the Consultant
and the University to view the Contractor’s preventative maintenance efforts.

(2) Materials and equipment for which a progress payment has been made by the University pursuant to this Section
shall be, become and remain the sole property of the University; provided, however, that the Contractor shall have
the full continuing responsibility to install such materials and equipment, to deliver it to the site, to protect it, to
maintain it in proper condition and to forthwith repair, replace and make good any damage thereto without cost
and/or additional time to the University until such time as the work covered by the Contract is fully accepted by the
University. Such transfer of title shall in no way affect any of the Contractor's obligations under the Contract.

Section 4.15  Withholding of Progress Payments

Notwithstanding anything contained in the Contract to the contrary, the University may withhold payment of all or any
part of a progress, final or guarantee payment, in such an amount as it may deem proper to enforce the provisions of
the Contract and to satisfy the claims of third parties, when:

a. The University shall learn of any claim, of whatsoever nature or kind, against the University or the Contractor,
which in any way arises or is alleged to arise out of or as a result of or in connection with the performance by
the Contractor of the work covered by the Contract or out of or in connection with the Contractor's operations or
performance at or in the vicinity of the construction site, that, in the opinion of the University, may not be
adequately covered by insurance.

If an action on such claim is timely commenced and the liability of the University and/or the Contractor shall have
been established therein by a final judgment of a court of competent jurisdiction, or if such claim shall have been
admitted by the Contractor to be valid, the University shall pay such judgment or admitted claim out of the monies
retained by it under the provisions of the Contract and return the balance, if any, without interest, to the
Contractor.

The University may withhold from the Contractor any payments retained by it until such time as all such claims
are either satisfied or barred by law from being presented. At such time the University, upon written demand by
the Contractor, shall return to the Contractor the amount so withheld, without interest.

b. The Contractor has not complied with any lawful or proper direction of the Consultant or the University or their
representatives concerning the work covered by the Contract or the performance of the Contract or the
production of records as required under the provisions of the Contract.

c. There exists any of the conditions, listed in Section 2.26, which would allow the University to declare the
Contractor in default of the whole or any part of the work.

d. The Contractor is a foreign contractor and has not furnished satisfactory proof that all taxes due by such
Contractor under the provisions of the Tax Law have been paid. The Certificate of the New York State Tax
Commission to the effect that all such taxes have been paid shall be conclusive proof of the payment of such
taxes. The term "foreign contractor" as used herein means, in the case of an individual, a person who is not a
resident of the State of New York; in the case of a partnership, one having one or more partners not a resident
of the State; and in the case of a corporation, one not organized under the laws of the State of New York.
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e. The Contractor, upon request of the University at any time after the initial progress payment by the University to
the Contractor, fails to furnish the University with such documentary evidence that the University may deem
necessary to prove to it that material and labor paid for by the University under previous applications for payment
submitted have been paid for by the Contractor and that there are no outstanding claims or liens in connection
therewith or fails to satisfy the University that the Contractor, with good cause, has sufficiently provided for the
payment and/or satisfaction of claims for said material and labor.

Section 4.16 Lien Law

The attention of the Contractor is specifically called to the provisions of the Lien Law of the State of New York, wherein
funds received by a Contractor for a public improvement are declared to constitute trust funds in the hands of such
Contractor to be applied first to the payment of certain claims.

Section 4.17  Substitution of Securities for Retainage

Any time after 50 percent of all the work has been completed, the University, if the progress and performance of the
work is satisfactory to it, on request of the Contractor, will allow the Contractor to withdraw up to 50 percent of the
aforesaid amount retained by the University by depositing with the Comptroller of the State of New York government
securities, of the type and kind specified in Section 139 of the State Finance Law, having a market value not exceeding
par, at the time of deposit, equal to the amount so withdrawn. The Comptroller of the State of New York shall, from time
to time, collect all interest or income on the obligations so deposited, and shall pay the same, when and as collected, to
the Contractor. If the deposit be in the form of coupon bonds, the coupons as they respectively become due shall be
delivered to the Contractor; provided, however, that the Contractor shall not be entitled to interest or coupons or income
on any of the deposited securities, the proceeds of which have or will be used or applied by the University. In the event
that the Contractor does not, in accordance with the terms and provisions of the Contract, comply with and fulfill all of its
obligations and responsibilities thereunder, the Comptroller of the State of New York shall have the right to sell, assign,
transfer or otherwise dispose of the aforesaid securities and the University shall have the right to use and apply all or
any part of the monies obtained by the Comptroller of the State of New York from such a sale, assignment, transfer or
disposition or from the collection of interest or income from said securities to the performance and fulfillment of said
obligations and responsibilities. Notwithstanding the foregoing, when the University makes a payment under Section
4.10 (3) of the Agreement, it will return to the Contractor, as part of such payment, its substituted securities, and thereafter
all retention of the University shall be in funds and not in substituted securities.

Section 4.18 Final Payment

Upon acceptance of all the work, except for the Contractor's guarantee obligations under Section 2.25 of the agreement
and the Contractor's guarantee obligations under any provision of the Specifications, the Contractor shall prepare and
submit to the University and the Consultant, for their approval, a final application for payment, which the University, within
thirty (30) days after its approval of same, shall pay. Such application and payment shall be in an amount equal to 100
percent of the Contract consideration excluding the Contractor's guarantee obligations, less:

a. All previous payments by the University to the Contractor;
b. All deductions authorized to be made by the University under the Contract; and

¢c. An amount necessary, in the University’s judgment, to satisfy any claims, liens or judgments against the
Contractor which have not been suitably discharged.

d. The Contractor shall not be entitled to any interest on the monies retained by the University pursuant to
Subdivision ¢ of Section 4.18 of the Agreement.

Section 4.19  Acceptance of Final Payment

1) The acceptance by the Contractor, or by any one claiming by or through it, of the final payment shall, except
with respect to the amount retained by the University pursuant to the provisions of subdivisions b and c of Section
4.18 of the Agreement, constitute and operate as a release to the University from any and all claims of any
liability for anything theretofore done or furnished for or relating to or arising out of the work covered by the
Contract and for any prior act, neglect or default on the part of the University or any of its trustees, officers,
agents or employees in connection therewith.
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(2 Should the Contractor refuse to accept the final payment as tendered by the University or should the Contractor
refuse to execute the final application for payment without protest and without reserving any rights or claims
against the University, it shall constitute a waiver of any right to interest on the amount of the payment so
tendered and/or on the amount set forth in said final application for payment.

Section 4.20 Guarantee Payment

Q) Subject to the provisions of the second paragraph of this Section, at the expiration of one (1) year after the
University has accepted all the work covered by the Contract, the Contractor shall prepare and submit to the
University and the Consultant, for their approval, a guarantee application for payment, which the University,
within thirty (30) days after its approval of same, shall pay. Such application and payment shall be in an amount
equal to the monies retained by the University for the Contractor's guarantee obligations under the Agreement,
less any monies deducted by the University under this Section. The Contractor shall not be entitled to any
interest on the monies retained by the University pursuant to subdivision ¢ of Section 4.18 of the Agreement.

(2) In the event the Contractor does not, in accordance with the terms and provisions of the Contract, complete all
corrective work or comply with and fulfill its contractual obligations, the University may use and apply all or any
part of the monies retained by it to have such work or obligations performed or fulfilled by a person, firm or
corporation other than the Contractor. The obligations of the Contractor, under the terms and provisions of the
Contract, shall not, however, be limited to the monies retained by the University pursuant to the provisions of
the Contract.

3) No payments may be made under this agreement for work completed more than 365 days after the completion
date listed on page one of this agreement unless the date/duration listed on page one of this agreement, is
extended in writing by the University.

Section 4.21  Acceptance of Guarantee Payment

The acceptance by the Contractor or by anyone claiming by or through it, of the guarantee payment shall constitute
and operate as a release to the University from any and all claims in connection with monies retained by the
University. Should the Contractor refuse to accept the guarantee payment as tendered by the University or should the
Contractor refuse to execute the guarantee application for payment without protest and without reserving any rights or
claims against the University, it shall constitute a waiver of any right to interest on the amount of the payment so
tendered and/or on the amount set forth in said guarantee application for payment.

Section 4.22  Contractor Limited to Money Damages

Inasmuch as the Contractor can be compensated adequately by money damages for any breach of the Contract which
may be committed by the University, the Contractor agrees that no default, act or omission of the University shall
constitute a material breach of the Contract entitling it to cancel or rescind the same or to suspend or abandon
performance thereof; and it hereby waives any and all rights and remedies to which it might otherwise be or become
entitled to because of any wrongful act or omission of the University or its representatives, saving only its right to money
damages.

Section 4.23  No Estoppel or Waiver

1) The University shall not be precluded or estopped by any inspection, acceptance, application for payment or
payment, final or otherwise, issued or made under the Contract or otherwise issued or made by it, the Consultant,
or any trustee, officer, agent or employee of the University, from showing at any time the true amount and
character of the work performed, or from showing that any such inspection, acceptance, application for payment
or payment is incorrect or was improperly issued or made; and the University shall not be precluded or estopped,
notwithstanding any such inspection, acceptance, application for payment or payment, from recovering from the
Contractor any damages which it may sustain by reason of any failure on its part to comply strictly with the
Contract and any monies which may be paid to it or for its account in excess of those to which it is lawfully
entitled.

(2) Neither the acceptance of all or any part of the work covered by the Contract; nor any payment therefor; nor any
order or application for payment issued under the Contract or otherwise issued by the University, the Consultant,
or any trustee, officer, agent or employee of the University; nor any permission or direction to continue with the
performance of the Contract before or after its specified completion date; nor any performance by the University
of any of the Contractor's duties or obligations; nor any aid lent to the Contractor by the University in its

Page 29 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 2/2022



State University of New York
Construction Agreement

performance of such duties or obligations; nor any delay or omission by the University to exercise any right or
remedy accruing to it under the terms of the Contract or existing at law or in equity or by statute or otherwise;
nor any other thing done or omitted to be done by the University, its trustees, officers, agents or employees;
shall be deemed to be a release to the Contractor or its sureties from any obligations, liabilities or undertakings
in connection with the Contract or the Performance Bond or a waiver of any provision of the Contract or of any
rights or remedies to which the University may be entitled because of any breach thereof, excepting only a
written instrument expressly providing for such release or waiver. No cancellation, rescission or annulment
hereof, in whole or as to any part of the Contract, because of any breach hereof, shall be deemed a waiver of
any money damages to which the University may be entitled because of such breach. No waiver by the University
of any breach of the Contract shall be deemed to be a waiver of any other or any subsequent breach.

Section 4.24  Limitation of Actions

(1) No action or proceeding shall be maintained by the Contractor, or anyone claiming under or through the Contractor,
against the University, or its trustees, officers, agents or employees, upon any claim arising out of or based upon
the Contract or any breach thereof or by reason of any act or omission or requirement of the University, or its trustees,
officers, agents or employees, unless:

a. Such action or proceeding is instituted in the Supreme Court of the State of New York in and for the County of
Albany;

b. The Contractor or the person claiming under or through it shall have strictly complied with all requirements
relating to the giving of notices and information with respect to such claims; and shall have provided the
University with an electronic version of any claims, including all required information and copies of all
contractually required notices that the Contractor provided to the University and the Consultant throughout the
duration of the Contract ;

c. Such action or proceeding by the Contractor shall be commenced within eighteen months after the date of
substantial completion set by the University or its Consultant and issued in writing to the Contractor. Any action
or proceeding not commenced within this time frame shall be dismissed with prejudice.

d. If the Contract is terminated or the Contractor declared in default by the University, such action is commenced
within six (6) months after the date of such termination or declaration of default by the University.

e. All claims and disputes which are subject to or related to this Agreement and the Project shall be subject to
non-binding mediation, at the sole option and discretion of the University. Should the University at its sole
option and in the exercise of its sole discretion elect to mediate under this clause, then a letter from the
University indicating the completion of such mediation shall be a condition precedent to any litigation by
Contractor against the University or the State of New York. In the absence of the University exercising its right
to proceed to mediation, the condition precedent to any litigation against the University of the State of New
York, shall be a letter citing that the University declines its rights under this clause. The costs of any mediation
shall be paid equally by the parties to the mediation.

(2) Notwithstanding anything in the laws of the State of New York to the contrary, the Contractor, or anyone claiming
under or through the Contractor, shall not be entitled to any additional time to begin anew any other action if an
action commenced within the times herein specified is dismissed or discontinued for any reason whatsoever.

Section 4.25 Electronic Payments

The Contractor shall provide complete and accurate payment applications in order to receive payment. Payment
applications submitted must contain all information and supporting documentation required by the University. Payment
for applications submitted by the Contractor shall only be rendered electronically unless payment by paper check is
expressly authorized by the University’s sole discretion, due to extenuating circumstances. Such electronic payment
shall be made in accordance with ordinary State procedures and practices. The Contractor shall comply with the State
Comptroller's procedures to authorize electronic payments. Authorization forms are available at the Office of the State
Comptroller's website at www.osc.state.ny.us/epay/index.htm; by email at epunit@osc.state.ny.us; or by telephone at
518-474-4032. The Contractor acknowledges that it will not receive payment on any invoices submitted under this
Agreement if it does not comply with the State Comptroller's electronic payment procedures, except where the University
has expressly authorized payment by paper check as set forth above.
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Article V
Protection of Rights and Property

Section 5.01 Accidents and Accident Prevention

The Contractor shall at all times take reasonable precautions for the safety of persons engaged in the performance of
the work. The Contractor shall comply fully with all applicable provisions of the laws of the State of New York and OSHA
and with all valid rules and regulations thereunder. The Contractor's attention is specifically called to the applicable rules
and regulations, codes and bulletins of the New York State Department of Labor.

Section 5.02  Adjoining Property

The Contractor shall be required to protect all the adjoining property and to repair or replace any such properties
damaged or destroyed by it, its employees or subcontractors through, by reason of or as a result of activities under, for
or related to the Contract.

Section 5.03 Emergencies

Q) In case of an emergency which threatens loss or injury to persons or property, the Contractor will be allowed to
act, without previous instructions from the Consultant or the University, in a diligent manner, to the extent
required to avoid or limit such loss or injury, and it shall notify the Consultant and the University immediately
thereafter of the action taken by it and of such emergency. Where the Contractor has not taken action but has
notified the Consultant or the University of an emergency which threatens loss or injury to persons or property,
it shall act in accordance with the instructions and/or authorization by the Consultant or the University.

(2 In the event that the Contractor performs extra work in accordance with the preceding paragraph, it will be
compensated therefor in accordance with the provisions of Section 4.02.

Section 5.04 Fire Safety

(1) If the existing building is to be partially occupied during the course of the project, all existing exits except those
shown for closure, fire walls, fire barriers and fire protection systems shall be continuously maintained in the
occupied phases in compliance with the Fire Code of New York State and as required by NFPA 241 and as
recommended in its Annex A, Explanatory Material, or other measures must be taken which in the opinion of the
Consultant will provide equal safety. Those portions occupied by the campus must be available for their use 24
hours a day, seven days a week during the contract period unless otherwise scheduled in these documents.
Comply with all applicable State and Federal codes and regulations. Prior to removal of existing fire walls, fire
barriers and fire protection systems, if such removal is part of the work, install equivalent temporary fire walls,
fire barriers and fire protection systems. The cost of all labor, fire watches, variances, materials, installations,
maintenance and removal of such temporary fire protection systems or modifications to the existing systems are
the responsibility of the Contractor. Install permanent fire walls, fire barriers and fire protection systems, if
provided as part of the work, as soon as practical and as required by NFPA 241 and as recommended in its
Annex A, Explanatory Material.

(2 Solid fuel salamanders and heaters shall not be used by the Contractor or any of its subcontractors. All other
salamanders used by the Contractor or any of its subcontractors shall require constant attendance of competent
persons on each floor where in use.

) All temporary fabric used by the Contractor or any of its subcontractors for curtains or awnings shall be either
non-combustible or flame retarded so that it will not burn or propagate flame.

Section 5.05 Risks Assumed by Contractor

(1) To the fullest extent permitted by law, the Contractor solely assumes the following distinct several risks whether they
arise from acts or omissions (whether negligent or not and whether supervisory or otherwise) of the Contractor, of
the University, of third persons or from any other cause, including unforeseen obstacles and difficulties which may
be encountered in the prosecution of the work covered by the Contract, whether such risks are within or beyond the
control of the Contractor and whether such risks involve a legal duty, primary or otherwise, imposed upon the State
University Construction Fund, the Dormitory Authority of the State of New York, the State of New York or the State
University of New York, excepting only risks which arise from defects in maps, plans, designs or Specifications
prepared, acquired or used by the Consultant or the University, from the negligence of the University, its agents or
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employees or from affirmative acts of the, State University Construction Fund, the Dormitory Authority of the State
of New York, the State of New York or the State University of New York or their trustees, officers, agents or
employees committed with intent to cause the loss, damage and injuries herein below set forth:

a. The risk of loss or damage, direct or indirect, to the work covered by the Contract or to any plant, equipment,
tools, materials or property furnished, used, installed or received by the University or by the Contractor or any
subcontractor, material man or worker performing services or furnishing materials for the work covered
hereunder. The Contractor shall bear such risk of loss or damage until the work covered by the Contract has
been finally accepted by the University or until completion of removal of such plant, equipment, tools, materials
or property from the construction site and the vicinity thereof, whichever event occurs last. In the event of such
loss or damage, the Contractor shall forthwith repair, replace and/or make good any such loss or damage without
cost to the University.

b. The risk of claims, just or unjust, by third persons against the Contractor, the State University Construction Fund,
the Dormitory Authority of the State of New York, the State of New York, or the State University of New York on
account of wrongful death, bodily injuries and property damage, direct or consequential, loss or damage of any
kind whatsoever arising or alleged to arise out of or as a result of or in connection with the performance by the
Contractor of the work covered by the Contract (whether actually caused by or resulting from the performance
of the Contract) or out of or in connection with the Contractor's operations or presence at or in the vicinity of the
construction site.

To the fullest extent permitted by law, the Contractor shall indemnify and save harmless the State University
Construction Fund the Dormitory Authority of the State of New York, the State of New York and the State University
of New York, their trustees, officers, agents or employees against all claims described above and for all costs and
expenses incurred by them in the defense, settlement or satisfaction thereof, including attorneys' fees and court
costs. If so directed, the Contractor shall at its own expense defend against such claims, in which event it shall not,
without obtaining express advance permission from Counsel of the University, raise any defense involving in any
way jurisdiction of the tribunal over the University, governmental nature of the University or the provisions of any
statutes respecting suits against the University.

Neither the University’s final acceptance of the work to be performed hereunder nor the making of any payment shall
release the Contractor from its obligations under this Section. The enumeration elsewhere in the Contract of
particular risks assumed by the Contractor or of particular claims for which it is responsible shall not be deemed to
limit the effect of the provision of this Section or to imply that it assumes or is responsible for only risks or claims of
the type enumerated.

Section 5.06 Compensation and Liability Insurance

1)

General Requirements

a. Prior to the commencement of the work to be performed by the Contractor, the Contractor shall procure at its
sole cost and expense, and maintain in force at all times during this Agreement until Final Payment and as
further required by the Contract, policies of insurance as herein set forth below. All insurance shall be written
by insurance carriers approved by the University, licensed to do business in the State of New York (“admitted”
carriers), and rated at least “A-" by A.M. Best Company.

b. Prior to the commencement of the work, the Contractor shall submit to the University, certificates of insurance,
in a form acceptable to the University, showing evidence of compliance with all insurance requirements
contained in this Agreement. Certificates of Insurance (with the exception of Workers’ Compensation and
Disability) must be provided on an ACORD 25 Certificate of Insurance, or an equivalent form. Certificates of
Insurance shall disclose any deductible, self-insured retention, aggregate limit or any exclusion to the policy that
materially changes the coverage required by the Contract; specify the additional insureds and named insureds
as required herein; and be signed by an authorized representative of the insurance carrier or producer.
Deductibles or self-insured retentions above $25,000 are subject to approval by the University and additional
security may be required. Certificates shall reference the Contract number. Only original documents will be
accepted.
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All insurance shall provide that the required coverage apply on a primary and not on an excess or contributing
basis as to any other insurance that may be available to the University for any claim arising from the Contractor’s
work under this Agreement, or as a result of Contractor’s activities. Any other insurance maintained by the
University shall be in excess of and shall not contribute with the Contactor’s insurance, regardless of the “other
insurance” clause contained in the University’s own policy of insurance. A copy of the endorsement reflecting
this requirement may be requested by the University.

Not less than thirty days prior to the expiration date or renewal date, the Contractor shall supply the University
with updated replacement certificates of insurance and endorsements. The Contractor shall advise the
University of any letter or notification that cancels, materially changes, or non- renews the policy and Contractor
shall require the insurance carrier(s) to copy the University on any letter or notification that cancels, materially
changes, or non- renews the policy. If, at any time during the period of the Agreement, insurance as required is
not in effect, or proof thereof is not provided to the University, the University shall have the options to (i) direct
the Contractor to stop work with no additional cost or extension of time due on account thereof; or (ii) treat such
failure as an event of default under Section 2.26 of the Agreement. At any time the coverage provisions and
limits of the policies required herein do not meet the provisions and limits set forth in the Agreement the
Contractor shall immediately cease Work on the Project. The Contractor shall not resume Work on the Project
until authorized to do so by the University. Any delay or time lost as a result of the Contractor not having
insurance required by the Agreement shall not give rise to a delay claim or any other claim against the University.
If required by the University, Contractor shall deliver to the University within forty-five (45) days of such request,
a copy of any or all policies of insurance not previously provided, certified by the insurance carrier as true and
complete.

Should the Contractor engage a subcontractor, the Contractor shall impose the insurance requirements of this
document on those entities, as applicable. Required insurance limits should be determined commensurate with
the work of the subcontractor. Contractor shall keep the subcontractor certificates of insurance on file and
produce them upon the demand of the University.

The aggregate insurance limits set forth herein shall apply separately to each contract for which a certificate of
insurance and/or policy is issued.

Unless otherwise agreed to in writing by the University, policies must be endorsed to provide that there shall be
no right of subrogation against the University. To the extent that any of the policies of insurance prohibit such a
waiver of subrogation, Contractor shall secure the necessary permission to make this waiver.

Except as otherwise specifically provided herein or agreed in writing, policies must be written on an occurrence
basis. The insurance policy(ies) shall name the State University Construction Fund, State University of New
York, State of New York, its officers, agents, and employees as additional insureds thereunder. The additional
insured requirement does not apply to Workers’ Compensation or Disability coverage. Include ISO Endorsement
CG 20 10 11 85 or its equivalent.

Specific Coverage and Limits

The Contractor shall obtain and maintain in full force and effect, the following insurance with limits not less than
those described below and as required by the terms of the Contract, or as required by law, whichever is greater:

a.

Commercial General Liability Insurance. A Commercial General Liability insurance policy with coverage
that shall include, but not be limited to coverage for bodily injury, property damage, personal/advertising
injury, premises liability, independent contractors, blanket contractual liability including tort liability of
another assumed in Contract, liability arising from all work and operations under this Agreement, defense
and indemnification obligations, including those assumed under Contract, cross liability coverage for
additional insureds, products/completed operations for a term no less than three years commencing upon
acceptance of the work, explosion, collapse, and underground hazards, contractor means and methods,
and liability resulting from Section 240 or Section 241 of the NYS Labor Law. The limits under such policy
shall not be less than $2,000,000 each occurrence; $2,000,000 general aggregate; and
products/completed operations with an aggregate limit of $2,000,000.
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Workers Compensation and Disability Benefits as required by New York State.

Comprehensive Business Automobile Liability Insurance. A policy with a combined single limit for bodily injury
and property damage of no less than $1,000,000 covering liability arising out of the use of any motor vehicle in
connection with the work, including owned, leased, hired, and non-owned vehicles bearing, or, under the
circumstances under which they are being used, required by the Motor Vehicle Laws of the State of New York
to bear license plates. If the Contract involves the removal of hazardous waste from the project site or otherwise
transporting hazardous materials, pollution liability coverage for covered autos shall be provided by form CA 99
48 03 06 or CA 00 12 03 06 and the Motor Carrier Act Endorsement (MCS90) shall be attached.

Umbrella and Excess Liability. When the limits of the Commercial General Liability, Auto, and/or Employers
Liability policies procured are insufficient to meet the limits specified, the Contractor shall procure and maintain
Commercial Umbrella and/or Excess Liability policies with limits in excess of the primary, provided, however,
that the total amount of insurance coverage is at least equal to the requirements set forth above. Such policies
shall follow the same form as the primary. Any insurance maintained by the University or additional insured
shall be considered excess of and shall not contribute with any other insurance procured or maintained by the
Contractor including primary, umbrella and excess liability regardless of the “other insurance” clause contained
in either party’s policy.

Owner's Protective Liability Insurance. A policy issued to and covering the liability for damages imposed by law
upon the State University Construction Fund, the Dormitory Authority of the State of New York, the State of New
York and the State University of New York, their trustees, officers, agents or employees, with respect to all
operations under the Contract by the Contractor and its subcontractors, and/or their interest in the Project and
the property upon which work under the Contract is to be performed, including omissions and supervisory acts
of the former. Said insurance policy limits shall be no less than $1,000,000 each occurrence and $2,000,000
general aggregate.

Asbestos Abatement Insurance. A liability insurance policy issued to and covering the liability, of the Contractor
and/or subcontractor engaged in the removal, handling or wrapping of asbestos, if any of such work is to be
performed under the Contract, for bodily injury, iliness, sickness or property damage caused by exposure to
asbestos in an amount not less than $1,000,000 per occurrence and $2,000,000 aggregate. The Contractor
and/or its aforesaid subcontractor shall either obtain an endorsement to the aforesaid required insurance policy
adding the State University Construction Fund, the Dormitory Authority of the State of New York, the State of
New York and the State University of New York, their trustees, officers, agents or employees, as additional
parties insured thereunder or shall obtain a separate owner's protective liability insurance policy for such parties
with coverage similar to that required by the first sentence of this subdivision. In addition, any Contractor or
subcontractor engaged in the removal, handling, or wrapping of asbestos shall, to the fullest extent permitted by
law, hold harmless and indemnify the State University Construction Fund, the Dormitory Authority of the State
of New York the State of New York and the State University of New York, their trustees, officers, agents or
employees, for any claims or liabilities in connection with illness or sickness arising from work performed, not
performed, or which should have been performed. The Contractor shall have said hold-harmless and
indemnification conditions stipulated in all Contracts with subcontractors.

Section 5.07 Builder's Risk

1)

)

The Contractor shall procure and maintain, at its own cost and expense, until final acceptance of all work covered
by this Agreement or until the Project has been turned over for use by the State University of New York,
whichever event occurs earlier, a builder’s risk insurance policy covering all risks, with fire, extended coverage,
vandalism and malicious mischief coverage. In the event the loss occurs at an occupied facility, the policy shall
permit occupancy without the consent of the insurance company. The policy shall cover the cost of removing
debris, including demolition as may be legally necessary by operation of any law, ordinance, or regulation, and
property of the State held in their care, custody and/or control.

The policy shall be in an amount equal to the Project’s insurable value, i.e., the Contract consideration less the
cost of the Contractor's Performance and Labor and Material Bonds; the cost of trees, shrubbery, lawn grass,
plants and the maintenance of the same; the cost of demolition; the cost of excavation; the cost of foundations,
piers or other supports which are below the undersurface of the lowest basement floor, or where there is no
basement, which are below the surface of the ground, concrete and masonry work; the cost of underground
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flues, pipes or wiring; the cost of earthmoving, grading and the cost of paving, roads, walks, parking lots or
athletic fields; and the cost of bridges, tunnels, dams, piers, wharves, docks, retaining walls and radio and/or
television towers and antennas.

) The policy may contain a provision for a $500 deductible for each loss to a Project having an insurable value of
less than $1,500,000 and a $1,000 deductible for each loss to a Project having an insurable value of $1,500,000
or more.

4) The University, the Contractor and its subcontractors, as their interests may appear, shall be named as the

parties insured under said policy.

(5) The Contractor shall have the sole responsibility to promptly report any loss to the insurer and/or its
representatives and to furnish the latter with all necessary details relating to the occurrence of the loss and the
amount thereof. The University, the Contractor and all subcontractors of the Contractor waive all rights, each
against the others, for damages caused by fire or other perils covered by insurance provided under the terms of
this Section, except such rights as they may have to the proceeds of insurance received; provided, however,
this waiver shall not apply to any manufacturer, supplier or similar agent under any guarantee or warranty.

(6) The Contractor shall not violate or permit to be violated any condition of such policy and shall at all times satisfy
the fire safety requirements of the University and the insurance company issuing the same.

(7 The procurement and maintenance of said policy shall in no way be construed or be deemed to relieve the
Contractor from any of the obligations and risks imposed upon it by this Agreement or to be a limitation on the
nature or extent of such obligations and risks.

(8) Not less than thirty days prior to the expiration date or renewal date, the Contractor shall supply the University
with an updated replacement certificate of insurance and endorsements. The Contractor shall advise the
University of any letter or notification that cancels, materially changes, or non- renews the policy and Contractor
shall require the insurance carrier(s) to copy the University on any letter or notification that cancels, materially
changes, or non- renews the policy. Before the Contractor shall be entitled to have any progress payment
rendered on account of the work which is to be insured pursuant to this Section, it shall furnish to the University
a certificate in duplicate of the insurance herein required. Such insurance must be procured from an insurance
carrier approved by the University, licensed to do business in the State of New York (“admitted” carrier), and
rated at least “A-" by A.M. Best Company.

Section 5.08 Effect of Procurement of Insurance
Neither the procurement nor the maintenance of such insurance shall in any way affect or limit the obligations,
responsibilities or liabilities of the Contractor hereunder.

Section 5.09 No Third Party Rights

Nothing in this Section or in this Agreement shall create or give to third parties, except the Dormitory Authority of the
State of New York, the State of New York and the State University Construction Fund any claim or right of action against
the Contractor, the Consultant, the State University of New York, the State University Construction Fund, the Dormitory
Authority of the State of New York, or the State of New York and beyond such as may legally exist irrespective of this
Section or this Agreement.

Article VI
Minority and Women'’s Business Enterprises (MWBES) / Equal Employment Opportunity (EEO) Provisions

The University is required to implement the provisions of New York State Executive Law Article 15-A and 5 NYCRR
Parts 142-145 (“MWBE Regulations”) for all State contracts as defined therein, with a value (1) in excess of $25,000 for
labor, services, equipment, materials, or any combination of the foregoing or (2) in excess of $100,000 for real property
renovations and construction.

The requirements for the MWBE and EEO programs are set forth in "Exhibit A-1" which is attached hereto and made a
part hereof, and shall be deemed to be inserted herein and the Contract shall be read and enforced as though it were
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included herein and, in the event any such provision is not inserted or is not correctly inserted, then, upon the application
of either party, this Agreement shall forthwith be physically amended to make such insertion or correction.

Article VI
Provisions Required by Law

Section 7.01  Provisions Deemed Inserted

Each and every provision required by law to be inserted in the Contract, including, but not limited to, the applicable
provisions set forth in Exhibit "A" which is attached hereto and made a part hereof, shall be deemed to be inserted herein
and the Contract shall be read and enforced as though it were included herein and, in the event any such provision is
not inserted or is not correctly inserted, then, upon the application of either party, this Agreement shall forthwith be
physically amended to make such insertion or correction.

Section 7.02 Wage Rates

The Contractor shall post the appropriate prevailing wage schedules in a conspicuous place at the construction site. The
Department of Labor shall provide the Contractor with posters relating to prevailing wage rates and same shall be
displayed by the Contractor in a conspicuous place at the construction site. The Contractor shall also distribute wallet
cards, to be provided by the Department of Labor, to all workers engaged at the construction site containing information
relating to wage rates and telephone numbers to call if a worker believes his or her rights are being violated. The
Contractor shall provide each worker with a written notice, informing them of the applicable prevailing wage
requirements, and the Contractor must obtain a signed statement or declaration from such worker attesting to the fact
that he or she has been given this information. Further, the Contractor is required to keep certified copies of its payrolls
at the construction site.

Avrticle VIII
Vendor Responsibility

(1) The Contractor shall at all times during the Agreement term remain responsible. The Contractor shall provide
the University with written notice as required by this Article of any issues impacting its responsibility, which shall
minimally include updated responses to the it's filed vendor responsibility questionnaire. The Contractor agrees,
if requested by the University, to present evidence of its continuing legal authority to do business in New York
State, integrity, experience, ability, prior performance and organizational and financial capacity.

(2 The University, at its sole discretion, reserves the right to suspend any or all activities under this Agreement, at
any time, when the University discovers information that calls into question the responsibility of the Contractor.
In the event of such suspension, the Contractor will be given written notice outlining the particulars of such
suspension. Upon issuance of such notice, the Contractor must comply with the terms of the suspension order.
Agreement activity may resume at such time as the University issues a written notice authorizing a resumption
of performance under the Agreement.

3) Upon written notice to the Contractor, and a reasonable opportunity to be heard with appropriate University
officials or staff, the Contractor may be terminated by the University at the Contractor's expense where the
Contractor is determined by the University to be non-responsible. In such event, the University may complete
the contractual requirements in any manner that the University may deem advisable and pursue available legal
or equitable remedies for breach.

In no case shall termination of the Contract by the University be deemed a breach by the University thereof, nor
shall the University be liable for any damages or lost profits or otherwise, which may be sustained by Contractor
as a result of such termination.

Article IX
Use of Service-Disabled Veteran-Owned Business Enterprises in Contract Performance

Article 17-B of New York State Executive Law acknowledges that Service-Disabled Veteran-Owned Businesses
(SDVOBSs) strongly contribute to the economies of the State and the nation. As defenders of our nation and in recognition
of their economic activity in doing business in New York State, the Contractor for the Project and Work defined in this
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Agreement, agrees to, at no additional cost to the University, fully comply and cooperate with the University’'s
implementation of New York State Executive Law Article 17-B and provide opportunities for SDVOBs in the fulfillment of

the requirements of this Agreement. SDVOBs can be readily identified on the directory of certified businesses at:
http://www.0gs.ny.gov/Core/docs/CertifiedNYS SDVOB.pdf.
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In accordance with the Memorandum of Understanding (MOU) dated as of August 15, 2019 by and between the
Governor, the Office of State Comptroller (State Comptroller), the University and other entities, certain University
contracts (Covered Contracts) are subject to review by the State Comptroller.

As such a Covered Contract, the State shall have no liability under this Agreement and this Agreement is not valid,
effective or binding until it has been approved by the State Comptroller and filed in his or her office; provided however
that if the State Comptroller does not approve or reject this Agreement within the time period specified in the MOU,
then this Agreement shall be valid and enforceable without such approval.

This Agreement may be amended only upon the mutual written consent of the Parties, and with the approval of the
New York Attorney General and the Office of the State Comptroller if such approval is required.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year first above written.
Agency Certification:
In addition to the acceptance of this contract, | also certify that original copies of this signature page will be attached to

all other exact copies of this contract.

Contract Number: *Insert Contract Number*

*Insert Contractor Name* STATE UNIVERSITY OF NEW YORK
Sign: Date: Sign: Date:
Print: Print:
Title: Title:
APPROVED BY ATTORNEY GENERAL: APPROVED BY OFFICE OF THE STATE
COMPTROLLER:

Date: Date:

By: By:

For Contracts that do not require AG and OSC approval in accordance with the MOU, Campuses should delete
those signature lines.

If Corporation, affix Corporate Seal
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ACKNOWLEDGMENTS
(ACKNOWLEDGMENT BY AN INDIVIDUAL)

STATE OF NEW YORK )

) ss.
COUNTY OF )

On this day of , 20 , before me personally came

, to me
known and known to me to be the person(s) described in and who executed the foregoing instrument and
he/she acknowledged to me that he/she executed the same.

Notary

Public
(ACKNOWLEDGMENT BY A PARTNERSHIP)

STATE OF NEW YORK )

) ss.
COUNTY OF )
On this day of , 20 , before me personally

came

, to me known and known to me to be the person who executed
the above instrument, who, being duly sworn by me, did for themselves depose and say that they are a member
of the firm of , consisting of
themselves and , that he/she executed
the foregoing instrument in the firm name

, and that he/she had authority to
sign the same, and that he/she did duly acknowledge to me that he/she executed the same as the act and deed
of the aforementioned firm for the purposes mentioned therein.

Notary
Public
(ACKNOWLEDGMENT BY A CORPORATION)
STATE OF )
) ss.

COUNTY OF )

On this day of , 20 , before me personally

came , to me

known, who, being duly sworn, did depose and say that he/she reside in
; that he/she is the
of the , the
corporation described in and which executed the above instrument; and that he/she/they signed his/her/their
name(s) thereto by authority of the board of directors of said corporation.

Notary Public
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Schedule |, 11, 1l

SCHEDULE |
Unit Prices

Refer to Section 4.04 of the Agreement for additional information.

Work or Material
Description Amount in Words Amount in Figures

None

SCHEDULE I Allowance(s)

Refer to Section 4.05 of the Agreement for additional information. The amount(s) indicated below shall be included in
the Total Bid amount and their total indicated on the Proposal in the space provided.

Work or Material

Description Amount in Words Amount in Figures
None
SCHEDULE llI Field Order Allowance

Refer to Section 4.05A of the Agreement for additional information. The amount indicated below shall be included in
the Total Bid amount and indicated on the Proposal in the space provided

One thousand nine hundred seventy-five dollars $1,975.00

(in words) (in figures
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Standard Contract Clauses

EXHIBIT A

State University of New York

March 16, 2020

The parties to the attached contract, license, lease, amendment or other agreement of any kind (hereinafter, "contract") agree to be bound by the following clauses which are
hereby made a part of the contract (the word "Contractor" herein refers to any party other than the State or State University of New York, whether a Contractor, licensor,
licensee, lessor, lessee or any other party; the State University of New York shall hereinafter be referred to as “SUNY"):

1. EXECUTORY CLAUSE. In accordance with Section 41 of the State Finance
Law, the State shall have no liability under this contract to the Contractor or to
anyone else beyond funds appropriated and available for this contract.

2. PROHIBITION AGAINST ASSIGNMENT. In accordance with Section 138 of the
State Finance Law, this contract may not be assigned by the Contractor or its right,
title or interest therein assigned, transferred, conveyed, sublet or otherwise
disposed of without the State’s previous written consent, and attempts to do so are
null and void. Notwithstanding the foregoing, such prior written consent of an
assignment of a contract let pursuant to Article XI of the State Finance Law may be
waived at the discretion of SUNY and with the concurrence of the State Comptroller
where the original contract was subject to the State Comptroller's approval, where
the assignment is due to a reorganization, merger or consolidation of the
Contractor's business entity or enterprise. SUNY retains its right to approve an
assignment and to require that any Contractor demonstrate its responsibility to do
business with SUNY. The Contractor may, however, assign its right to receive
payments without SUNY’s prior written consent unless this contract concerns
Certificates of Participation pursuant to Article 5-A of the State Finance Law.

3. COMPTROLLER'S APPROVAL. In accordance with Section 112 of the State
Finance Law and Section 355 of the Education Law, if this contract exceeds
$250,000, or, if this is an amendment for any amount to a contract which, as so
amended, exceeds said statutory amount, or if, by this contract, the State agrees to
give something other than money when the value or reasonably estimated value of
such consideration exceeds $25,000, it shall not be valid, effective or binding upon
the State, and the State shall bear no liability, until it has been approved by the
State Comptroller and filed in his or her office, or the pertinent pre-audit review
period has elapsed. However, such pre-approval shall not be required for any
contract established as a centralized contract through the Office of General
Services or for a purchase order or other transaction issued under such centralized
contract.

4. WORKERS' COMPENSATION BENEFITS. In accordance with Section 142 of
the State Finance Law, this contract shall be void and of no force and effect unless
the Contractor shall provide and maintain coverage during the life of this contract
for the benefit of such employees as are required to be covered by the provisions of
the Workers' Compensation Law.

5. NON-DISCRIMINATION REQUIREMENTS. To the extent required by Article 15
of the Executive Law (also known as the Human Rights Law) and all other State
and Federal statutory and constitutional non-discrimination provisions, the
Contractor will not discriminate against any employee or applicant for employment,
nor subject any individual to harassment, because of age, race, creed, color,
national origin, sexual orientation, gender identity or expression, military status,
sex, disability, predisposing genetic characteristics, familial status, marital status, or
domestic violence victim status or because the individual has opposed any
practices forbidden under the Human Rights Law or has filed a complaint, testified,
or assisted in any proceeding under the Human Rights Law. Furthermore, in
accordance with Section 220-e of the Labor Law, if this is a contract for the
construction, alteration or repair of any public building or public work or for the
manufacture, sale or distribution of materials, equipment or supplies, and to the
extent that this contract shall be performed within the State of New York, Contractor
agrees that neither it nor its subcontractors shall, by reason of race, creed, color,
disability, sex, or national origin: (a) discriminate in hiring against any New York
State citizen who is qualified and available to perform the work; or (b) discriminate
against or intimidate any employee hired for the performance of work under this
contract. If this is a building service contract as defined in Section 230 of the Labor
Law, then, in accordance with Section 239 thereof, Contractor agrees that neither it
nor its subcontractors shall by reason of race, creed, color, national origin, age, sex
or disability: (a) discriminate in hiring against any New York State citizen who is
qualified and available to perform the work; or (b) discriminate against or intimidate
any employee hired for the performance of work under this contract. Contractor is
subject to fines of $50.00 per person per day for any violation of Section 220-e or
Section 239 as well as possible termination of this contract and forfeiture of all
moneys due hereunder for a second or subsequent violation

6. WAGE AND HOURS PROVISIONS. If this is a public work contract covered by
Article 8 of the Labor Law or a building service contract covered by Article 9
thereof, neither Contractor's employees nor the employees of its subcontractors
may be required or permitted to work more than the number of hours or days stated
in said statutes, except as otherwise provided in the Labor Law and as set forth in
prevailing wage and supplement schedules issued by the State Labor Department.
Furthermore, Contractor and its subcontractors must pay at least the prevailing
wage rate and pay or provide the prevailing supplements, including the premium
rates for overtime pay, as determined by the State Labor Department in accordance
with the Labor Law. Additionally, effective April 28, 2008, if this is a public work
contract covered by Article 8 of the Labor Law, the Contractor understands and
agrees that the filing of payrolls in a manner consistent with Subdivision 3-a of
Section 220 of the Labor Law shall be a condition precedent to payment by the
State of any State- -approved sums due and owing for work done upon the project.

7. NON-COLLUSIVE BIDDING CERTIFICATION. In accordance with Section 139-d
of the State Finance Law, if this contract was awarded based upon the submission of
competitive bids, Contractor affirms, under penalty of perjury, that its bid was arrived
at independently and without collusion aimed at restricting competition. Contractor
further affirms that, at the time Contractor submitted its bid, an authorized and
responsible person executed and delivered to SUNY a non-collusive bidding
certification on Contractor’s behalf.

8. INTERNATIONAL BOYCOTT PROHIBITION. In accordance with Section 220-f of
the Labor Law and Section 139-h of the State Finance Law, if this contract exceeds
$5,000, the Contractor agrees, as a material condition of the contract, that neither the
Contractor nor any substantially owned or affiliated person, firm, partnership or
corporation has participated, is participating, or shall participate in an international
boycott in violation of the federal Export Administration Act of 1979 (50 USC App.
Sections 2401 et seq.) or regulations thereunder. If such Contractor, or any of the
aforesaid affiliates of Contractor, is convicted or is otherwise found to have violated
said laws or regulations upon the final determination of the United States Commerce
Department or any other appropriate agency of the United States subsequent to the
contract's execution, such contract, amendment or modification thereto shall be
rendered forfeit and void. The Contractor shall so notify the State Comptroller within
five (5) business days of such conviction, determination or disposition of appeal (2

NYCRR § 105.4).

9. SET-OFF RIGHTS. The State shall have all of its common law, equitable and
statutory rights of set-off. These rights shall include, but not be limited to, the State 's
option to withhold for the purposes of set-off any moneys due to the Contractor under
this contract up to any amounts due and owing to the State with regard to this
contract, any other contract with any State department or agency, including any
contract for a term commencing prior to the term of this contract, plus any amounts
due and owing to the State for any other reason including, without limitation, tax
delinquencies, fee delinquencies or monetary penalties relative thereto. The State
shall exercise its set-off rights in accordance with normal State practices including, in
cases of set-off pursuant to an audit, the finalization of such audit by SUNY, its
representatives, or the State Comptroller.

10. RECORDS. The Contractor shall establish and maintain complete and accurate
books, records, documents, accounts and other evidence directly pertinent to
performance under this contract (hereinafter, collectively, "the Records"). The
Records must be kept for the balance of the calendar year in which they were made
and for six (6) additional years thereafter. The State Comptroller, the Attorney
General and any other person or entity authorized to conduct an examination, as well
as SUNY and any other agencies involved in this contract, shall have access to the
Records during normal business hours at an office of the Contractor within the State
of New York or, if no such office is available, at a mutually agreeable and reasonable
venue within the State, for the term specified above for the purposes of inspection,
auditing and copying. SUNY shall take reasonable steps to protect from public
disclosure any of the Records which are exempt from disclosure under Section 87 of
the Public Officers Law (the "Statute") provided that: (i) the Contractor shall timely
inform an appropriate SUNY official, in writing, that said Records should not be
disclosed; and (i) said Records shall be sufficiently identified; and (iii) designation of
said Records as exempt under the Statute is reasonable. Nothing contained herein
shall diminish, or in any way adversely affect, SUNY’s or the State's right to discovery
in any pending or future litigation.

11. IDENTIFYING INFORMATION AND PRIVACY NOTIFICATION.

(a) Identification Number(s). Every invoice or New York State Claim for Payment
submitted to SUNY by a payee, for payment for the sale of goods or services or for
transactions (e.g., leases, easements, licenses, etc.) related to real or personal
property must include the payee's identification number. The number is any or all of
the following: (i) the payee’s Federal employer identification number, (ii) the payee’s
Federal social security number, and/or (jii) the payee’s Vendor Identification Number
assigned by the Statewide Financial System. Failure to include such number or
numbers may delay payment. Where the payee does not have such number or
numbers, the payee, on its invoice or Claim for Payment, must give the reason or
reasons why the payee does not have such number or numbers.

(b) Privacy Notification. (1) The authority to request the above personal information
from a seller of goods or services or a lessor of real or personal property, and the
authority to maintain such information, is found in Section 5 of the State Tax Law.
Disclosure of this information by the seller or lessor to SUNY or the State is
mandatory. The principal purpose for which the information is collected is to enable
the State to identify individuals, businesses and others who have been delinquent in
filing tax returns or may have understated their tax liabilities and to generally identify
persons affected by the taxes administered by the Commissioner of Taxation and
Finance. The information will be used for tax administration purposes and for any
other purpose authorized by law. (2) The personal information is requested by the
purchasing unit of SUNY contracting to purchase the goods or services or lease the
real or personal property covered by this contract or lease. The information is
maintained in the Statewide Financial System by the Vendor Management Unit within
the Bureau of State Expenditures, Office of the State Comptroller, 110 State Street,



Albany, New York 12236.

12. EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND WOMEN.
In accordance with Section 312 of the Executive Law and 5 NYCRR Part 143, if
this contract is: (i) a written agreement or purchase order instrument, providing for a
total expenditure in excess of $25,000.00, whereby a contracting agency is
committed to expend or does expend funds in return for labor, services, supplies,
equipment, materials or any combination of the foregoing, to be performed for, or
rendered or furnished to the contracting agency; or (ii) a written agreement in
excess of $100,000.00 whereby a contracting agency is committed to expend or
does expend funds for the acquisition, construction, demolition, replacement, major
repair or renovation of real property and improvements thereon; or (iii) a written
agreement in excess of $100,000.00 whereby the owner of a State assisted
housing project is committed to expend or does expend funds for the acquisition,
construction, demolition, replacement, major repair or renovation of real property
and improvements thereon for such project, then the following shall apply and by
signing this agreement the Contractor certifies and affirms that it is Contractor’s
equal employment opportunity policy that:

(@) The Contractor will not discriminate against employees or applicants for
employment because of race, creed, color, national origin, sex, age, disability or
marital status, shall make and document its conscientious and active efforts to
employ and utilize minority group members and women its workforce on State
contracts and will undertake or continue existing programs of affirmative action to
ensure that minority group members and women are afforded equal employment
opportunities without discrimination. Affirmative action shall mean recruitment,
employment, job assignment, promotion, upgrading, demotion, transfer, layoff, or
termination and rates of pay or other forms of compensation;

(b) at SUNY'’s request, Contractor shall request each employment agency, labor
union, or authorized representative of workers with which it has a collective
bargaining or other agreement or understanding, to furnish a written statement that
such employment agency, labor union or representative will not discriminate on the
basis of race, creed, color, national origin, sex, age, disability or marital status and
that such union or representative will affirmatively cooperate in the implementation
of the Contractor's obligations herein; and

(c) the Contractor shall state, in all solicitations or advertisements for
employees, that, in the performance of the State contract, all qualified applicants
will be afforded equal employment opportunities without discrimination because of
race, creed, color, national origin, sex, age, disability or marital status.

Contractor will include the provisions of "a," "b," and "c" above, in every subcontract
over $25,000.00 for the construction, demolition, replacement, major repair,
renovation, planning or design of real property and improvements thereon (the
"Work") except where the Work is for the beneficial use of the Contractor. Section
312 does not apply to: (i) work, goods or services unrelated to this contract; or (ii)
employment outside New York State. The State shall consider compliance by a
contractor or sub-contractor with the requirements of any federal law concerning
equal employment opportunity which effectuates the purpose of this clause. SUNY
shall determine whether the imposition of the requirements of the provisions hereof
duplicate or conflict with any such federal law and if such duplication or conflict
exists, SUNY shall waive the applicability of Section 312 to the extent of such
duplication or conflict. Contractor will comply with all duly promulgated and lawful
rules and regulations of the Department of Economic Development's Division of
Minority and Women's Business Development pertaining hereto.

13. CONFLICTING TERMS. In the event of a conflict between the terms of the
contract (including any and all attachments thereto and amendments thereof) and
the terms of this Exhibit A, the terms of this Exhibit A shall control.

14. GOVERNING LAW. This contract shall be governed by the laws of the State
of New York except where the Federal supremacy clause requires otherwise.

15. LATE PAYMENT. Timeliness of payment and any interest to be paid to
Contractor for late payment shall be governed by Article 11-A of the State Finance
Law to the extent required by law.

16. NO ARBITRATION. Disputes involving this contract, including the breach or
alleged breach thereof, may not be submitted to binding arbitration (except where
statutorily authorized) but must, instead, be heard in a court of competent
jurisdiction of the State of New York.

17. SERVICE OF PROCESS. In addition to the methods of service allowed by the
State Civil Practice Law & Rules ("CPLR"), Contractor hereby consents to service
of process upon it by registered or certified mail, return receipt requested. Service
hereunder shall be complete upon Contractor's actual receipt of process or upon
the State's receipt of the return thereof by the United States Postal Service as

refused or undeliverable. Contractor must promptly notify the State, in writing, of
each and every change of address to which service of process can be made. Service
by the State to the last known address shall be sufficient. Contractor will have thirty
(30) calendar days after service hereunder is complete in which to respond.

18. PROHIBITION ON PURCHASE OF TROPICAL HARDWOODS. The Contractor
certifies and warrants that all wood products to be used under this contract award will
be in accordance with, but not limited to, the specifications and provisions of State
Finance Law 8165 (Use of Tropical Hardwoods), which prohibits purchase and use of
tropical hardwoods, unless specifically exempted, by the State or any governmental
agency or political subdivision or public benefit corporation. Qualification for an
exemption under this law will be the responsibility of the contractor to establish to
meet with the approval of the State.

In addition, when any portion of this contract involving the use of woods, whether
supply or installation, is to be performed by any subcontractor, the prime Contractor
will indicate and certify in the submitted bid proposal that the subcontractor has been
informed and is in compliance with specifications and provisions regarding use of
tropical hardwoods as detailed in Section 165 of the State Finance Law. Any such
use must meet with the approval of the State, otherwise, the bid may not be
considered responsive. Under bidder certifications, proof of qualification for
exemption will be the responsibility of the Contractor to meet with the approval of the
State.

19. MACBRIDE FAIR EMPLOYMENT PRINCIPLES. In accordance with the
MacBride Fair Employment Principles (Chapter 807 of the Laws of 1992) , the
Contractor hereby stipulates that the Contractor either (a) has no business
operations in Northern Ireland, or (b) shall take lawful steps in good faith to conduct
any business operations in Northern Ireland in accordance with the MacBride Fair
Employment Principles (as described in Section 1650f the New York State Finance
Law), and shall permit independent monitoring of compliance with such principles.

20. OMNIBUS PROCUREMENT ACT OF 1992.

It is the policy of New York State to maximize opportunities for the participation of
New York State business enterprises, including minority and women-owned business
enterprises as bidders, subcontractors and suppliers on its procurement contracts.

Information on the availability of New York State subcontractors and suppliers is
available from:

NYS Department of Economic Development
Division for Small Business

Albany, NY 12245
Tel: 518-292-5100
Fax: 518-292-5884
email: opa@esd.ny.gov

A directory of certified minority and women-owned business enterprises is available
from:

NYS Department of Economic Development

Division of Minority and Women'’s Business Development
633 Third Avenue

New York, NY 10017

212-803-2414

email: mwbecertification@esd.ny.gov
https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp

The Omnibus Procurement Act of 1992 (Chapter 844 of the Laws of 1992, codified in
State Finance Law § 139-i and Public Authorities Law § 2879(3)(n)—(p)) requires that
by signing this bid proposal or contract, as applicable, Contractors certify that
whenever the total bid amount is greater than $1 million:

(a) The Contractor has made reasonable efforts to encourage the participation of
New York State Business Enterprises as suppliers and subcontractors, including
certified minority and women-owned business enterprises, on this project, and has
retained the documentation of these efforts to be provided upon request to SUNY;

(b) The Contractor has complied with the Federal Equal Employment
Opportunity Act of 1972 (P.L. 92-261), as amended;

(c) The Contractor agrees to make reasonable efforts to provide notification to
New York State residents of employment opportunities on this project through listing
any such positions with the Job Service Division of the New York State Department of
Labor, or providing such natification in such manner as is consistent with existing
collective bargaining contracts or agreements. The Contractor agrees to document
these efforts and to provide said documentation to the State upon request; and


https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp

(d) The Contractor acknowledges notice that the State may seek to obtain
offset credits from foreign countries as a result of this contract and agrees to
cooperate with the State in these efforts.

21. RECIPROCITY AND SANCTIONS PROVISIONS. Bidders are hereby notified
that if their principal place of business is located in a country, nation, province, state
or political subdivision that penalizes New York State vendors, and if the goods or
services they offer will be substantially produced or performed outside New York
State, the Omnibus Procurement Act of 1994 and 2000 amendments (Chapter 684
and Chapter 383, respectively, codified in State Finance Law § 165(6) and Public
Authorities Law § 2879(5)) require that they be denied contracts which they would
otherwise obtain.

NOTE: As of October 2019, the list of discriminatory jurisdictions subject to this
provision includes the states of South Carolina, Alaska, West Virginia, Wyoming,
Louisiana and Hawaii.

22. COMPLIANCE WITH BREACH NOTIFICATION AND DATA SECURITY
LAWS. Contractor shall comply with the provisions of the New York State
Information Security Breach and Notification Act (General Business Law § 899-aa;
State Technology Law § 208) and commencing March 21, 2020 shall also comply
with General Business Law § 899-bb.

23. COMPLIANCE WITH CONSULTANT DISCLOSURE LAW. If this is a contract
for consulting services, defined for purposes of this requirement to include analysis,
evaluation, research, ftraining, data processing, computer programming,
engineering, environmental health and mental health services, accounting, auditing,
paralegal, legal or similar services, then in accordance with Section 163(4)(g) of the
State Finance Law (as amended by Chapter 10 of the Laws of 2006), the
Contractor shall timely, accurately and properly comply with the requirement to
submit an annual employment report for the contract to SUNY, the Department of
Civil Service and the State Comptroller.

24. PURCHASES OF APPAREL AND SPORTS EQUIPMENT. In accordance with
State Finance Law Section 165(7), SUNY may determine that a bidder on a
contract for the purchase of apparel or sports equipment is not a responsible bidder
as defined in State Finance Law Section 163 based on (a) the labor standards
applicable to the manufacture of the apparel or sports equipment, including
employee compensation, working conditions, employee rights to form unions and
the use of child labor; or (b) bidder’s failure to provide information sufficient for
SUNY to determine the labor conditions applicable to the manufacture of the
apparel or sports equipment.

25. PROCUREMENT LOBBYING. To the extent this contract is a “procurement
contract” as defined by State Finance Law §§ 139-j and 139-k, by signing this
contract the  Contractor certifies and affirms that all disclosures made in
accordance with State Finance Law 8§ 139-j and 139-k are complete, true and

26. CERTIFICATION OF REGISTRATION TO COLLECT SALES AND
COMPENSATING USE TAX BY CERTAIN STATE CONTRACTORS, AFFILIATES
AND SUBCONTRACTORS. To the extent this contract is a contract as defined by
Tax Law § 5-a, if the Contractor fails to make the certification required by Tax Law
§ 5-a or if during the term of the contract, the Department of Taxation and Finance or
SUNY discovers that the certification, made under penalty of perjury, is false, then
such failure to file or false certification shall be a material breach of this contract and
this contract may be terminated, by providing written notification to the Contractor in
accordance with the terms of the contract, if SUNY determines that such action is in
the best interests of the State.

27. IRAN DIVESTMENT ACT. By entering into this contract, Contractor certifies in
accordance with State Finance Law §165-a that it is not on the “Entities Determined
to be Non-Responsive Bidders/Offerers pursuant to the New York State Iran
Divestment Act of 2012” (“Prohibited Entities List”) posted at:

https://ogs.ny.gov/list-entities-determined -be-non-responsive-biddersofferers-
pursuant-nys-iran-divestment-act-2012

Contractor further certifies that it will not utilize on this contract any subcontractor that
is identified on the Prohibited Entities List. Contractor agrees that should it seek to
renew or extend this contract, it must provide the same certification at the time the
contract is renewed or extended. Contractor also agrees that any proposed Assignee
of this contract will be required to certify that it is not on the Prohibited Entities List
before the contract assignment will be approved by the State.

During the term of the contract, should SUNY receive information that a person (as
defined in State Finance Law 8165-a) is in violation of the above-referenced
certifications, SUNY will review such information and offer the person an opportunity
to respond. If the person fails to demonstrate that it has ceased its engagement in
the investment activity which is in violation of the Act within 90 days after the
determination of such violation, then SUNY shall take such action as may be
appropriate and provided for by law, rule, or contract, including, but not limited to,
imposing sanctions, seeking compliance, recovering damages, or declaring the
Contractor in default.

SUNY reserves the right to reject any bid, request for assignment, renewal or
extension for an entity that appears on the Prohibited Entities List prior to the award,
assignment, renewal or extension of a contract, and to pursue a responsibility review
with respect to any entity that is awarded a contract and appears on the Prohibited
Entities list after contract award.

28. ADMISSIBILITY OF REPRODUCTION OF CONTRACT. Notwithstanding the
best evidence rule or any other legal principle or rule of evidence to the contrary,
the Contractor acknowledges and agrees that it waives any and all objections to the
admissibility into evidence at any court proceeding or to the use at any
examination before trial of an electronic reproduction of this contract, in the form

accurate. In the event such certification is found to be intentionally false or approved by the State Comptroller, if such approval was required, regardless of
intentionally incomplete, the State may terminate the contract by providing written whether the original of  said contract  is in existence.

notification to the Contractor in accordance with the terms of the contract.

THE FOLLOWING PROVISIONS SHALL APPLY ONLY TO THOSE CONTRACTS TO WHICH A HOSPITAL OR OTHER HEALTH SERVICE FACILITY IS A PARTY

29. Notwithstanding any other provision in this contract, the hospital or other health service facility remains responsible for insuring that any service provided pursuant to
this contract complies with all pertinent provisions of Federal, state and local statutes, rules and regulations. In the foregoing sentence, the word "service" shall be construed
to refer to the health care service rendered by the hospital or other health service facility.

30. (a) In accordance with the 1980 Omnibus Reconciliation Act (Public Law 96-499), Contractor hereby agrees that until the expiration of four years after the furnishing of
services under this agreement, Contractor shall make available upon written request to the Secretary of Health and Human Services, or upon request, to the Comptroller
General of the United States or any of their duly authorized representatives, copies of this contract, books, documents and records of the Contractor that are necessary to
certify the nature and extent of the costs hereunder.

(b) If Contractor carries out any of the duties of the contract hereunder, through a subcontract having a value or cost of $10,000 or more over a twelve-month period,
such subcontract shall contain a clause to the effect that, until the expiration of four years after the furnishing of such services pursuant to such subcontract, the subcontractor
shall make available upon written request to the Secretary of Health and Human Services or upon request to the Comptroller General of the United States, or any of their duly
authorized representatives, copies of the subcontract and books, documents and records of the subcontractor that are necessary to verify the nature and extent of the costs of
such subcontract.

(c) The provisions of this section shall apply only to such contracts as are within the definition established by the Health Care Financing Administration, as may be
amended or modified from time to time.

31. Hospital Retained Authority: Hospital Retained Authority: The Hospital retains direct, independent authority over the appointment and/or dismissal, in its sole
discretion, of the facility’s management level employees (including but not limited to, the Facility/Service Administrator/Director, the Medical Director, the Director of Nursing,
the Chief Executive Officer, the Chief Financial Officer and the Chief Operating Officer) and all licensed or certified health care staff. The Hospital retains the right to adopt
and approve, at its sole discretion, the facility’s operating and capital budgets. The Hospital retains independent control over and physical possession of the facility's books
and records. The Hospital retains independent control over and physical possession of the facility’s operating policies and procedures. The Hospital retains full authority and
responsibility for, and control over, the operations and management of the facility. The Hospital retains the right and authority to independently adopt, approve and enforce, in
its sole discretion, policies affecting the facility’s delivery of health care services. The Hospital retains the right to independently adopt, approve and enforce, at its sole
discretion, the disposition of assets and authority to incur debts. The Hospital retains the right to approve, at its sole discretion, contracts for administrative services,



management and/or clinical services. The Hospital retains the right to approve, at its sole discretion, any facility debt. The Hospital retains the right to approve, at its sole
discretion, settlements of administrative proceeding or litigation to which the facility is a party. No powers specifically reserved to the Hospital may be delegated to, or shared
by, the Contractor or any other person. In addition, if there is any disagreement between the parties to this Agreement regarding control between the Hospital and the
Contractor, the terms of this Section shall control.



Affirmative Action Clauses
State University of New York

EXHIBIT A-1

March 31, 2020

1. DEFINITIONS. The following
terms shall be defined in accordance
with Section 310 of the Executive
Law:

STATE CONTRACT herein referred
to as "State Contract”, shall mean: (a)
a written agreement or purchase order
instrument, providing for a total
expenditure in excess of twenty-five
thousand dollars ($25,000.00),
whereby the State University of New
York (“University”) is committed to
expend or does expend funds in return
for labor, services including but not
limited to legal, financial and other
professional ~ services,  supplies,
equipment, materials or a
combination of the foregoing, to be
performed  for, or rendered or
furnished to the University; (b) a
written agreement in excess of one
hundred thousand dollars
($100,000.00) whereby the University
is committed to expend or does
expend funds for the acquisition,
construction, demolition,
replacement, major repair or
renovation of real property and
improvements thereon; (c) and ( d) a
written agreement in excess of one
hundred thousand dollars
($100,000.00)  whereby the
University as an owner of a state
assisted housing project is committed
to expend or does expend funds for the
acquisition, construction, demolition,
replacement, major  repair or
renovation of real property and
improvements thereon for such
project.

SUBCONTRACT herein referred to
as "Subcontract”, shall mean any
agreement for a total expenditure in
excess of $25,000 providing for
services, including non-staffing
expenditures, supplies or materials of
any kind between a State agency and
a prime contractor, in which a portion
of the prime contractor’s obligation
under the State contract is undertaken
or assumed by a business enterprise
not controlled by the prime
contractor.

WOMEN-OWNED BUSINESS
ENTERPRISE herein referred to as
"WBE", shall mean a business
enterprise,  including a  sole
proprietorship, partnership or
corporation that is: (a) at least fifty-
one percent (51%) owned by one or
more United States citizens or
permanent resident aliens who are
women; (b) an enterprise in which the
ownership interest of such women is
real, substantial and continuing; (c) an
enterprise in which such women
ownership has and exercises the
authority to control independently the
day-to-day business decisions of the
enterprise; (d) an enterprise
authorized to do business in this
state and independently owned and
operated; (€) an enterprise owned by
an individual or individuals, whose
ownership, control and operation are
relied upon for certification, with a
personal net worth that does not
exceed fifteen  million dollars
($15,000,000), as adjusted annually
on the first of January for inflation
according to the consumer price
index of the previous year; and (f) an
enterprise that is a small business
pursuant to subdivision twenty of this
section.

A firm owned by a minority group
member who is also a woman may be
certified as a minority-owned
business enterprise, a women-owned
business enterprise, or both, and
may be counted towards either a
minority-owned business enterprise
goal or a women-owned business
enterprise goal, in regard to any
Contract or any goal, set by an agency
or authority, but such participation
may not be counted towards both such
goals. Such an enterprise's
participation in a Contract may not be
divided between the minority-owned
business enterprise goal and the
women-owned business enterprise
goal.

MINORITY-OWNED BUSINESS
ENTER- PRISE herein referred to as

"MBE", shall mean a business
enterprise, including a  sole
proprietorship, partnership or
corporation that is: (a) at least fifty-
one percent (51%) owned by one or
more minority group members; (b) an
enterprise in which such minority
ownership is real, substantial and
continuing; (c) an enterprise in which
such minority ownership has and
exercises the authority to control
independently the day-to-day business
decisions of the enterprise; (d) an
enterprise authorized to do business
in this state and independently
owned and operated; (e) an enterprise
owned by an individual or
individuals, whose ownership, control
and operation are relied upon for
certification, with a personal net worth
that does not exceed fifteen million
dollars ($15,000,000.00), as adjusted
annually on the first of January for
inflation according to the consumer
price index of the previous year; and
(f) an enterprise that is a small
business pursuant to subdivision
twenty of this section.

MINORITY GROUP MEMBER
shall mean a United States citizen or
permanent resident alien who is and
can demonstrate membership in one
of the following groups: (a) Black
persons having origins in any of the
Black African racial groups; (b)
Hispanic persons of Mexican, Puerto
Rican, Domini- can, Cuban, Central
or South American of either Indian or
Hispanic origin, regardless of race;
(c) Native American or Alaskan
native persons having origins in any
of the original peoples of North
America. (d) Asian and Pacific
Islander persons having origins in any
of the Far East countries, South East
Asia, the Indian Subcontinent or
Pacific Islands.

CERTIFIED ENTERPRISE OR
BUSINESS shall mean a business
verified as a minority or women-
owned business enterprise pursuant
to section 314 of the Executive Law.
A business enterprise which has been



approved by the New York Division
of Minority & Women Business
Development  (“DMWBD”) for
minority or women-owned enterprise
status subsequent to verification that
the business enterprise is owned,
operated, and controlled by minority
group members or women, and that
also meets the financial requirements
set forth in the regulations.

2. TERMS. The parties to the
attached State Contract agree to be
bound by the following provisions
which are made a part hereof (the
word "Contractor” herein refers to
any party other than the University:

1(a) Contractor and its Subcontractors
shall undertake or continue existing
programs of affirmative action to
ensure that minority group members
and women are afforded equal
employment opportunities without
discrimination. For these purposes,
affirmative action shall apply in the
areas of recruitment, employment, job
assignment, promotion, upgrading,
demotion, transfer, layoff, or
termination and rates of pay or other
forms of compensation.

(b) Prior to the award of a State
Contract, the Contractor shall submit
an equal employment opportunity
(EEO) policy statement to the
University within the time frame
established by the University.

(c) As part of the Contractor’s
EEO policy statement, the Contractor,
as a precondition to entering into a
valid and binding State Contract, shall
agree to the following in the
performance of the State Contract: (i)
The Contractor will not discriminate
against any employee or applicant for
employment, will undertake or
continue  existing programs  of
affirmative action to ensure that
minority group members and women
are afforded equal employment
opportunities without discrimination,
and shall make and document its
conscientious and active efforts to
employ and utilize minority group
members and women in its work force
on State Contracts;(ii) The Contractor
shall state in all solicitations or

advertisements for employees that, in
the performance of the State Contract,
all qualified applicants will be
afforded equal employment
opportunities without discrimination;
(iii) At the request of the University
the Contractor shall request each
employment agency, labor union, or
authorized representative of workers
with which it has a collective
bargaining or other agreement or
understanding, to furnish a written
statement that such employment
agency, labor union, or representative
will not discriminate, and that such
union  or  representative  will
affirmatively  cooperate in  the
implementation of the Contractor’s
obligations herein.
(d) Form 108 - Staffing Plan To ensure
compliance with this Section, the
Contractor shall submit a staffing plan
to document the composition of the
proposed workforce to be utilized in
the performance of the Contract by the
specified categories listed, including
ethnic background, gender, and
Federal  occupational categories.
Contractors  shall complete the
Staffing plan form and submit it as
part of their bid or proposal or within
a reasonable time, but no later than the
time of award of the contract.
(e) Form 112 - Workforce
Employment Utilization Report
(“Workforce Report”)
(i) Once a contract has been awarded
and during the term of Contract,
Contractor is responsible for updating
and providing notice to SUNY of any
changes to the previously
submitted  Staffing Plan.  This
information is to be submitted on a
quarterly basis during the term of the
contract to report the actual workforce
utilized in the performance of the
contract by the specified categories
listed including ethnic background,
gender, and Federal occupational
categories. The Workforce Report
must be submitted to report this
information.
(ii) Separate forms shall be completed
by Contractor and any subcontractor
performing work on the
Contract.
(iii) In limited instances, Contractor
may not be able to separate out the

workforce utilized in the
performance of the Contract from
Contractor's and/or
subcontractor’s total
workforce. When a separation can be
made, Contractor shall submit  the
Workforce Report and indicate that
the information provided related to
the actual workforce utilized
on the Contract. When the workforce
to be utilized  on the contract cannot
be separated out from Contractor's
and/or subcontractor's total
workforce, Contractor shall submit the
Workforce Report and indicate that
the information provided is
Contractor's total workforce during
the subject time frame, not
limited to work specifically under the
contract.
(f) Contractor shall comply with the
provisions of the Human Rights Law,
all other State and Federal statutory
and constitutional non-discrimination
provisions. Contractor  and
subcontractors shall not discriminate
against any employee or applicant for
employment because of race, creed
(religion), color, sex, national origin,
sexual orientation, military status, age,
disability,  predisposing  genetic
characteristic, marital status or
domestic violence victim status, and
shall also follow the requirements of
the Human Rights Law with regard to
non-discrimination on the basis of
prior criminal conviction and prior
arrest.

(g) The Contractor shall include
the provisions of this section in every
Subcontract in such a manner that the
requirements of the provisions will be
binding upon each Subcontractor as to
work in connection with the State
Contract, including the requirement
that Subcontractors shall undertake or
continue  existing programs  of
affirmative action to ensure that
minority group members and women
are afforded equal employment
opportunities without discrimination,
and, when requested, provide to the
Contractor information on the ethnic
background, gender, and Federal
occupational  categories of the



employees to be utilized on the State
Contract.

(h) To ensure compliance with
the requirements of this paragraph,
the University shall inquire of a
Contractor whether the work force to
be utilized in the performance of the
State Contract can be separated out
from the Contractor’s and/or
Subcontractors' total work force and
where the work of the State Contract
is to be performed. For Contractors
who are unable to separate the portion
of their work force which will be
utilized for the performance of this
State Contract, Contractor shall
provide reports describing its entire
work force by the specified ethnic
background, gender, and Federal
Occupational Categories, or other
appropriate categories which the
agency may specify.

(i) The University may require the
Contractor and any Subcontractor to
submit compliance reports, pursuant
to the regulations relating to their
operations and implementation of
their affirmative action or equal
employment opportunity program in
effect as of the date the State Contract
IS executed.

() If a Contractor or
Subcontractor does not have an
existing affirmative action program,
the University may provide to the
Contractor or Subcontractor a model
plan of an affirmative action program.
Upon request, the Director of
DMWABD shall provide a contracting
agency with a model plan of an
affirmative action program.

(k) Upon request, DMWBD shall
provide  the  University  with
information on specific recruitment
sources for minority group members
and woman, and contracting agencies
shall make such information available
to Contractors

3. Contractor must provide the
names, addresses and federal
identification numbers of certified
minority- and women-owned business
enterprises which the Contractor
intends to use to perform the State
Contract and a description of the
Contract scope of work which the
Contractor intends to structure to

increase the participation by Certified
minority- and/or  women-owned
business enterprises on the State
Contract, and the estimated or, if
known, actual dollar amounts to be
paid to and performance dates of each
component of a State Contract which
the Contractor intends to be performed
by a certified minority- or woman-
owned business enterprise. In the
event the Contractor responding to
University solicitation is joint venture,
teaming agreement, or other similar
arrangement that includes a minority-
and women owned  business
enterprise, the Contractor must submit
for review and approval: i. the name,
address, telephone number and federal
identification of each partner or party
to the agreement; ii. the federal
identification number of the joint
venture or entity established to
respond to the solicitation, if
applicable; iii. A copy of the joint
venture, teaming or other similar
arrangement which describes the
percentage of interest owned by each
party to the agreement and the value
added by each party; iv. A copy of the
mentor-protégé agreement between
the parties, if applicable, and if not
described in the joint venture, teaming
agreement, or other similar
arrangement.

4. PARTICIPATION BY
MINORITY GROUP MEMBERS
AND WOMEN. The University shall
determine whether Contractor has
made conscientious and active efforts
to employ and utilize minority group
members and women to perform this
State Contract based upon an analysis
of the following factors:

@ Whether Contractor
established and maintained a current
list of recruitment sources for
minority group members and women,
and whether Contractor provided
written  notification to  such
recruitment sources that contractor
had employment opportunities at the

time such opportunities became
available.
(b) Whether Contractor sent

letters to recruiting sources, labor
unions, or authorized representatives
of workers with which contractor has

a collective bargaining or other
agreement or understanding
requesting assistance in locating
minority group members and women
for employment.

(c) Whether Contractor
disseminated its EEO policy by
including it in any advertising in the
news media, and in particular, in
minority and women news media.

(d) Whether Contractor has
attempted to provide information
concerning its EEO policy to
Subcontractors with which it does
business or had anticipated doing
business.

(e) Whether internal procedures
exist for, at a minimum, annual
dissemination of the EEO policy to
employees, specifically to employees
having any responsibility for hiring,
assignment, layoff, termination, or
other employment decisions. Such
dissemination may occur through
distribution of employee policy
manuals and handbooks, annual
reports, staff meetings and public
postings.

()] Whether Contractor
encourages and utilizes minority
group members and  women
employees to assist in recruiting other
employees.

(g) Whether Contractor has
apprentice training programs
approved by the N.Y.S. Department
of Labor which provides for training
and hiring of minority group
members and women.

(h) Whether the terms of this
section have been incorporated into
each Subcontract which is entered
into by the Contractor.

5. PARTICIPATION BY MINORITY
AND WOMEN-OWNED BUSINESS
ENTERPRISES. Based upon an
analysis of the following factors, the
University shall determine whether
Contractor has made good faith
efforts to provide for meaningful
participation by minority-owned and
women-owned business enterprises
which have been certified by
DMWABD:
(@ Whether

actively  solicited
Subcontracts from

Contractor has
bids for
qualified



M/WBEs, including those firms listed
on the Directory of Certified Minority
and Women- Owned Business
Enterprises, and has documented its
good faith efforts towards meeting
minority and women owned business
enterprise  utilization plans by
providing, copies of solicitations,
copies of any advertisements for
participation by certified minority-
and women-owned business
enterprises timely published in
appropriate general circulation, trade
and minority- or women-oriented
publications, together with the
listing(s) and date(s) of the
publications of such advertisements;
dates of attendance at any pre-bid,
pre-award, or other meetings, if any,
scheduled by the University, with
certified minority- and women-
owned business enterprises, and the
reasons why any such firm was not
selected to participate on the project.

(b) Whether Contractor has
attempted to make project plans and
specifications available to firms who
are not members of associations with
plan rooms and reduce fees for firms
who are disadvantaged.

(c) Whether Contractor has
utilized the services of organizations
which provide technical assistance
in  connection with M/WBE
participation.

(d)  Whether Contractor has
structured its Subcontracts so that
opportunities exist to complete
smaller portions of work.

e) Whether Contractor has
encouraged the formation of joint
ventures, partnerships, or other
similar arrangements among
Subcontractors.

() Whether
requested the

Contractor has
services of the

Department of Economic
Development (DED) to assist
Subcontractors' efforts to satisfy

bonding requirement.

(g) Whether Contractor has made
progress payments promptly to its
Subcontractors.

(h) Whether the terms of this
section have been incorporated into
each Subcontract which is entered
into by the Contractor. It shall be the
responsibility of Con- tractor to

ensure  compliance by every
Subcontractor with these provisions.

6. MWABE Utilization Plan.

(@) The Contractor represents and
warrants  that  Contractor  has
submitted an MWBE Utilization Plan
prior to the execution of the contract.

(b) MWBE Utilization Plan (Form
7557-107).

Contractors are required to submit a
Utilization Plan on Form 7557-107
with their bid or proposal. Complete
the following steps to prepare the
Utilization Plan:

i. list NYS Certified minority-
and women-owned business
enterprises  which the
Contractor intends to use to
perform the State contract;

ii. insert a description of the
contract scope of work which
the Contractor intends to
structure to increase the
participation by  NYS
Certified  minority- and
women-owned enterprises on
the State contract;

iil. insert the estimated or, if
known, actual dollar amounts
to be paid to and performance
dates of each component of a
State contract which the

Contractor intends to be
performed by a NYS
Certified  minority-  or

women-owned business; and

(c) Any modifications or changes to
the agreed nparticipation by NYS
Certified MWBEs after the Contract
Award and during the term of the
contract must be reported on a revised
MWBE  Utilization Plan and
submitted to the SUNY University-
wide MWBE Program Office.

(d) The University will review the
MWBE Utilization Plan and will
issue the Contractor a written notice
of acceptance or deficiency within
twenty (20) day of its receipt. A
notice of deficiency shall include the:

i. list NYS Certified minority-
and women-owned business
enterprises  which the

Contractor intends to use to
perform the State contract;

ii.  name of any MWBE which is
not acceptable for the
purpose of complying with
the MWBE participation
goals;

iii. reasons why it is not an
acceptable element of the
Contract scope of work
which the MWBE Program
Office has determined can be
reasonably structured by the
Contractor to increase the
likelihood of participation in
the Contract by MWBEs; and

iv.  other information which the
MWBE Program  Office
determines to be relevant to
the MWBE Utilization Plan.

(e) The Contractor shall respond to
the notice of deficiency within seven
(7) business days of receipt by
submitting to the University a written
remedy in response to the notice of
deficiency.

i.  If the written remedy that is
submitted is not timely or is
found to be inadequate, the
University-wide MWBE
Program Office shall notify
the Contractor and direct the
Contractor to submit, within
five (5) business days, a
request for partial or total
waiver of MWBE
participation goals on forms
provided by the University-
wide MWBE  Program
Office.

ii. Failure to file the waiver
form in a timely manner may

be grounds for
disqualification of the bid or
proposal.

() The University may disqualify a
Contractor as being non-responsive
under the following circumstances:
i.  IfaContractor fails to submit
a MWBE Utilization Plan;
ii. If a Contractor fails to
submit a written remedy to a
notice of deficiency in a
MWABE Utilization Plan;
iii.  IfaContractor fails to submit
a request for waiver; or



iv. If the MWBE Program
Office determines that the

Contractor has failed to
document Good Faith
Efforts.

() Contractor agrees to use such
MWBE Utilization Plan for the
performance of MWBEs on the
Contract pursuant to the prescribed
MWABE goals set forth in Section I11-
A of this Appendix.

(h) Contractor further agrees that a
failure to submit and/or use such
MWBE  Utilization Plan shall
constitute a material breach of the
terms of the Contract. Upon the
occurrence of such a material breach,
SUNY shall be entitled to any remedy
provided herein, including but not
limited to, a finding of Contractor
non-responsiveness.

7. Waivers.

(@) For Waiver Requests Contractor
should use (Form 7557-114) -
Waiver Request.

(b) If the Contractor, after making
good faith efforts, is unable to comply
with MWBE goals, the Contractor
may submit a Request for Waiver
form documenting good faith efforts
by the Contractor to meet such goals.
If the documentation included with
the waiver request is complete the
University shall evaluate the request
and issue a written notice of
acceptance or denial within twenty
(20) days of receipt.

(c) If University, upon review of the
MWABE Utilization Plan and updated
Quarterly MWBE Contractor
Compliance Reports determines that
Contractor is failing or refusing to
comply with the Contract goals and
no waiver has been issued in regards
to such  non-compliance, the
University may issue a notice of
deficiency to the Contractor. The
contractor must respond to the notice
of deficiency within seven (7)
business days of receipt.  Such
response may include a request for
partial or total waiver of MWBE
Contract Goals.

8. MWBE Contractor Compliance
Report.

Contractor is required to submit an
MWBE Contractor Compliance
Report (Form 7557-112) to the
University by the 5" day following
each end of quarter over the term of
the Contract documenting the
progress made towards achievement
of the MWBE goals of the Contract.
Compliance Reports for construction
contracts (Form 7557-110) must be
submitted on a monthly basis.

9. GOALS. (a) GOALS FOR
MINORITY AND WOMEN WORK
FORCE PARTICIPATION.

(i) The University shall include
relevant work force availability data,
which is provided by the DMWBD,
in all documents which solicit bids
for State Contracts and shall make
efforts to assist Contractors in
utilizing such data to determine
expected levels of participation for
minority group members and women
on State Contracts.

(if) Contractor shall exert good
faith efforts to achieve such goals for
minority and women's participation.
To successfully achieve such goals,
the employment of minority group
members and women by Contractor
must be substantially uniform during
the entire term of this State Contract.
In addition, Contractor should not
participate in the transfer of
employees from one employer or
project to another for the sole purpose
of achieving goals for minority and
women's participation.

(b) GOALS FOR MINORITY
AND WOMEN-OWNED BUSINESS
ENTERPRISES PARTICIPATION.
For all State Contracts in excess of
$25,000.00 whereby the University is
committed to expend or does expend
funds in return for labor, services
including but not limited to legal,
financial and other professional
services,  supplies,  equipment,
materials or an combination of the
foregoing or all State Contracts in
excess of $100,000.00 whereby the
University is committed to expend or
does expend funds for the acquisition,

construction, demolition,
replacement, major repair or
renovation of real property and
improvements thereon, Contractor
shall exert good faith efforts to
achieve a  participation goal of
twenty-five  percent  (25%) for
Certified  Minority-Owned  Business
Enterprises and five percent
(5%) for Certified Women-Owned

Business Enterprises.

10. ENFORCEMENT. The
University will be responsible for
enforcement of each Contractor's
compliance with these provisions.
Contractor, and each Subcontractor, shall
permit the University access to its books,
records and accounts for the purpose
of investigating and determining
whether Contractor or Subcontractor is
in compliance with the requirements of
Avrticle 15-A of the Executive Law. If
the University determines that a
Contractor or Subcontractor may
not be in compliance with these
provisions, the University may  make
every reasonable effort to resolve the
issue and assist the Contractor

or Subcontractor in its efforts to
comply with these provisions. If the
University is unable to resolve the
issue  of noncompliance, the
University may file a complaint with the
DMWBD.

Failure to comply with all of the
requirements herein may result in a
finding of non-responsiveness, non-
responsibility and/or a breach of
contract, leading to the withholding of
funds or  such  other  actions,
remedies or enforcement proceedings as
allowed by the Contract.

11. DAMAGES
COMPLIANCE.
Where the University determines that
Contractor is not in compliance with the
requirements of the Contract and
Contractor refuses to comply with
such requirements, or if Contractor is
found to have willfully and
intentionally failed to comply with the
MWABE participation goals,
Contractor shall be obligated to pay

FOR NON



liquidated damages to the University.
Such liquidated damages shall be
calculated as an amount equaling the
difference between:

a. All sums identified for payment to
MWABEs had the Contractor achieved
the contractual MWBE goals; and

b. All sums actually paid to MWBEs
for work performed or materials
supplied under the Contract.

In the event a determination has been
made which requires the payment of
liguidated damages and such
identified sums have not been
withheld by the University, Contractor
shall pay such liquidated damages to
the University within sixty (60) days
after such damages are assessed,
unless prior to the expiration of such
sixtieth day, the Contractor has filed a
complaint with the Director of the

Division of Minority and Woman
Business Development pursuant to
Subdivision 8 of Section 313 of the
Executive Law in which event the
liquidated damages shall be payable if
Director renders a decision in favor of
the University.
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