


## Purchasing & Accounts Payable

17 March 2017

To: Prospective Bidders

From: James A. Mwaura   
Associate Director of Purchasing & Accounts Payable

Re: RFP SU-030717 Design, Provide & Install  
Audio/Visual Upgrade to PepsiCo Theatre

Addendum #1

### Modification of Scope

Part II. Detailed Specifications, C. Scope, last sentence, is changed:

To: "The estimated budget is \$360,000.00"

From: (delete) "Not-to-exceed proposed budget of \$305,000.00"