

Procurement Department RFQ: Rehabilitation of Music Building Studio A Project SU-031820 Addendum #1 * March 26, 2020

To: Prospective Bidders

No. of Pages: 1 pages

SUNY Purchase hereby issues this Addendum, dated 3/26/2020, for the above referenced RFQ, in order to provide the following clarifications:

Item 1:

Clarification: This RFQ is for Acoustical Design services <u>only</u>. We are not soliciting for architecture or engineering services in this RFQ.

Item 2:

Pre-Bid Meeting Clarification: An on-site meeting will not be held. We <u>will be</u> holding a phone/webex conference as planned on April 1st Vendors interested in attending must contact Sean Connolly <u>(sean.connolly@purhcase.edu)</u> by Monday, March 30th, and guidance on how to call into the meeting will be provide.

Item 3:

Date Correction: There are two (2) typos in the RFQ in Section 3.7 Time of Completion Schedule. The correct dates are as follows:

Client Fit Out Occupancy January 4 – January 15, 2021 January 18, 2021

Please be sure to sign THIS ADDENDUM (as acknowledgment that your firm received it) and submit it with your bid package.

Respectfully, cit (lua

Elizabeth Pleva Associate Director of Contract and Procurement Services Acknowledgement of ADDENDUM #1

Signature

Date

Typed printed name and title

Company name

Think Wide Open